

BILL NO. S-14-07-02

SPECIAL ORDINANCE NO. S-_____

AN ORDINANCE approving CONSTRUCTION
CONTRACT - LOWER HUNTINGTON ROAD
CONCRETE STREET REPAIRS - RFP #12404
between BROOKS CONSTRUCTION, INC. and
the City of Fort Wayne, Indiana, in connection with
the Board of Public Works.

**NOW, THEREFORE, BE IT ORDAINED BY THE COMMON
COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

SECTION 1. That the CONSTRUCTION CONTRACT - LOWER
HUNTINGTON ROAD CONCRETE STREET REPAIRS - RFP #12404 by and
between BROOKS CONSTRUCTION, INC. and the City of Fort Wayne,
Indiana, in connection with the Board of Public Works, is hereby ratified, and
affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power,
transportation, miscellaneous equipment, etc., necessary for
Lower Huntington Road from the Airport Expressway to the
St. Marys River by spot reconstructing the concrete
pavement, curbs, curb ramps, and sidewalks, also including
traffic signal upgrades, storm structure improvements and a
trail connection to the river greenway trail system:

involving a total cost of ONE MILLION, NINETY-SEVEN THOUSAND, EIGHT
HUNDRED SEVENTEEN AND 50/100 DOLLARS - (\$1,097,817.50). A copy
of said Contract is on file with the Office of the City Clerk and made available
for public inspection, according to law.

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

Council Member

APPROVED AS TO FORM AND LEGALITY

Carol Helton, City Attorney

Form 96
Non-Collusion Affidavit
Cert In Lieu/Financial Statement
Bidder's Bond
Street Barricade Maint Info
EBE Declaration Form
Indiana Legal Employment Declaration
Addendum No. 1
Addendum No. 2
Addendum No. 3

best bid column

X
X
X
X
X
X
X
X

X
X
X
X
X
X
X
X

TOTAL: \$1,244,959.22

TOTAL: \$1,097,817.50

TOTAL: \$1,127,040.80

% over 0.00%
% under 11.82%
% over 0.00%
% under 9.47%

Bid Tabulation

proj:	Lower Huntington Road Concrete Street Repairs				RES. NO.:	12404				
Bid					W.O. NO.:	12404	BIDDER:	Brooks Const., Inc.	BIDDER:	Primco, Inc.
Date:	06/11/14	estimate								
ITEM NO.	ITEM	PLAN QTY	UNIT	UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	
1	Mobilization and Demobilization	1	LS	\$40,000.00	\$40,000.00	\$55,000.00	\$55,000.00	\$56,352.04	\$56,352.04	
2	Video Documentation of Conditions	1	LS	\$1,000.00	\$1,000.00	\$335.00	\$335.00	\$535.60	\$535.60	
3	Utility Allowance	1	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	
4	Work Allowance	1	LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	
5	Common Excavation	298	Cys.	\$15.00	\$4,470.00	\$30.00	\$8,940.00	\$21.00	\$6,258.00	
6	Borrow	723	Cys.	\$15.00	\$10,845.00	\$22.50	\$16,267.50	\$27.00	\$19,521.00	
7	Backfill Behind Curb	244	Tons	\$15.00	\$3,660.00	\$1.00	\$244.00	\$16.50	\$4,026.00	
8	Clearing R/W	1	LS	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$15,813.51	\$15,813.51	
9	Removal of Concrete Pavement	9270	Sys.	\$10.00	\$92,700.00	\$12.00	\$111,240.00	\$7.00	\$64,890.00	
10	Removal of Concrete	280	Sys.	\$8.00	\$2,240.00	\$7.00	\$1,960.00	\$8.00	\$2,240.00	
11	Bedcourse Material	73	Tons	\$15.00	\$1,095.00	\$37.00	\$2,701.00	\$20.10	\$1,467.30	
12	Remove Traffic Signal Equipment	1	Each	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	
13	Transportation of Salvageable Signal Equipment	1	LS	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	
14	Remove Detector Housing	6	Each	\$100.00	\$600.00	\$250.00	\$1,500.00	\$250.00	\$1,500.00	
15	Remove Handhole	7	Each	\$100.00	\$700.00	\$450.00	\$3,150.00	\$450.00	\$3,150.00	
16	Hydroseeding	1492	Sys.	\$1.00	\$1,492.00	\$2.00	\$2,984.00	\$2.00	\$2,984.00	
17	Inlet Protection Devices for Stormwater Erosion Control	9	Each	\$2.50	\$22.50	\$80.00	\$720.00	\$80.00	\$720.00	
18	Temporary Silt Fence	845	Lft.	\$2.00	\$1,690.00	\$2.00	\$1,690.00	\$2.00	\$1,690.00	
19	Cement Concrete Pavement, Plain, 9.5", Class A (including Curb II-A)	9866	Sys.	\$55.00	\$542,630.00	\$34.00	\$335,444.00	\$45.00	\$443,970.00	
20	Concrete Curb III	109	Lft.	\$15.00	\$1,635.00	\$37.00	\$4,033.00	\$15.75	\$1,716.75	
21	Type "O" Compacted Aggregate For Base, No. 53	1182	Tons	\$12.50	\$14,775.00	\$23.00	\$27,186.00	\$14.00	\$16,548.00	
22	Type "O" Compacted Aggregate For Shoulder, No. 53	55	Tons	\$12.50	\$687.50	\$23.00	\$1,265.00	\$26.00	\$1,430.00	
23	Bituminous Surface #12	13	Tons	\$80.00	\$1,040.00	\$200.00	\$2,600.00	\$175.00	\$2,275.00	
24	Bituminous Binder #8	26	Tons	\$70.00	\$1,820.00	\$125.00	\$3,250.00	\$90.00	\$2,340.00	


25	HMA for Tack Coat	0.06	Tons	\$250.00	\$15.00	\$10.00	\$0.60	\$10.00	\$0.60
26	Concrete Pavement For Commercial Drives (8")	239	Sys.	\$50.00	\$11,950.00	\$57.00	\$13,623.00	\$51.00	\$12,189.00
27	Concrete Curbface Sidewalk	254	Sys.	\$35.00	\$8,890.00	\$46.00	\$11,684.00	\$45.00	\$11,430.00
28	Curb Ramp, Concrete	107	Sys.	\$150.00	\$16,050.00	\$145.00	\$15,515.00	\$120.00	\$12,840.00
29	Walk, Concrete	271	Sys.	\$30.00	\$8,130.00	\$36.00	\$9,756.00	\$35.00	\$9,485.00
30	Walk, Concrete, Reconstruct	222	Sys.	\$35.00	\$7,770.00	\$36.00	\$7,992.00	\$50.00	\$11,100.00
31	Revetment Riprap	119.699	Tons	\$30.00	\$3,590.97	\$26.00	\$3,112.17	\$30.00	\$3,590.97
32	Geotextiles	164	Sys.	\$2.00	\$328.00	\$1.75	\$287.00	\$4.00	\$656.00
33	Seed Mixture, Carefree	500	Sys.	\$1.00	\$500.00	\$3.00	\$1,500.00	\$3.00	\$1,500.00
34	Mulched Seeding	992	Sys.	\$1.50	\$1,488.00	\$1.25	\$1,240.00	\$1.25	\$1,240.00
35	Guardrail Transition Type TGB, Modified	1	Each	\$2,200.00	\$2,200.00	\$4,250.00	\$4,250.00	\$3,750.00	\$3,750.00
36	W-Beam Guardrail	42	Lft.	\$25.00	\$1,050.00	\$1,890.00	\$79,380.00	\$45.00	\$1,890.00
37	Single Swing Pipe Gate, 12' x 5'	1	Each	\$1,000.00	\$1,000.00	\$4,920.00	\$4,920.00	\$4,920.00	\$4,920.00
38	Pavement Message Marking, Preformed Plastic, Word "ONLY"	4	Each	\$325.00	\$1,300.00	\$311.00	\$1,244.00	\$311.00	\$1,244.00
39	Pavement Message Marking, Thermoplastic, Word "ONLY"	1	Each	\$325.00	\$325.00	\$71.00	\$71.00	\$71.00	\$71.00
40	Pavement Message Marking, Preformed Plastic, Lane Arrow	8	Each	\$250.00	\$2,000.00	\$370.00	\$2,960.00	\$370.00	\$2,960.00
41	Pavement Message Marking, Thermoplastic, Lane Arrow	3	Each	\$250.00	\$750.00	\$160.00	\$480.00	\$160.00	\$480.00
42	Transverse Marking, Multi-Component, Stop Line, 24"	246	Lft.	\$5.00	\$1,230.00	\$19.55	\$4,809.30	\$19.55	\$4,809.30
43	Transverse Marking, Thermoplastic, Stop Line, 24"	47	Lft.	\$5.00	\$235.00	\$9.30	\$437.10	\$9.30	\$437.10
44	Transverse Marking, Multi-Component, Crosswalk Line, 24"	1377	Lft.	\$5.00	\$6,885.00	\$8.00	\$11,016.00	\$8.00	\$11,016.00
45	Line, Multi-Component, Broken, White, 4"	1319.5	Lft.	\$0.50	\$659.75	\$2.45	\$3,232.78	\$2.45	\$3,232.78
46	Line, Multi-Component, Solid, White, 4"	2140	Lft.	\$0.50	\$1,070.00	\$2.45	\$5,243.00	\$2.45	\$5,243.00
47	Line, Multi-Component, Solid, Yellow, 4"	3120	Lft.	\$0.50	\$1,560.00	\$2.45	\$7,644.00	\$2.45	\$7,644.00
48	Adjust Casting to Grade, Inlet	3	Each	\$350.00	\$1,050.00	\$95.00	\$285.00	\$105.00	\$315.00
49	Inlet Type J-10	2	Each	\$1,900.00	\$3,800.00	\$2,400.00	\$4,800.00	\$2,500.00	\$5,000.00
50	Inlet Type B-15	1	Each	\$2,200.00	\$2,200.00	\$2,650.00	\$2,650.00	\$2,400.00	\$2,400.00
51	15" Pipe Catch Basin	1	Each	\$1,200.00	\$1,200.00	\$500.00	\$500.00	\$1,400.00	\$1,400.00
52	15" Reinforced Concrete Pipe, Class III	90	Lft.	\$40.00	\$3,600.00	\$55.00	\$4,950.00	\$50.00	\$4,500.00
53	Pipe End Section, 15"	2	Each	\$750.00	\$1,500.00	\$400.00	\$800.00	\$235.00	\$470.00
54	16" Pedestrian Signal w/Clamshell Mounting & LED Countdown	8	Each	\$600.00	\$4,800.00	\$510.00	\$4,080.00	\$510.00	\$4,080.00
55	3C/14 Signal Cable	20	Lft.	\$2.00	\$40.00	\$1.00	\$20.00	\$1.00	\$20.00
56	5C/14 Signal Cable	80	Lft.	\$2.00	\$160.00	\$1.80	\$144.00	\$1.80	\$144.00
57	7C/14 Signal cable	700	Lft.	\$2.00	\$1,400.00	\$1.75	\$1,225.00	\$1.75	\$1,225.00
58	12C/14 IMSA 20-1 Signal Cable	125	Lft.	\$4.00	\$500.00	\$2.15	\$268.75	\$2.15	\$268.75
59	Pedestrian Push Buttons w/Confirmation Light	8	Each	\$200.00	\$1,600.00	\$162.00	\$1,296.00	\$162.00	\$1,296.00

60	Solid State Load Switches	2	Each	\$100.00	\$200.00	\$50.00	\$100.00	\$50.00	\$100.00
61	Wireless Traffic Signal Conversion (Sensys Networks, Inc.)	2	Each	\$45,000.00	\$90,000.00	\$37,469.55	\$74,939.10	\$37,469.55	\$74,939.10
62	Type "A" Foundation	1	Each	\$500.00	\$500.00	\$650.00	\$650.00	\$650.00	\$650.00
63	Signal Pole, Pedestal, 10'	1	Each	\$650.00	\$650.00	\$1,025.00	\$1,025.00	\$1,025.00	\$1,025.00
64	Conduit, Steel, Galvanized, 2"	20	Lft.	\$10.00	\$200.00	\$15.00	\$300.00	\$15.00	\$300.00
65	Square Sign Post, Type 1	115.5	Lft.	\$12.00	\$1,386.00	\$9.00	\$1,039.50	\$9.00	\$1,039.50
66	Sheet Sign, with Legend, 0.080"	24.75	Sft.	\$12.00	\$297.00	\$12.00	\$297.00	\$12.00	\$297.00
67	Solar Powered Flashing LED Stop Sign (Tapco, Inc.)	6	Each	\$2,000.00	\$12,000.00	\$1,875.00	\$11,250.00	\$1,875.00	\$11,250.00
68	Maintaining Traffic	1	LS	\$25,000.00	\$25,000.00	\$75,151.30	\$75,151.30	\$71,882.40	\$71,882.40
69	Construction Sign Type "A"	24	Each	\$150.00	\$3,600.00	\$182.00	\$4,368.00	\$182.00	\$4,368.00
70	Construction Sign Type "B"	8	Each	\$75.00	\$600.00	\$141.00	\$1,128.00	\$141.00	\$1,128.00
71	Barricade III-B	84	Lft.	\$12.00	\$1,008.00	\$26.10	\$2,192.40	\$26.10	\$2,192.40
72	Temporary Pavement Marking, Removable, White, 4"	10400	Lft.	\$5.00	\$52,000.00	\$0.75	\$7,800.00	\$0.91	\$9,464.00
73	Temporary Pavement Marking, Removable, Yellow, 4"	17800	Lft.	\$5.00	\$89,000.00	\$0.75	\$13,350.00	\$0.91	\$16,198.00
74	Present Structure, Remove Portions	1	LS	\$10,000.00	\$10,000.00	\$2,358.00	\$2,358.00	\$7,478.00	\$7,478.00
75	Bridge Deck Overlay, Remove	74	Sys.	\$30.00	\$2,220.00	\$10.00	\$740.00	\$71.00	\$5,254.00
76	Dense Graded Subbase	1.6	Cys.	\$70.00	\$112.00	\$250.00	\$400.00	\$100.00	\$160.00
77	Field Drilled Holes in Concrete	745	Each	\$15.00	\$11,175.00	\$10.00	\$7,450.00	\$10.00	\$7,450.00
78	Reinforcing Bars, Epoxy Coated	3195	Lbs.	\$1.50	\$4,792.50	\$1.50	\$4,792.50	\$4.00	\$12,780.00
79	Concrete, C, Superstructure	24.5	Cys.	\$1,000.00	\$24,500.00	\$284.00	\$6,958.00	\$800.00	\$19,600.00
80	Surface Seal	1	LS	\$1,800.00	\$1,800.00	\$1,200.00	\$1,200.00	\$3,487.70	\$3,487.70
81	Structural Steel	1143	Lbs.	\$10.00	\$11,430.00	\$8.50	\$9,715.50	\$9.00	\$10,287.00
82	Contraction Joint, Type D-1	4440	Lft.	\$10.00	\$44,400.00	\$5.30	\$23,532.00	\$12.00	\$53,280.00
83	Topsoil	83	Cys.	\$20.00	\$1,660.00	\$32.00	\$2,656.00	\$32.00	\$2,656.00


Award: Resolution 12404, Lower Huntington Road Concrete Street Repairs
to Brooks Construction
in the amount of \$1,097,817.50

CITY OF FORT WAYNE
BOARD OF PUBLIC WORKS

Date: Jun 18, 2014


Robert Kennedy, Chair

Mike Ayala, Member
 
Kumar Menon, Member


ATTEST: Victoria Edwards, Clerk

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the **Lower Huntington Road Concrete Street Repairs** award.

RFPs & BIDS

Bid/RFP #	12404
Awarded To	Brooks Construction Inc.
Amount	\$1,097,817.50
Conflict of interest on file?	X Yes ☐ No n/a
Number of Registrants	6
Number of Bidders	2
Attachments	AWARD APPROVAL AND BID TAB ANALYSIS SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID (State, Federal, Piggyback--Authority)	12404
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes ☐ No <i>If no, explain below</i>
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL

REQUEST FOR PRIOR APPROVAL

<i>Provide justification if prior approval is being requested.</i>	N/A

FUNDING SOURCE

<i>Account Information.</i>	CEDIT

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL
Lower Huntington Road Concrete Street Repairs

Action Requested:

Requesting approval of an award to Brooks Construction, Inc. in the amount of \$1,097,817.50 pursuant to Board of Works resolution 12404.

Note: Brooks Construction, Inc. was the lowest most responsive bidder among 2 bidders at 11.82% below the engineer's estimate.

Description and Scope of Work:

Lower Huntington Road from the Airport Expressway to the St. Marys River by spot reconstructing the concrete pavement, curbs, curb ramps, and sidewalks, also including traffic signal upgrades, storm structure improvements and a trail connection to the river greenway trail system.