

BILL NO. S-16-11-22

SPECIAL ORDINANCE NO. S-_____

AN ORDINANCE approving CONSTRUCTION
CONTRACT - ARLINGTON PARK, PHASE II
CONCRETE RECONSTRUCTION -
\$2,761,721.00 between HIPSKIND CONCRETE
and the City of Fort Wayne, Indiana, in connection
with the Board of Public Works.

**NOW, THEREFORE, BE IT ORDAINED BY THE COMMON
COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

SECTION 1. That the CONSTRUCTION CONTRACT -
ARLINGTON PARK, PHASE II CONCRETE RECONSTRUCTION -
\$2,761,721.00 by and between HIPSKIND CONCRETE and the City of Fort
Wayne, Indiana, in connection with the Board of Public Works, is hereby
ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power,
transportation, miscellaneous equipment, etc., necessary for
Arlington Park Phase II Concrete Reconstruction Project -
removing and replacing select segments of deteriorated
concrete pavement, curbs, sidewalks, upgrading corner
ADA curb ramps, and installing underdrains:

involving a total cost of TWO MILLION, SEVEN HUNDRED SIXTY-ONE
THOUSAND, SEVEN HUNDRED TWENTY-ONE AND 00/100 DOLLARS -
(\$2,761,721.00). A copy of said Contract is on file with the Office of the City
Clerk and made available for public inspection, according to law.

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

Council Member

APPROVED AS TO FORM AND LEGALITY

Carol Helton, City Attorney



Award

To: Board of Works

From: Mario A. Trevino *WA*
Director of Transportation Engineering Services

Subject: Arlington Park Phase 2
Resolution #: 0119C W.O. #: 0119C

Transportation Engineering Services recommends contract be awarded to:

Hipskind

Award Amount: **\$2,761,721.00**

This is the correct amount, there was a calculation error in Hipskinds Bid

CITY OF FORT WAYNE

Date:


11/16/11
[Signature]
Robert Kennedy, Chair

[Signature]
Mike Avila, Member

[Signature]
Kumar Menon, Member

Attest: *[Signature]*
Lyndsey L. Richards - Clerk

BOPW



Form 96
Non-Collusion Affidavit
Cert In Lieu/Financial Statement
Bidder's Bond
Street Barricade Maint Info
EBE Declaration Form
E-Verify Affidavit
Addendum No. 1
Addendum No. 2
Addendum No. 3

best bid column
X
X
X
X
X
X
X
X
X
X

X
X
X
X
X
X
X
X
X
X

TOTAL: \$2,707,455.41

TOTAL: \$2,781,721.00

TOTAL: \$2,855,048.89

% over 2.00%
% under 0.00%

% over 5.45%
% under 0.00%

Bid Tabulation

proj: Bld Date:	Arlington Park Phase 2				RES. NO.: 0119C W.O. NO.: 0119C	BIDDER: Hipskind		BIDDER: Mafott	
ITEM NO.	ITEM	PLAN QTY	UNIT	UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)
1	Concrete Pavement Removal Includes type I-A and II-A Curbs and Rebar	33101	SYS	\$10.00	\$331,010.00	\$10.00	\$331,010.00	\$9.15	\$302,874.15
2	Concrete Removal	893	SYS	\$10.00	\$8,930.00	\$10.00	\$8,930.00	\$10.40	\$9,287.20
3	Curb Removal	3268	LFT	\$10.00	\$32,680.00	\$10.00	\$32,680.00	\$6.33	\$20,686.44
4	Cement Concrete Pavement, Plain, 7" Includes type I-A and II-A Curbs and Rebar	33200	SYS	\$35.00	\$1,162,000.00	\$34.00	\$1,128,800.00	\$35.50	\$1,179,600.00
5	Concrete Drive, 6"	72	SYS	\$45.00	\$3,240.00	\$45.00	\$3,240.00	\$45.00	\$3,240.00
6	Concrete Sidewalk, 4"	643	SYS	\$40.00	\$25,720.00	\$30.00	\$19,290.00	\$39.00	\$25,077.00
7	Concrete Wingwalk and Curb Ramp, 6"	228	SYS	\$80.00	\$18,240.00	\$90.00	\$20,520.00	\$75.00	\$17,100.00
8	Concrete Curb and Gutter Type I-A- 4'	3268	LFT	\$35.00	\$114,380.00	\$20.00	\$65,380.00	\$37.00	\$120,916.00
9	Concrete Curb and Gutter Type I-B	0	LFT	\$22.00	\$0.00	\$0.00	\$0.00	\$30.00	\$0.00
10	Concrete Curbface Walk	0	SYS	\$55.00	\$0.00	\$0.00	\$0.00	\$70.00	\$0.00
11	Common Excavation (Undistributed)	99	SYS	\$29.00	\$2,871.00	\$80.00	\$5,940.00	\$6.50	\$643.50
12	1" Expansion Joint with Thickened Edge	1796	LFT	\$11.00	\$19,756.00	\$11.00	\$19,756.00	\$11.00	\$19,756.00
13	Type "O" Compacted Aggregate Base and No. 53 Base Special Backfill	7918	TON	\$24.00	\$190,032.00	\$20.00	\$158,360.00	\$29.50	\$233,581.00
14	Recycled 53's	0	TON	\$20.00	\$0.00	\$0.00	\$0.00	\$27.00	\$0.00
15	Underdrain, Group K, 6" and Aggregate No. 8	5107	LFT	\$11.00	\$56,177.00	\$8.00	\$40,856.00	\$11.73	\$59,905.11
16	Backfill behind curbs	1706	TON	\$11.00	\$18,766.00	\$14.00	\$23,884.00	\$12.00	\$20,472.00
17	Inlet Protection Device for Erosion and Sediment Control, Sedguard	59	EA	\$55.00	\$3,245.00	\$30.00	\$1,770.00	\$74.10	\$4,371.90
18	Hydroseeding with Hydrostik or equivalent Polymer for erosion and sediment control	7805	SYS	\$2.25	\$17,561.25	\$2.00	\$15,610.00	\$2.50	\$19,512.50
19	Topsoil	805	TON	\$34.00	\$27,370.00	\$40.00	\$32,200.00	\$36.00	\$28,980.00
20	Tree Removal, INCLUDING Slump grinding	3	EA	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00	\$1,700.00	\$5,100.00
21	TX-160 Geogrid (Undistributed)	1100	SYS	\$15.00	\$16,500.00	\$15.00	\$16,500.00	\$7.80	\$8,580.00
22	2' x 6' Detectable Warning Panel, Replaceable, Brick Red, Wet-Set	38	EA	\$225.00	\$8,550.00	\$220.00	\$8,360.00	\$225.00	\$8,550.00
23	Pipe, RCP 15" and Aggregate No. 8	46	LF	\$80.00	\$3,680.00	\$80.00	\$3,680.00	\$84.35	\$3,880.10
24	Casling, Adjust to Grade	32	EA	\$200.00	\$6,400.00	\$220.00	\$7,040.00	\$120.00	\$3,840.00
25	Water Valve, Adjust to Grade (Undistributed)	1	EA	\$100.00	\$100.00	\$100.00	\$100.00	\$260.00	\$260.00
26	Water Valve Service, Adjust to Grade (Undistributed)	1	EA	\$100.00	\$100.00	\$100.00	\$100.00	\$315.00	\$315.00
27	2' x 2' Alley Casting, Furnish and Adjust to Grade	4	EA	\$800.00	\$3,200.00	\$1,200.00	\$4,800.00	\$760.00	\$3,040.00
28	2' x 2' Curb and Gutter Casting, Furnish and Adjust to Grade	5	EA	\$625.00	\$2,625.00	\$800.00	\$3,000.00	\$560.00	\$2,800.00
29	2' x 3' Inlet with 2' x 3' Curb and Gutter Casting	8	EA	\$2,500.00	\$20,000.00	\$3,500.00	\$28,000.00	\$2,600.00	\$20,800.00
30	Pipe, RCP 12" and Aggregate No. 8	0	LFT	\$75.00	\$0.00	\$0.00	\$0.00	\$75.00	\$0.00
31	Additional cost for High Early Concrete (Undistributed)	0	SYS	\$8.00	\$0.00	\$0.00	\$0.00	\$7.00	\$0.00
32	Line, Transverse Marking, Solid, White, Paint, 6"	754	LFT	\$2.15	\$1,621.10	\$6.00	\$4,524.00	\$1.20	\$904.80
33	Construction Signs Type A	4	EA	\$275.00	\$1,100.00	\$100.00	\$400.00	\$315.00	\$1,260.00
34	Maintenance of Traffic	1	Lump Sum	\$83,944.97	\$83,944.97	\$154,286.13	\$154,286.13	\$142,753.00	\$142,753.00
35	Work Allowance	1	Lump Sum	\$419,724.87	\$419,724.87	\$419,724.87	\$419,724.87	\$419,724.19	\$419,724.19
38	Mobilization and Demobilization	1	Lump Sum	\$104,931.22	\$104,931.22	\$200,000.00	\$200,000.00	\$168,239.00	\$168,239.00

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the Arlington Park, Phase II Concrete Reconstruction award.

RFPs & BIDS

Bid/RFP #	0119C
Awarded To	Hipskind Concrete
Amount	\$2,761,721.00
Conflict of interest on file?	X Yes ☐ No n/a
Number of Registrants	8
Number of Bidders	2
Attachments	AWARD APPROVAL AND BID TAB ANALYSIS SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID (State, Federal, Piggyback-Authority)	0119C
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes ☐ No <i>If no, explain below</i>
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL

REQUEST FOR PRIOR APPROVAL

<i>Provide justification if prior approval is being requested.</i>	N/A

FUNDING SOURCE

<i>Account Information.</i>	CREDIT

**COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL
ARLINGTON PARK, PHASE II CONCRETE RECONSTRUCTION**

Action Requested:

Requesting an ordinance approving the Arlington Park, Phase II Concrete Reconstruction pursuant to Board of Works resolution 0119C and award to Hipkind Concrete in the amount of \$2,761,721.00.

Note: Hipkind Concrete was the lowest most responsive bidder among 2 bidders.

Description and Scope of Work:

In phase 2 of the Arlington Park neighborhood by removing and replacing select segments of deteriorated concrete pavement, curbs, sidewalks, upgrading corner ADA curb ramps, and installing underdrains.