

BILL NO. S-17-04-11

SPECIAL ORDINANCE NO. S-_____

AN ORDINANCE approving CONSTRUCTION CONTRACT - COLDWATER ROAD CONCRETE STREET REHABILITATION - RESOLUTION/W.O. #0062C - (\$4,165,069.00) between BROOKS CONSTRUCTION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT - COLDWATER ROAD CONCRETE STREET REHABILITATION - RESOLUTION/W.O. #0062C - by and between BROOKS CONSTRUCTION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for: project will involve the rehabilitation of Coldwater Rd from Coliseum Blvd to Washington Center Rd. The project will include rehabilitation of the existing concrete pavement and resurfacing with hot mix asphalt. The existing road section shall be turned into dual through travel lanes in each direction, a slotted center turn lane, new 5 foot sidewalk where needed, and approximately 6 foot park strips. New 6" inch curbing and ADA ramps shall be included where needed. New concrete approaches will be installed where needed. The storm sewer will be improved by installing turnouts into green space by creating bioswales with subsurface drainage, trees and filtering vegetation. There will be additional pavement markings and the traffic signals shall be modernized as noted;

1 involving a total cost of FOUR MILLION ONE HUNDRED SIXTY-FIVE
2 THOUSAND SIXTY-NINE AND 00/100 DOLLARS - (\$4,165,069.00). A copy
3 of said Contract is on file with the Office of the City Clerk and made available
4 for public inspection, according to law.

5
6 **SECTION 2.** That this Ordinance shall be in full force and effect
7 from and after its passage and any and all necessary approval by the Mayor.
8
9

10 _____
11 Council Member

12 APPROVED AS TO FORM AND LEGALITY
13

14
15 _____
16 Carol Helton, City Attorney
17
18
19
20
21
22
23
24
25
26
27
28
29
30



Award

To: Board of Works

From: Mario A. Trevino
Director of Transportation Engineering Services

Subject: Coldwater Road Concrete Street Rehabilitation
Resolution #: 0062C W.O. #: 0062C

Transportation Engineering Services recommends contract be awarded to:


Brooks Const. Co

Award Amount: \$4,165,069.00


CITY OF FORT WAYNE


Date:

3/29/17


Robert Kennedy, Chair


Mike Avila, Member


Kumar Menon, Member


Attest: Lyndsey L. Richards

					best bid column														
Form 98 Non-Collusion Affidavit Cert In Lieu/Financial Statement Bidder's Bond Street Barricade Maint Info EBE Declaration Form E-Verify Affidavit Addendum No. 1 Addendum No. 2 Addendum No. 3 Addendum No. 4 Contractors Qualification Certification					X X X X X X X X X X X														
TOTAL: \$3,472,355.95					TOTAL: \$4,185,069.00					TOTAL: \$4,723,738.51					TOTAL: \$5,729,215.10				
					% over 19.85% % under 0.00%					% over 36.04% % under 0.00%					% over 65.00% % under 0.00%				
Bid Tabulation																			
proj: Bid Date:	Coldwater Road Concrete Street Rehabilitation				RES. NO.: W.O. NO.:	0062C 0062C				BIDDER:	Brooks Const. Co		BIDDER:	E & B Paving, Inc		BIDDER:	Primco, Inc		
ITEM NO.	ITEM	PLAN QTY	UNIT	UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)		
1	MOBILIZATION AND DEMOBILIZATION	1	LS	\$145,600.00	\$145,600.00	\$208,000.00	\$208,000.00	\$236,150.00	\$236,150.00	\$286,480.75	\$286,480.75								
2	MAINTAINING OF TRAFFIC	1	LS	\$58,000.00	\$58,000.00	\$512,421.13	\$512,421.13	\$350,000.00	\$350,000.00	\$772,362.00	\$772,362.00								
3	SUBGRADE EXCAVATION (UNDISTRIBUTED)	205	CYS	\$45.00	\$9,225.00	\$85.00	\$17,425.00	\$180.00	\$36,900.00	\$76.70	\$15,723.50								
4	GEOGRID (UNDISTRIBUTED)	615	SYS	\$5.00	\$3,075.00	\$3.50	\$2,152.50	\$14.00	\$8,610.00	\$5.00	\$3,075.00								
5	CONCRETE PAVEMENT REMOVAL	13536	SY9	\$12.00	\$162,456.00	\$18.50	\$250,453.00	\$28.00	\$379,064.00	\$45.00	\$609,210.00								
6	CONCRETE REMOVAL	1065	SYS	\$10.00	\$10,650.00	\$13.50	\$14,377.50	\$15.12	\$16,102.80	\$31.00	\$33,015.80								
7	HMA SURFACE, TYPE C, 9.5 mm	3231	TON	\$65.00	\$210,015.00	\$60.00	\$193,860.00	\$78.00	\$245,556.00	\$76.00	\$245,556.00								
8	HMA INTERMEDIATE, TYPE C, 12.5 mm	4009	TON	\$60.00	\$240,540.00	\$53.00	\$212,477.00	\$70.00	\$280,630.00	\$70.00	\$280,630.00								
9	HMA BASE, TYPE C, 25 mm	1329	TON	\$55.00	\$73,095.00	\$60.00	\$79,740.00	\$68.00	\$90,372.00	\$68.00	\$90,372.00								
10	HMA FOR PATCHING, TYPE C	1194	TON	\$85.00	\$101,490.00	\$70.00	\$83,560.00	\$185.00	\$220,690.00	\$235.27	\$280,912.38								
11	HMA FOR APPROACH, TYPE B	87	TON	\$65.00	\$5,655.00	\$100.00	\$8,700.00	\$150.00	\$13,050.00	\$150.00	\$13,050.00								
12	TACK COAT	40	TON	\$300.00	\$12,000.00	\$100.00	\$4,000.00	\$500.00	\$20,000.00	\$500.00	\$20,000.00								
13	CEMENT CONCRETE PAVEMENT, PLAIN, 7.5"	3727	SYS	\$65.00	\$242,255.00	\$47.00	\$176,169.00	\$82.45	\$307,281.15	\$99.00	\$368,973.00								
14	CEMENT CONCRETE PAVEMENT, PLAIN, 7.5", HIGH- EARLY STRENGTH (UNDISTRIBUTED)	60	SYS	\$85.00	\$5,100.00	\$58.00	\$3,480.00	\$110.00	\$6,600.00	\$95.00	\$5,700.00								
15	CONCRETE PAVEMENT STITCHING (UNDISTRIBUTED)	300	EA	\$45.00	\$13,500.00	\$70.00	\$21,000.00	\$84.78	\$19,434.00	\$18.95	\$5,685.00								
16	CONCRETE PAVEMENT FOR DRIVE, 8"	436	SYS	\$55.00	\$23,980.00	\$70.00	\$30,520.00	\$57.00	\$24,892.00	\$80.00	\$34,880.00								
17	CONCRETE SIDEWALK, 4"	663	SYS	\$35.00	\$23,205.00	\$50.00	\$33,150.00	\$60.00	\$39,780.00	\$65.00	\$43,095.00								
18	CONCRETE CURB RAMP, 6"	191	SYS	\$175.00	\$33,425.00	\$100.00	\$19,100.00	\$230.00	\$43,930.00	\$140.00	\$26,740.00								
19	LIQUID ASPHALT SEALANT	9450	LFT	\$0.50	\$4,725.00	\$0.55	\$5,197.50	\$0.40	\$3,780.00	\$0.40	\$3,780.00								
20	CONCRETE WINGWALK, 6"	30	SYS	\$50.00	\$1,500.00	\$100.00	\$3,000.00	\$80.00	\$2,400.00	\$120.00	\$3,600.00								
21	COMPATED AGGREGATE FOR BASE, No. 53	1764	TON	\$30.00	\$52,920.00	\$30.00	\$52,920.00	\$15.00	\$26,460.00	\$33.00	\$58,212.00								
22	SUBBASE, 6"	1284	TON	\$30.00	\$37,920.00	\$30.00	\$37,920.00	\$53.36	\$67,447.04	\$33.00	\$41,712.00								
23	BASE COARSE MATERIAL	126	TON	\$30.00	\$3,780.00	\$45.00	\$5,670.00	\$30.00	\$3,780.00	\$33.00	\$4,158.00								
24	CONCRETE CENTER CURB TYPE "C" (MODIFIED)	184	SYS	\$85.00	\$12,610.00	\$270.00	\$52,380.00	\$200.00	\$38,800.00	\$250.00	\$48,500.00								
25	COMPOSITE PAVEMENT REINFORCEMENT FABRICS	5166	SYS	\$9.00	\$46,494.00	\$12.00	\$61,992.00	\$13.00	\$67,158.00	\$13.00	\$67,158.00								
26	PCCP MILLING, 2.5 IN.	35422	SYS	\$5.00	\$177,110.00	\$4.00	\$141,688.00	\$9.00	\$318,798.00	\$9.00	\$318,798.00								
27	PCCP MILLING, VARIABLE DEPTH (0.5"-1.5")	5481	SYS	\$2.00	\$10,962.00	\$3.50	\$19,183.50	\$9.00	\$49,329.00	\$9.00	\$49,329.00								
28	ASPHALT MILLING, VARIABLE DEPTH (0.5"-1.5")	362	SYS	\$2.50	\$905.00	\$3.25	\$1,176.50	\$9.00	\$3,258.00	\$9.00	\$3,258.00								
29	ASPHALT MILLING, 1.5"	83	SYS	\$2.00	\$166.00	\$8.00	\$668.00	\$9.00	\$747.00	\$9.00	\$747.00								
30	ASPHALT MILLING, 4"	2562	SYS	\$3.00	\$7,686.00	\$3.00	\$7,686.00	\$9.00	\$23,058.00	\$9.00	\$23,058.00								
31	CONCRETE CURB TYPE II-A	3958	LFT	\$16.00	\$63,328.00	\$26.00	\$102,808.00	\$20.00	\$79,160.00	\$20.00	\$79,160.00								
32	CONCRETE CURB TYPE II-A (MODIFIED)	5216	LFT	\$18.00	\$93,888.00	\$11.00	\$57,378.00	\$26.60	\$138,224.00	\$19.50	\$101,712.00								
33	CONCRETE CURB TYPE III	2209	LFT	\$20.00	\$44,180.00	\$14.00	\$30,928.00	\$25.00	\$55,225.00	\$25.10	\$55,445.90								
34	DETECTABLE WARNING, 2' X 5', CAST IN PLACE	32	EA	\$165.00	\$5,280.00	\$105.00	\$3,360.00	\$150.00	\$4,800.00	\$250.00	\$8,000.00								
35	CURB TURNOUT, CONCRETE	101	EA	\$75.00	\$7,575.00	\$300.00	\$30,300.00	\$255.00	\$25,755.00	\$500.00	\$50,500.00								
36	SODDING (NURSERY)	220	SYS	\$4.00	\$880.00	\$10.00	\$2,200.00	\$10.00	\$2,200.00	\$10.00	\$2,200.00								
37	CONSTRUCTION TYPE A	45	EA	\$255.00	\$11,475.00	\$229.25	\$10,316.25	\$229.25	\$10,316.25	\$229.25	\$10,316.25								
38	CONSTRUCTION SIGN TYPE B	18	EA	\$100.00	\$1,800.00	\$99.40	\$1,789.20	\$99.40	\$1,789.20	\$99.40	\$1,789.20								
39	BARRICADE TYPE III-B	204	LFT	\$20.00	\$4,080.00	\$21.80	\$4,447.20	\$21.80	\$4,447.20	\$21.80	\$4,447.20								
40	FLASHING ARROW BOARD	240	DAY	\$125.00	\$30,000.00	\$20.00	\$4,800.00	\$20.00	\$4,800.00	\$20.00	\$4,800.00								
41	2' x 2' INLET WITH 2' x 2' CURB AND GUTTER CASTING	2	EA	\$1,750.00	\$3,500.00	\$2,750.00	\$5,500.00	\$1,825.00	\$3,650.00	\$1,825.00	\$3,650.00								
42	2' x 3' INLET WITH 2' x 3' CURB AND GUTTER CASTING	1	EA	\$2,000.00	\$2,000.00	\$2,850.00	\$2,850.00	\$2,010.00	\$2,010.00	\$2,010.00	\$2,010.00								
43	CASTING, ADJUST TO GRADE	56	EA	\$275.00	\$15,400.00	\$500.00	\$28,000.00	\$275.00	\$15,400.00	\$450.00	\$25,200.00								
44	CASTING , FURNISH AND ADJUST TO GRADE, TYPE "A"	1	EA	\$550.00	\$550.00	\$800.00	\$800.00	\$530.00	\$530.00	\$705.00	\$705.00								
45	SANITARY CASTING	1	EA	\$550.00	\$550.00	\$750.00	\$750.00	\$750.00	\$750.00	\$925.00	\$925.00								
46	48" STORM MANHOLE WITH 24" SOLID STORM CASTING	1	EA	\$2,700.00	\$2,700.00	\$3,250.00	\$3,250.00	\$2,150.00	\$2,150.00	\$2,150.00	\$2,150.00								
47	INLET REMOVAL	5	LFT	\$450.00	\$2,250.00	\$200.00	\$1,000.00	\$550.00	\$2,750.00	\$550.00	\$2,750.00								
48	12" STORM CONCRETE PIPE, CLASS III	38	LFT	\$35.00	\$1,330.00	\$95.00	\$3,610.00	\$80.55	\$3,060.90	\$80.55	\$3,060.90								
49	SPECIAL BACKFILL, No. 63/73	24	TON	\$35.00	\$840.00	\$15.00	\$360.00	\$21.00	\$504.00	\$21.00	\$504.00								
50	8-PHASE FULLY ACTUATED MENU DRIVEN CONTROLLER W/ P CABINET	3	EA	\$12,000.00	\$36,000.00	\$12,500.00	\$37,500.00	\$12,500.00	\$37,500.00	\$12,500.00	\$37,500.00								
51	TRAFFIC SIGNAL HEAD, 3-SECTION, 12" RED, 12" AMBER, 12" GREEN	25	EA	\$600.00	\$15,000.00	\$850.00	\$16,250.00	\$650.00	\$16,250.00	\$850.00	\$16,250.00								

52	TRAFFIC SIGNAL HEAD, 3-SECTION, 12" RED, 12" AMBER, 12" GREEN ARROW	2	EA	\$900.00	\$1,200.00	\$650.00	\$1,300.00	\$950.00	\$1,300.00	\$650.00	\$1,300.00
53	TRAFFIC SIGNAL HEAD, 4 SECTION, 12" (LT. RED ARROW, LT. AMBER ARROW, LT. FLASHING AMBER	6	EA	\$750.00	\$4,500.00	\$705.00	\$4,230.00	\$705.00	\$4,230.00	\$705.00	\$4,230.00
54	TRAFFIC SIGNAL HEAD REALIGN	6	EA	\$125.00	\$750.00	\$125.00	\$750.00	\$125.00	\$750.00	\$125.00	\$750.00
55	PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18"	40	EA	\$500.00	\$20,000.00	\$395.00	\$15,800.00	\$395.00	\$15,800.00	\$395.00	\$15,800.00
56	SPAN, CATENARY, AND TETHER	12	EA	\$2,200.00	\$26,400.00	\$2,500.00	\$30,000.00	\$2,500.00	\$30,000.00	\$2,500.00	\$30,000.00
57	PEDESTRIAN PUSH BUTTON	33	EA	\$250.00	\$8,250.00	\$225.00	\$7,425.00	\$225.00	\$7,425.00	\$225.00	\$7,425.00
58	DISCONNECT HANGER	12	EA	\$325.00	\$3,900.00	\$225.00	\$2,700.00	\$225.00	\$2,700.00	\$225.00	\$2,700.00
59	SIGNAL POLE, PEDESTAL, 4 FT	15	EA	\$350.00	\$5,250.00	\$625.00	\$9,375.00	\$625.00	\$9,375.00	\$625.00	\$9,375.00
60	SIGNAL POLE, PEDESTAL, 12 FT	13	EA	\$900.00	\$11,700.00	\$745.00	\$9,685.00	\$745.00	\$9,685.00	\$745.00	\$9,685.00
61	SIGNAL STRAIN POLE STEEL 30 FT	8	EA	\$4,500.00	\$36,000.00	\$4,500.00	\$36,000.00	\$4,500.00	\$36,000.00	\$4,500.00	\$36,000.00
62	SIGNAL STRAIN POLE STEEL 36 FT	4	EA	\$5,000.00	\$20,000.00	\$5,250.00	\$21,000.00	\$5,250.00	\$21,000.00	\$5,250.00	\$21,000.00
63	SIGNAL POLE FOUNDATION, 36" X 144"	12	EA	\$2,750.00	\$33,000.00	\$2,500.00	\$30,000.00	\$2,500.00	\$30,000.00	\$2,500.00	\$30,000.00
64	SIGNAL PEDESTAL FOUNDATION, A	28	EA	\$750.00	\$21,000.00	\$725.00	\$20,300.00	\$725.00	\$20,300.00	\$725.00	\$20,300.00
65	HANDHOLE SIGNAL TYPE 1	25	EA	\$850.00	\$21,250.00	\$1,000.00	\$25,000.00	\$1,000.00	\$25,000.00	\$1,000.00	\$25,000.00
66	CONDUIT, STEEL, GALVANIZED, 2 IN.	2885	EA	\$14.00	\$40,390.00	\$18.00	\$51,930.00	\$18.00	\$51,930.00	\$18.00	\$51,930.00
67	LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL	22	EA	\$350.00	\$7,700.00	\$300.00	\$6,600.00	\$300.00	\$6,600.00	\$300.00	\$6,600.00
68	SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT	3830	LFT	\$9.00	\$30,640.00	\$10.00	\$38,300.00	\$10.00	\$38,300.00	\$10.00	\$38,300.00
69	DETECTOR HOUSING	24	EA	\$425.00	\$10,200.00	\$725.00	\$17,400.00	\$725.00	\$17,400.00	\$725.00	\$17,400.00
70	SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA	300	LFT	\$1.50	\$450.00	\$3.00	\$900.00	\$3.00	\$900.00	\$3.00	\$900.00
71	SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA	11610	LFT	\$0.50	\$8,960.00	\$0.50	\$5,805.00	\$0.50	\$5,805.00	\$0.50	\$5,805.00
72	SIGNAL CABLE, COPPER, 2C/16 GA	5890	LFT	\$0.85	\$5,006.50	\$1.15	\$6,773.50	\$1.15	\$6,773.50	\$1.15	\$6,773.50
73	SIGNAL CABLE, COPPER, 3C/14 GA	2440	LFT	\$1.50	\$3,660.00	\$1.30	\$3,172.00	\$1.30	\$3,172.00	\$1.30	\$3,172.00
74	SIGNAL CABLE, COPPER, 5C/14 GA	2180	LFT	\$1.60	\$3,488.00	\$2.00	\$4,360.00	\$2.00	\$4,360.00	\$2.00	\$4,360.00
75	SIGNAL CABLE, COPPER, 7C/14 GA	2450	LFT	\$1.85	\$4,532.50	\$2.15	\$5,267.50	\$2.15	\$5,267.50	\$2.15	\$5,267.50
76	SIGNAL CABLE, COPPER, 9C/14 GA	1070	LFT	\$2.05	\$2,193.50	\$3.00	\$3,210.00	\$3.00	\$3,210.00	\$3.00	\$3,210.00
77	SIGNAL SERVICE	3	EA	\$500.00	\$1,500.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00
78	MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS	1	LS	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
79	LUMINAIRE MAST ARM 12 FT (part #MY12)	12	EA	\$1,000.00	\$12,000.00	\$1,200.00	\$14,400.00	\$1,200.00	\$14,400.00	\$1,200.00	\$14,400.00
80	LED LUMINAIRE	12	EA	\$500.00	\$6,000.00	\$515.00	\$6,180.00	\$515.00	\$6,180.00	\$515.00	\$6,180.00
81	WIRE 3C/6 IN TRAY CABLE AND BORE TUBE	3090	LFT	\$12.00	\$37,080.00	\$5.00	\$15,450.00	\$5.00	\$15,450.00	\$5.00	\$15,450.00
82	WIRE 3C/6 IN 2" PVC SCHEDULE 80 CONDUIT	980	LFT	\$15.00	\$14,700.00	\$10.00	\$9,800.00	\$10.00	\$9,800.00	\$10.00	\$9,800.00
83	DELINEATOR POST WITH OBJECT MARKER, OM2-2V	9	EA	\$85.00	\$765.00	\$50.00	\$450.00	\$50.00	\$450.00	\$50.00	\$450.00
84	SHEET SIGN WITH LEGEND, 0.08 IN	131.5	SFT	\$16.00	\$2,104.00	\$11.00	\$1,446.50	\$11.00	\$1,446.50	\$11.00	\$1,446.50
85	SHEET SIGN WITH LEGEND, 0.10 IN	42	SFT	\$18.00	\$756.00	\$12.00	\$504.00	\$12.00	\$504.00	\$12.00	\$504.00
86	PERMANENT TUBULAR MARKER	97	EA	\$45.00	\$1,665.00	\$68.00	\$2,516.00	\$68.00	\$2,516.00	\$68.00	\$2,516.00
87	SIGN POST, U-CHANNEL	427	LFT	\$4.50	\$1,921.50	\$5.00	\$2,135.00	\$5.00	\$2,135.00	\$5.00	\$2,135.00
88	TEMPORARY PAVEMENT MARKING, 4 IN.	17805	LFT	\$0.25	\$4,451.25	\$0.35	\$6,231.75	\$0.19	\$3,382.95	\$0.19	\$3,382.95
89	TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.	20160	LFT	\$0.50	\$10,080.00	\$0.80	\$16,128.00	\$0.19	\$3,830.40	\$0.19	\$3,830.40
90	TEMPORARY TRANSVERSE PAVEMENT MARKING, STOP LINE, 24 IN.	375	LFT	\$1.25	\$468.75	\$3.95	\$1,481.25	\$3.95	\$1,481.25	\$3.95	\$1,481.25
91	TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW	27	EA	\$45.00	\$1,215.00	\$72.50	\$1,957.50	\$72.50	\$1,957.50	\$72.50	\$1,957.50
92	LINE, EPOXY PAINT, BROKEN WHITE, 4"	2910	LFT	\$0.45	\$1,309.50	\$0.99	\$2,880.90	\$0.99	\$2,880.90	\$0.99	\$2,880.90
93	LINE, EPOXY PAINT, SOLID WHITE, 4"	4711	LFT	\$0.65	\$3,062.15	\$0.99	\$4,663.69	\$0.99	\$4,663.69	\$0.99	\$4,663.69
94	LINE, EPOXY PAINT, BROKEN YELLOW, 4"	1785	LFT	\$0.45	\$803.25	\$0.38	\$678.30	\$0.38	\$678.30	\$0.38	\$678.30
95	LINE, EPOXY PAINT, SOLID YELLOW, 4"	7847	LFT	\$0.65	\$5,100.55	\$0.99	\$7,768.53	\$0.99	\$7,768.53	\$0.99	\$7,768.53
96	LINE, EPOXY PAINT, DOTTED WHITE, 4"	139	LFT	\$0.50	\$69.50	\$2.30	\$319.70	\$2.30	\$319.70	\$2.30	\$319.70
97	LINE, EPOXY PAINT, DOTTED YELLOW, 4"	121	LFT	\$0.50	\$60.50	\$2.30	\$278.30	\$2.30	\$278.30	\$2.30	\$278.30
98	TRANSVERSE MARKING, EPOXY PAINT, CROSSWALK, 24"	3484	LFT	\$2.00	\$6,968.00	\$6.90	\$24,039.60	\$6.90	\$24,039.60	\$6.90	\$24,039.60
99	PAVEMENT MESSAGE MARKING, EPOXY PAINT, LANE INDICATION ARROW	29	EA	\$75.00	\$2,175.00	\$443.00	\$12,847.00	\$443.00	\$12,847.00	\$443.00	\$12,847.00
100	TRANSVERSE MARKING, EPOXY PAINT, CROSSWALK, LINE, 6"	233	LFT	\$1.00	\$233.00	\$9.70	\$2,260.10	\$9.70	\$2,260.10	\$9.70	\$2,260.10
101	CENTER CURB PAINT, EPOXY PAINT, YELLOW	613	LFT	\$1.50	\$1,219.50	\$20.90	\$16,991.70	\$20.90	\$16,991.70	\$20.90	\$16,991.70
102	SC150 EROSION CONTROL BLANKET (01 57 13-E)	4650	SYS	\$5.00	\$23,250.00	\$1.65	\$7,672.50	\$1.65	\$7,672.50	\$1.65	\$7,672.50
103	EROSION CONTROL MAT (SCOURSTOP, FLEXAMAT or approved equal)	180	SYS	\$108.00	\$19,440.00	\$104.00	\$18,720.00	\$104.00	\$18,720.00	\$104.00	\$18,720.00
104	INLET SEDIMENT PROTECTION BAG01 57 13-C)	73	EA	\$100.00	\$7,300.00	\$129.00	\$9,417.00	\$129.00	\$9,417.00	\$129.00	\$9,417.00
105	SILT FENCE (01 57 13-A)	468	LFT	\$3.00	\$1,404.00	\$2.00	\$936.00	\$2.00	\$936.00	\$2.00	\$936.00
106	EROSION CONTROL MAINTENANCE /LOGGING /TEMPORARY SEEDING (01 57 13-D)	1	LS	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00	\$4,500.00
107	IMPERMEABLE BARRIER, 40 MIL (01 57 13-B)	3100	SYS	\$12.00	\$37,200.00	\$8.00	\$24,800.00	\$8.00	\$24,800.00	\$8.00	\$24,800.00
108	TURF REINFORCEMENT MAT (01 57 13-G)	180	SYS	\$20.25	\$3,645.00	\$9.25	\$1,665.00	\$9.25	\$1,665.00	\$9.25	\$1,665.00
109	6" PERFORATED PIPE UNDERDRAIN (33 46 16.19-A)	2477	LFT	\$6.00	\$14,862.00	\$16.00	\$39,632.00	\$16.20	\$40,127.40	\$16.20	\$40,127.40
110	6" NON-PERFORATED PIPE UNDERDRAIN (33 46 16.19-B)	764	LFT	\$10.00	\$7,640.00	\$16.00	\$12,224.00	\$27.20	\$20,780.80	\$27.20	\$20,780.80
111	8" PERFORATED PIPE UNDERDRAIN (33 46 16.19-C)	672	LFT	\$8.00	\$5,376.00	\$19.50	\$13,104.00	\$17.35	\$11,659.20	\$17.35	\$11,659.20
112	8" NON-PERFORATED PIPE UNDERDRAIN (33 46 16.19-D)	342	LFT	\$12.00	\$4,104.00	\$19.50	\$6,669.00	\$28.35	\$9,695.70	\$28.35	\$9,695.70
113	DRAIN BASIN WITH DOMED GRATE (33 44 13-A)	39	EA	\$950.00	\$37,050.00	\$1,400.00	\$54,600.00	\$905.00	\$35,295.00	\$905.00	\$35,295.00
114	WASHED No. 8 STONE (33 47 32-A)	1115	TON	\$27.00	\$30,105.00	\$17.00	\$18,955.00	\$22.25	\$24,808.75	\$22.25	\$24,808.75

115	GRADING (31 2213-A)	1	LS	\$30,000.00	\$30,000.00	\$75,000.00	\$75,000.00	\$26,016.00	\$26,016.00	\$26,016.00	\$26,016.00
116	GEOTEXTILE (31 05 19-A)	4444	SYS	\$5.00	\$22,220.00	\$1.50	\$6,666.00	\$2.20	\$9,776.80	\$2.20	\$9,776.80
117	EXCAVATION (31 22 13-B)	3030	CYS	\$28.00	\$84,840.00	\$33.00	\$99,990.00	\$17.50	\$53,025.00	\$17.50	\$53,025.00
118	DRAINAGE STRUCTURE MODIFICATIONS (33 44 13-A)	1	LS	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00	\$11,000.00	\$11,000.00	\$11,000.00	\$11,000.00
119	CLEANOUT (33 46 16 19-E)	41	EA	\$200.00	\$8,200.00	\$350.00	\$14,350.00	\$365.00	\$14,965.00	\$365.00	\$14,965.00
120	IMPORTED TOPSOIL (32 92 00-B)	1036	CYS	\$35.00	\$36,260.00	\$43.00	\$44,548.00	\$43.00	\$44,548.00	\$43.00	\$44,548.00
121	LAWNS AND GRASSES (32 92 00-A)	9334	SYS	\$1.00	\$9,334.00	\$0.80	\$7,467.20	\$0.80	\$7,467.20	\$0.80	\$7,467.20
122	JUDD VIBURNUM - 5 GAL. CONTAINER (32 93 00-A)	168	EA	\$112.00	\$17,696.00	\$58.00	\$9,164.00	\$58.00	\$9,164.00	\$58.00	\$9,164.00
123	KOREAN LILAC - 5 GAL. CONTAINER (32 93 00-B)	211	EA	\$102.00	\$21,522.00	\$58.00	\$12,236.00	\$58.00	\$12,236.00	\$58.00	\$12,236.00
124	SARGENT JUNIPER - 5AL. CONTAINER (32 93 00-C)	62	EA	\$80.00	\$7,360.00	\$53.00	\$4,346.00	\$53.00	\$4,346.00	\$53.00	\$4,346.00
125	GRO-LOW SUMAC - 5 GAL. CONTAINER (32 93 00-D)	802	EA	\$54.00	\$43,308.00	\$43.00	\$34,486.00	\$43.00	\$34,486.00	\$43.00	\$34,486.00
126	PLANTING SOIL (32 93 00-F)	1532	CYS	\$28.50	\$43,662.00	\$85.00	\$130,220.00	\$55.00	\$84,260.00	\$55.00	\$84,260.00
127	PRAIRIE DROPSEED - 1 GAL. CONTAINER (3293 00-E)	1283	EA	\$45.00	\$58,005.00	\$18.00	\$23,202.00	\$18.00	\$23,202.00	\$18.00	\$23,202.00
128	UTILITY ADJUSTMENTS (AS NEEDED)	1	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
129	WORK ALLOWANCE	1	LS	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
130	TRAFFIC SIGNAL AND LIGHTING EQUIPMENT REMOVAL	1	LS	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
131	CONCRETE PAVEMENT FOR DRIVE, 8", HIGH-EARLY STRENGTH	210	SYS	\$85.00	\$13,650.00	\$85.00	\$17,850.00	\$66.00	\$13,860.00	\$85.00	\$17,850.00
132	SIGNAL CABLE, COPPER, 12C/14 GA	3580	LFT	\$2.50	\$8,950.00	\$2.45	\$8,771.00	\$2.45	\$8,771.00	\$2.45	\$8,771.00
133	CONSTRUCTION ENGINEERING	1	LS	\$65,000.00	\$95,000.00	\$50,000.00	\$50,000.00	\$37,515.00	\$37,515.00	\$217,048.55	\$217,048.55
134	CONCRETE CURB REMOVAL	2100	LFT	\$8.00	\$16,800.00	\$8.00	\$16,800.00	\$8.00	\$16,800.00	\$11.00	\$23,100.00
SL1	EXISTING LUMINAIRE, REMOVE AND REPLACE, 35' EMH	57	EA	\$625.00	\$35,625.00	\$625.00	\$35,625.00	\$625.00	\$35,625.00	\$625.00	\$35,625.00
SL2	EXISTING LUMINAIRE, REMOVE AND REPLACE, 25' EMH	1	EA	\$600.00	\$600.00	\$600.00	\$600.00	\$600.00	\$600.00	\$600.00	\$600.00
SL3	WATERPROOF CONNECTIONS, IN HAND HOLES	18	EA	\$70.00	\$1,260.00	\$50.00	\$900.00	\$50.00	\$900.00	\$50.00	\$900.00
SL4	SERVICE UNITS, LUMINAIRE	7	EA	\$400.00	\$2,800.00	\$527.00	\$3,689.00	\$527.00	\$3,689.00	\$527.00	\$3,689.00
SL5	HANDHOLE, INDOT STYLE, IN PLACE	4	EA	\$1,200.00	\$4,800.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00
SL6	3C/6 THWN IN NEW OR EXISTING CONDUIT	750	LFT	\$6.00	\$4,500.00	\$3.00	\$2,250.00	\$3.00	\$2,250.00	\$3.00	\$2,250.00
SL7	1.5" HDPE BORE TUBE, OR 1.5" SCH. 80 PVC WITH 3C/6 THWN	720	LFT	\$13.00	\$9,360.00	\$5.00	\$3,600.00	\$5.00	\$3,600.00	\$5.00	\$3,600.00
SL8	EXISTING CONCRETE LIGHT BASE, REMOVE COMPLETELY AND BACKFILL	2	EA	\$1,000.00	\$2,000.00	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00
SL9	EXISTING STREET LIGHT POLE/ASSEMBLY, REMOVE AND DELIVER TO SLO	2	EA	\$700.00	\$1,400.00	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00
SL10	WIRE, #12, THWN, IN PLACE	1512	LFT	\$2.00	\$3,024.00	\$1.00	\$1,512.00	\$1.00	\$1,512.00	\$1.00	\$1,512.00
SL11	EXISTING CONCRETE SIGNAL BASE, REMOVE 36" DEEP AND BACKFILL	12	EA	\$1,000.00	\$12,000.00	\$1,500.00	\$18,000.00	\$1,250.00	\$15,000.00	\$1,250.00	\$15,000.00

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the **Coldwater Road Concrete Street Rehabilitation** award.

RFPs & BIDS

Bid/RFP #	0062C
Awarded To	Brooks Construction
Amount	\$4,165,069.00
Conflict of interest on file?	X Yes ☐ No n/a
Number of Registrants	11
Number of Bidders	3
Attachments	BID TAB ANALYSIS SHEET AND AWARD SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID (State, Federal, Piggyback--Authority)	0062C
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes ☐ No <i>If no, explain below</i>
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL

REQUEST FOR PRIOR APPROVAL

<i>Provide justification if prior approval is being requested.</i>	N/A

FUNDING SOURCE

<i>Account Information.</i>	CEDIT

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL
Coldwater Road Concrete Street Rehabilitation

Action Requested:

Transportation Engineering Services is requesting approval of an award to Brooks Construction in the amount of \$4,165,069.00 pursuant to Board of Works resolution 0062C.

Note: Brooks Construction was the lowest most responsive bidder among 3 bidders.

Description and Scope of Work:

This project will involve the rehabilitation of Coldwater Rd from Coliseum Blvd to Washington Center Rd. The project will include rehabilitation of the existing concrete pavement and resurfacing with hot mix asphalt. The existing road section shall be turned into dual through travel lanes in each direction, a slotted center turn lane, new 5 foot sidewalk where needed, and approximately 6 foot park strips. New 6" inch curbing and ADA ramps shall be included where needed. New concrete approaches will be installed where needed. The storm sewer will be improved by installing turnouts into green space by creating bioswales with subsurface drainage, trees and filtering vegetation. There will be additional pavement markings and the traffic signals shall be modernized as noted.