

BILL NO. S-24-11-51

SPECIAL ORDINANCE NO. S-_____

AN ORDINANCE approving a CONSTRUCTION CONTRACT for SOUTH ANTHONY STREETSCAPE: CREIGHTON TO PONTIAC – RESOLUTION/WORK ORDER #111-10-29-24-7 between MALOTT CONTRACTING, INC and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

WHEREAS, the Southeast Strategy Update, adopted by the Common Council of the City of Fort Wayne ("Council") in 2021, identified Anthony Boulevard as a key corridor with the potential for targeted investment to drive broader revitalization; and

WHEREAS, to implement the Strategy, the City contracted with Foresight Consulting in June 2023 to develop a design and construction documents for enhanced streetscapes and sidewalks along Anthony Boulevard between Pontiac Street and Creighton Avenue (the "Project"), with the plans released for public bidding in the fall of 2024; and

WHEREAS, based on the receipt of public bids for the Project, the construction contract is hereby awarded to the lowest responsive bidder in the amount of \$1,085,389.20.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT for SOUTH ANTHONY STREETSCAPE: CREIGHTON TO PONTIAC – RESOLUTION/WORK ORDER #111-10-29-24-7 between MALOTT CONTRACTING, INC and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

1 All labor, insurance, material, equipment, tools, power,
2 transportation, miscellaneous equipment, etc., necessary to
3 construct the streetscape along the north and south sides of
4 Pontiac Street from Oliver Street to Anthony Boulevard. The
5 improvements include, without limitation, removing and replacing
6 existing walk with an 8' concrete trail on the west side and a 5'
7 walk on the east side, new pedestrian lighting, narrowing the lane
8 width, new asphalt, pavement markings, and restoration.

9 involving a total cost of ONE MILLION EIGHTY-FIVE THOUSAND THREE
10 HUNDRED EIGHTY-NINE AND 20/100 DOLLARS (\$1,085,389.20). A copy of said
11 Contract is on file with the Office of the City Clerk and made available for public
12 inspection, according to law.

13 **SECTION 2.** This Ordinance shall be in full force and effect from and
14 after its passage and any and all necessary approval by the Mayor.

15
16 _____
17 Council Member

18 APPROVED AS TO FORM AND LEGALITY

19
20 _____
21 Malak Heiny, City Attorney
22
23
24
25
26
27
28
29
30



Notice of Award

Project: South Anthony Streetscape: Creighton to Pontiac

Owner: City of Fort Wayne Board of Works

Resolution/Work Order #111-10-29-24-7

Bidder: Malott Contracting Inc

Bidder's Address: PO Box 292

Kendallville, IN 46755

You are notified that your Bid dated 11/14/2024 for the above Contract has been considered. You are the Successful Bidder and are awarded a Contract for South Anthony Streetscape: Creighton to Pontiac

Removing and replacing existing walk with an 8' concrete trail on the west side and a 5' walk on the east side, new pedestrian lighting, narrowing the street width, new asphalt, pavement markings, and restoration.

The Contract Price of your Contract is \$1,085,389.20.

1 copy of the proposed Construction Contract (except Drawings) accompany this Notice of Award.

You must comply with the following conditions precedent within [10] days of the date you receive this Notice of Award.

1. Deliver to the Owner [1] fully executed counterparts of the Construction Contract.
2. Deliver with the executed Agreement the following documents:
 - a. Performance Bond
 - b. Payment Bond
 - c. Certificate of Insurance
 - d. Executed E-Verify Affidavit.
 - e. Executed Drug Policy Acknowledgement Form.
3. Deliver evidence of successful Bidder's Affirmative Action Plan; OR, executed City of Fort Wayne Affirmative Action Program document to City of Fort Wayne Vendor Compliance, Jessica.Bucher@cityoffortwayne.org.



Notice of Award


Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited. Contractor will be allowed an additional 11 calendar days to submit Bonds.

Within thirty days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Agreement.

**CITY OF FORT WAYNE
BOARD OF PUBLIC WORKS**


Shan Gunawardena, Chair


Kumar Menon, Member


Chris Guerrero, Member

ATTEST:


Michelle Fulk-Vondran, Clerk

Date: 11.19.2024

cc: Project Manager

			TOTAL: \$1,213,122.00				TOTAL: \$1,085,389.20		TOTAL: \$1,096,785.60	
							% over 0.00% % under 10.53%		% over 0.00% % under 9.59%	
Bid Tabulation			RES. NO. / W.O. 0				BIDDER: Malott Contracting		BIDDER: Crosby Excavating	
Proj: Bld Date:		South Anthony Streetscape - Pontiac to Creighton								
LINE NO.	ITEM CODE	ITEM	PLAN QTY	UNIT	UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)
1	110-01001	CONSTRUCTION ENGINEERING	1	LS	\$50,000.00	\$50,000.00	\$18,000.00	\$18,000.00	\$53,000.00	\$53,000.00
2	3	MOBILIZATION AND DEMOBILIZATION	1	LS	\$40,000.00	\$40,000.00	\$63,420.00	\$63,420.00	\$53,500.00	\$53,500.00
3	202-01502	TREE REMOVAL, ALL SIZES, INCLUDES STUMP REMOVAL LIGHT STANDARD, REMOVE AND SALVAGE (POLE, MAST ARM & LUMINAIRE, BACKFILL VOID)	5	EA	\$2,500.00	\$12,500.00	\$1,602.00	\$8,010.00	\$1,850.00	\$9,250.00
4	5	REMOVE EXISTING STERNBERG POLE AND FIXTURE AND CONCRETE BASE	11	EA	\$1,000.00	\$11,000.00	\$1,680.00	\$18,480.00	\$1,500.00	\$16,500.00
5	202-02278	CURB, CONCRETE, REMOVE	1	EA	\$2,000.00	\$2,000.00	\$2,192.00	\$2,192.00	\$3,500.00	\$3,500.00
6	202-03675	CONCRETE STEPS, REMOVE	250	LF	\$15.00	\$3,750.00	\$3.10	\$775.00	\$10.00	\$2,500.00
7	202-93615	CONCRETE, REMOVE	8	EA	\$250.00	\$2,000.00	\$582.40	\$4,659.20	\$500.00	\$4,000.00
8	202-96391	CONCRETE, REMOVE	1400	SYS	\$15.00	\$21,000.00	\$16.10	\$22,540.00	\$18.00	\$25,200.00
9	203-02000	MAST ARM & LUMINAIRE, REMOVE	1	EA	\$500.00	\$500.00	\$560.00	\$560.00	\$1,500.00	\$1,500.00
10	205-12108	COMMON EXCAVATION	600	CY	\$40.00	\$24,000.00	\$103.30	\$61,980.00	\$85.00	\$51,000.00
11	FWR03	STORM WATER MANAGEMENT BUDGET	1	LS	\$5,000.00	\$5,000.00	\$4,334.40	\$4,334.40	\$3,500.00	\$3,500.00
12	306-08159	COMPACTED AGGREGATE NO. 53	400	TN	\$35.00	\$14,000.00	\$46.15	\$18,460.00	\$40.00	\$16,000.00
13	FWR01	MILLING, ASPHALT, VARIOUS DEPTHS	3547	SYS	\$6.00	\$21,282.00	\$10.10	\$35,824.70	\$6.00	\$21,282.00
14	FWR06	HMA B, 64, SURFACE, 9.5 mm	314	TN	\$255.00	\$80,070.00	\$112.00	\$35,168.00	\$145.00	\$45,530.00
15	FWR07	HMA B, 64, INTERMEDIATE, 19.0 mm	928	TN	\$200.00	\$185,600.00	\$90.00	\$83,520.00	\$100.00	\$92,800.00
16	17	HMA B, 64, BASE, 25.0 mm	46	TN	\$175.00	\$8,050.00	\$90.00	\$4,140.00	\$200.00	\$9,200.00
17	406-12347	HMA WEDGE AND LEVEL	40	TN	\$150.00	\$6,000.00	\$115.00	\$4,600.00	\$175.00	\$7,000.00
18	19	ASPHALT EMULSION FOR TACK COAT	0.5	TN	\$5,000.00	\$2,500.00	\$1,000.00	\$500.00	\$1,000.00	\$500.00
19	20	SOLMAX PAVING INTERLAY	3597	SYS	\$20.00	\$71,940.00	\$11.30	\$40,646.10	\$11.00	\$39,567.00
20	604-06070	RUBBLIZATION	559	SYS	\$40.00	\$22,360.00	\$30.00	\$16,770.00	\$15.00	\$8,385.00
21	604-06070	SIDEWALK, CONCRETE (8' WIDE)	1175	SYS	\$50.00	\$58,750.00	\$65.00	\$76,375.00	\$70.00	\$82,250.00
22	604-07823	SIDEWALK, CONCRETE (4')	11	SYS	\$120.00	\$1,320.00	\$75.00	\$825.00	\$70.00	\$770.00
23	604-08086	STAMPED CONCRETE SIDEWALK	350	SYS	\$105.00	\$36,750.00	\$153.00	\$53,550.00	\$220.00	\$77,000.00
24	FWR01	CURB RAMP, CONCRETE	52	SYS	\$195.00	\$10,140.00	\$125.00	\$6,500.00	\$112.00	\$5,824.00
25	FWR05	DETECTABLE WARNING SURFACES	9	EA	\$250.00	\$2,250.00	\$250.00	\$2,250.00	\$500.00	\$4,500.00
26	FWR05	CURBSIDE SIDEWALK, CONCRETE	745	SYS	\$165.00	\$122,925.00	\$120.00	\$89,400.00	\$125.00	\$93,125.00
27	610-07713	CURB, CONCRETE, III	1329	LF	\$30.00	\$39,870.00	\$42.00	\$55,818.00	\$39.00	\$51,831.00
28	610-08446	PCCP FOR APPROACHES, 6 IN	72	SYS	\$150.00	\$10,800.00	\$86.00	\$6,192.00	\$117.00	\$8,424.00
29	FWR01	PCCP FOR APPROACHES, 6 IN HYDROSEED, WITH HYDROSTICK TACKIFIER OR EQUIVALENT POLYMER FOR EROSION CONTROL AND STRAW MULCH	100	SYS	\$130.00	\$13,000.00	\$78.20	\$7,820.00	\$96.00	\$9,600.00
30	FWR19	TOPSOIL	1060	SYS	\$5.00	\$5,300.00	\$4.50	\$4,770.00	\$4.00	\$4,240.00
31	715-94530	ADJUST WATER VALVE TO GRADE	200	TN	\$40.00	\$8,000.00	\$42.80	\$8,520.00	\$35.00	\$7,000.00
32	FWR10	ADJUST TO GRADE	9	EA	\$100.00	\$900.00	\$208.00	\$1,872.00	\$75.00	\$675.00
33	FWR33	CASTING - ADJUST TO GRADE	6	EA	\$250.00	\$1,500.00	\$225.00	\$1,350.00	\$125.00	\$750.00
34	FWR36	CASTING - 24" STORM CASTING & ADJUST TO GRADE	1	EA	\$500.00	\$500.00	\$675.00	\$675.00	\$600.00	\$600.00
35	FWR01	CASTING - 2' X 2' ALLEY CASTING & ADJUST TO GRADE	1	EA	\$500.00	\$500.00	\$1,165.00	\$1,165.00	\$800.00	\$800.00
36	802-02158	MAINTENANCE OF TRAFFIC	1	LS	\$50,000.00	\$50,000.00	\$29,920.00	\$29,920.00	\$55,000.00	\$55,000.00
37	805-87446	SIGN PANEL, REMOVE AND REINSTALL	2	EA	\$200.00	\$400.00	\$115.00	\$230.00	\$600.00	\$1,200.00
38	807-02191	AERIAL CABLE, 2/C #6	230	LF	\$7.00	\$1,610.00	\$23.00	\$5,280.00	\$5.00	\$1,150.00
39	807-03714	HANDHOLE, LIGHTING	2	EA	\$1,500.00	\$3,000.00	\$2,250.00	\$4,500.00	\$1,500.00	\$3,000.00
40	FWR09	LIGHTING FOUNDATION, CONCRETE, W/GROUNDING & REBAR, 12 IN DIA. X 48 IN DEPTH	17	EA	\$2,000.00	\$34,000.00	\$1,680.00	\$28,560.00	\$1,250.00	\$21,250.00
41	FWR03	EXISTING WIRE, REMOVE (AERIAL SPAN)	13	EA	\$250.00	\$3,250.00	\$560.00	\$7,280.00	\$125.00	\$1,625.00
42	FWR12	RISER ASSEMBLY POWER SOURCE, 2 INCH, GALVANIZED (WITH 1800 WATT PHOTOCOL ON BRACKET)	2	EA	\$3,000.00	\$6,000.00	\$7,850.00	\$15,700.00	\$2,250.00	\$4,500.00
43	FWR16	3/C #6 XHHW-2 TRAY CABLE IN 1.5" HDPE CONDUIT	1780	LF	\$25.00	\$44,500.00	\$23.00	\$40,940.00	\$20.00	\$35,600.00
44	808-03439	LIGHT FIXTURE ASSEMBLY	20	EA	\$2,500.00	\$50,000.00	\$3,380.00	\$67,200.00	\$2,300.00	\$46,000.00
45	808-10033	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.	50	LF	\$15.00	\$750.00	\$26.88	\$1,344.00	\$16.50	\$825.00
46	808-10034	LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.	81	LF	\$5.00	\$405.00	\$1.15	\$93.15	\$1.10	\$89.10
47	808-10051	LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.	3375	LF	\$3.00	\$10,125.00	\$1.15	\$3,881.25	\$1.10	\$3,712.50
48	808-10056	TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.	52	LF	\$15.00	\$780.00	\$22.50	\$1,170.00	\$17.00	\$884.00
49	109-04299	TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 6 IN.	62	LF	\$10.00	\$620.00	\$11.20	\$694.40	\$6.00	\$372.00
50	54	FORCE ACCOUNT WORK/WORK ALLOWANCE	1	LS	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
51	52	Alternate #1	0	0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
52	FWR55	48" DOGHOUSE STRUCTURE, COMPLETE IN PLACE	2	EA	\$4,500.00	\$9,000.00	\$7,500.00	\$15,000.00	\$4,100.00	\$8,200.00
53		PIPE-12HDPE	35	LF	\$75.00	\$2,625.00	\$55.00	\$1,925.00	\$65.00	\$2,275.00

AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

Resolution/Work Order #111-10-29-24-7

This Agreement is by and between the City of Fort Wayne – Board of Public Works (“Owner”) and **Malott Contracting Inc** (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary Conditions.

Owner and Contractor hereby agree as follows:

ARTICLE 1—WORK

- 1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: **Removing and replacing existing walk with an 8’ concrete trail on the west side and a 5’ walk on the east side, new pedestrian lighting, narrowing the street width, new asphalt, pavement markings, and restoration.**

ARTICLE 2—THE PROJECT

- 2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: **South Anthony Streetscape: Creighton to Pontiac**

ARTICLE 3—ENGINEER

- 3.01 The part of the Project that pertains to the Work has been designed by **FORESIGHT CONSULTING, LLC.**

ARTICLE 4—CONTRACT TIMES

4.01 *Time is of the Essence*

- A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Contract Times: Dates*

- A. The Work will be substantially complete on or before **8/1/2025**, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **8/30/2025**.

4.03 *Milestones*

- A. Parts of the Work must be substantially completed on or before the following Milestone(s):
1. Milestone 1 **[N/A]**

2. Milestone 2 [N/A]

3. Milestone 3 [N/A]

4.05 *Liquidated Damages*

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified. The parties also recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):

1. *Substantial Completion:* Contractor shall pay Owner up to \$1000 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.
2. *Completion of Remaining Work:* After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner up to \$1000 for each day that expires after such time until the Work is completed and ready for final payment.
3. *Milestones:* Contractor shall pay Owner up to \$1000 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved, or until the time specified for Substantial Completion is reached, at which time the rate indicated in Paragraph 4.05.A.1 will apply, rather than the Milestone rate.
4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and final completion are not additive, and will not be imposed concurrently.

B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner's sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, excess, or consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, the amounts that follow, subject to adjustment under the Contract:

A. For all Work, at the prices stated in Contractor's Bid, attached hereto as an exhibit.

B. Total of all unit prices **\$1,085,389.20.**

ARTICLE 6—PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

- A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

- A. Owner shall make progress payments on the basis of Contractor's Applications for Payment no more often than every 30 days during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.
 - 1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract.
 - a. 95 percent of the value of the Work completed (with the balance being retainage).
 - b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

6.03 *Final Payment*

- A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract Price in accordance with Paragraph 15.06 of the General Conditions.

ARTICLE 7—CONTRACT DOCUMENTS

7.01 *Contents*

- A. The Contract Documents consist of all of the following:
 - 1. This Agreement.
 - 2. Bonds:
 - a. Performance bond (together with power of attorney).
 - b. Payment bond (together with power of attorney).
 - 3. General Conditions.
 - 4. Supplementary Conditions.

5. Specifications as listed in the table of contents of the project manual (copy of list attached).
6. Drawings (not attached but incorporated by reference) consisting of **23** sheets with each sheet bearing the following general title: **South Anthony Streetscape**
7. Addenda (numbers [**1**] to [**1**], inclusive).
8. Exhibits to this Agreement (enumerated as follows):
 - a. Drug Policy Acknowledgement Form (Project Bids under \$150,000.00) or Written copy of Contractors Drug Policy (Project Bids over \$150,000.00)
 - b. E-Verify Affidavit
 - c. Escrow account agreement
9. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
 - a. Notice to Proceed.
 - b. Work Change Directives.
 - c. Change Orders.
 - d. Field Orders.
 - e. Warranty Bond, if any.
- B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).
- C. There are no Contract Documents other than those listed above in this Article 7.
- D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.

ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 *Contractor's Representations*

- A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:
 1. Contractor has examined and carefully studied the Contract Documents, including Addenda.

2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.
4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.
5. Contractor has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.
6. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Technical Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and (c) Contractor's safety precautions and programs.
7. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.
8. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
10. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

11. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

8.02 *Contractor's Certifications*

- A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:
 1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

8.03 *Standard General Conditions*

- A. Owner stipulates that if the General Conditions that are made a part of this Contract are EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published by the Engineers Joint Contract Documents Committee, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor, through a process such as highlighting or "track changes" (redline/strikeout), or in the Supplementary Conditions.

ARTICLE 9—MISCELLANEOUS

9.01 Terms

Terms used in this Agreement will have the meanings stated in the General Conditions

9.02 Severability

Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall

be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

9.03 Emerging Business Enterprise (EBE) Participation

EBE Retainage Requirements – If the Contractor is in compliance with the provisions of the construction Contract the Owner will make payments for such work performed and completed. Pursuant to Executive Order 90-01 (amended 5-8-06); the Owner will retain five percent (5%) of the Contract Price to ensure compliance with the EBE participation requirements. Upon final inspection and acceptance of the Work, and determination by the Fort Wayne Board of Public Works that the Contractor has made a good faith effort to subcontract ten percent (10%) of the Contract Price to emerging business enterprises, the Contractor will be paid in full.

In the event there is a determination that good faith compliance with these EBE participation requirements has not occurred, appropriate reduction in the final payment pursuant to paragraph 9.03.E will be made.

If the Contract Price is in excess of \$200,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payments to the Contractor are not to exceed 95% of the total Contract Price until the Owner has verified that the Contractor has made good faith efforts to attain the 10% EBE goal stipulated in here within. Payment of the final 5% of the total Contract Price will be dependent upon acceptance of the Work, in accordance with Paragraph 15.06 of the General Conditions, and good faith efforts to comply with these EBE participation requirements; subject to reduction in the event of non-compliance as provided in paragraph 9.03.E.

- A. Request for Waiver – If, at the time final payment application is made, Contractor has not attained the ten percent (10%) EBE goal, Contractor shall file with the final payment application a “Request for Waiver.” Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the ten percent (10%) EBE goal.
- B. Determination of Waiver Requests – The Vendor Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor’s efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.
- C. Good Faith Efforts. – In determining whether or not the Contractor used “good faith” efforts, the following shall be considered:
 - 1. Whether the contract can be subdivided as determined by the Engineer and Administrator of Contract Compliance;
 - 2. Availability of certified EBE businesses to participate as subcontractors;
 - 3. Non-competitive price quotes received from EBE firms. The Board of Public Works’ determination for granting a reduction or waiver of the goal because of higher quotes from EBE firms will be based on factors that include, but are not limited to the following:
 - a. The Engineer’s estimate for the work under a specific contract;

- b. The Contractor's own estimate for the work under the subcontract;
 - c. An average of the valid prices quoted for the subcontract;
 - d. Demonstrated increase in other contract costs as a result of sub-contracting to EBE firm(s).
 - 4. Documented measures taken by the Contractor to comply with the EBE participation goal;
 - 5. EBE subcontractor failed to fulfill their obligation in regard to the time delivery of goods and/or services. Also in regards to the quality of the goods and/or services set forth in the bid specifications.
 - 6. Such other matters as the Board of Public Works deems relevant.
- D. Consequences of Noncompliance – In the event the Board of Public Works approves a recommendation that Contractor failed to make good faith efforts at compliance, the Contract Price shall be reduced by the amount calculated as the difference between the EBE participation goal of 10% and the actual participation level met by the Contractor, but in no case shall it be reduced by more than 5%. Said amount shall be added to the City of Fort Wayne EBE Bond Guarantee Fund and Contractor agrees to accept the reduced amount as full payment under the terms of his/her Contract.
- E. Waiver Approved – In the event the Board of Public Works determines that a good faith effort to comply with these EBE participation requirements has been made, the Contract Price shall not be reduced, and the balance owing to the Contractor shall be paid in full.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this ____ day of _____, 20__, personally appeared the within named _____ who being by me first duly sworn upon his oath says that he is the _____ of _____ and as such duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of _____ for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Notary Public

Printed Name of Notary

My Commission Expires:

Resident of _____ County.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this ____ day of _____, 20__, personally appeared the within named **Sharon Tucker, Shan Gunawardena, Kumar Menon, Chris Guerrero, and Michelle Fulk-Vondran**, by me personally known, who being by me duly sworn said that they are respectively the **Mayor of the City of Fort Wayne, and Chairman, Members, and Clerk of the Board of Public Works of the City of Fort Wayne, Indiana**, and that they signed said instrument on behalf of the City of Fort Wayne, Indiana, with full authority so to do and acknowledge said instrument to be in the voluntary act and deed of said **City** for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

Notary Public

Printed Name of Notary

My Commission Expires:

Resident of _____ County.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement (Contract/Resolution Number **111-10-29-24-7**).

This Agreement will be effective on _____ (which is the Effective Date of the Agreement).

CONTRACTOR

OWNER

Malott Contracting Inc

CITY OF FORT WAYNE

BY: _____
Print Name _____

BY: _____
SHARON TUCKER, MAYOR

TITLE: _____

BOARD OF PUBLIC WORKS

DATE: _____
(Date signed by Contractor)

BY: _____
SHAN GUNAWARDENA, CHAIR

Address for giving notices:

BY: _____
KUMAR MENON, MEMBER

BY: _____
CHRIS GUERRERO, MEMBER

ATTEST: _____
MICHELLE FULK-VONDRAN, CLERK

DATE: _____
(Date signed by Board)

South Anthony Streetscape: Creighton to Pontiac (#9387612)
 Owner: Public Works
 Solicitor: Fort Wayne IN, City of
 11/14/2024 02:09 PM EST

Section Title Line Item Item Code Item Description			UoM	Quantity	Unit Price	Extension	
S. Anthony Streetscape - Creighton to Pontiac						\$968,464.20	
1	105-06845	CONSTRUCTION ENGINEERING	LS	1	\$18,000.00	\$18,000.00	
2	110-01001	MOBILIZATION AND DEMOBILIZATION	LS	1	\$63,420.00	\$63,420.00	
3	3	TREE REMOVAL, ALL SIZES, INCLUDES STUMP REMOVAL	EA	5	\$1,602.00	\$8,010.00	
4	202-01502	LIGHT STANDARD, REMOVE AND SALVAGE(POLE, MAST ARM & LUMINAIRE, BACKFILL VOID)	EA	11	\$1,680.00	\$18,480.00	
5	5	REMOVE EXISTING STERNBERG POLE AND FIXTURE AND CONCRETE BASE	EA	1	\$2,192.00	\$2,192.00	
6	202-02278	CURB, CONCRETE, REMOVE	LF	250	\$3.10	\$775.00	
7	202-03875	CONCRETE STEPS, REMOVE	EA	8	\$582.40	\$4,659.20	
8	202-93615	CONCRETE, REMOVE	SYS	1400	\$16.10	\$22,540.00	
9	202-96391	MAST ARM & LUMINAIRE, REMOVE	EA	1	\$560.00	\$560.00	
10	203-02000	COMMON EXCAVATION	CY	600	\$103.30	\$61,980.00	
11	205-12108	STORM WATER MANAGEMENT BUDGET	LS	1	\$4,334.40	\$4,334.40	
12	301-FVR03	COMPACTED AGGREGATE NO. 53	TN	400	\$46.15	\$18,460.00	
13	306-08159	MILLING, ASPHALT, VARIOUS DEPTHS	SYS	3547	\$10.10	\$35,824.70	
14	402-FVR01	HMA, B, 64, SURFACE, 9.5 mm	TN	314	\$112.00	\$35,168.00	
15	402-FVR06	HMA, B, 64, INTERMEDIATE, 19.0 mm	TN	928	\$90.00	\$83,520.00	
16	402-FVR07	HMA, B, 64, BASE, 25.0 mm	TN	48	\$90.00	\$4,140.00	
17	17	HMA WEDGE AND LEVEL	TN	40	\$115.00	\$4,600.00	
18	406-12347	ASPHALT EMULSION FOR TACK COAT	TN	0.5	\$1,000.00	\$500.00	
19	19	SOLMAX PAVING INTERLAY	SYS	3597	\$11.30	\$40,646.10	
20	20	RUBBILIZATION	SYS	559	\$30.00	\$16,770.00	
21	604-06070	SIDEWALK, CONCRETE (8" WIDE)	SYS	1175	\$65.00	\$76,375.00	
22	604-06070	SIDEWALK, CONCRETE (4")	SYS	11	\$75.00	\$825.00	
23	604-07823	STAMPED CONCRETE SIDEWALK	SYS	350	\$153.00	\$53,550.00	
24	604-08086	CURB RAMP, CONCRETE	SYS	52	\$125.00	\$6,500.00	
25	604-FWR01	DETECTABLE WARNING SURFACES	EA	9	\$250.00	\$2,250.00	
26	604-FWR05	CURBFACE SIDEWALK, CONCRETE	SYS	745	\$120.00	\$89,400.00	
27	605-FVR05	CURB, CONCRETE, III	LF	1329	\$42.00	\$55,818.00	
28	610-07713	PCCP FOR APPROACHES, 8 IN.	SYS	72	\$86.00	\$6,192.00	
29	610-08446	PCCP FOR APPROACHES, 6 IN.	SYS	100	\$78.20	\$7,820.00	
30	621-FWR01	HYDROSEED, WITH HYDROSTICK TACKIFIER OR EQUIVALENT POLYMER FOR EROSION CONTROL AND STRAW MULCH	SYS	1060	\$4.50	\$4,770.00	
31	623-FWR19	TOPSOIL	TN	200	\$42.60	\$8,520.00	
32	715-94530	ADJUST WATER VALVE TO GRADE	EA	9	\$209.00	\$1,872.00	
33	720-FWR10	CASTING ADJUST TO GRADE	EA	6	\$225.00	\$1,350.00	
34	720-FWR33	CASTING - 24" STORM CASTING & ADJUST TO GRADE	EA	1	\$675.00	\$675.00	
35	720-FWR36	CASTING - 2' X 2' ALLEY CASTING & ADJUST TO GRADE	EA	1	\$1,165.00	\$1,165.00	
36	801-FWR01	MAINTENANCE OF TRAFFIC	LS	1	\$29,920.00	\$29,920.00	
37	802-02158	SIGN PANEL, REMOVE AND REINSTALL	EA	2	\$115.00	\$230.00	
38	805-87446	AERIAL CABLE, 2/C #6	LF	230	\$23.00	\$5,290.00	
39	807-02191	HANDHOLE, LIGHTING	EA	2	\$2,250.00	\$4,500.00	
40	807-03714	LIGHTING FOUNDATION, CONCRETE, W/GROUNDING & REBAR, 12 IN DIA. X 48 IN DEPTH	EA	17	\$1,680.00	\$28,560.00	
41	807-FVR09	EXISTING WIRE, REMOVE, (AERIAL SPAN)	EA	13	\$560.00	\$7,280.00	
42	807-FVR03	RISER ASSEMBLY POWER SOURCE, 2 INCH, GALVANIZED (WITH 1800 WATT PHOTOCELL ON BRACKET)	EA	2	\$7,850.00	\$15,700.00	
43	807-FWR12	3/C #6 X1/4HW-2 TRAY CABLE IN 1.5" HDPE CONDUIT	LF	1780	\$23.00	\$40,940.00	
44	807-FVR15	LIGHT FIXTURE ASSEMBLY	EA	20	\$3,360.00	\$67,200.00	
45	808-03439	TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.	LF	50	\$28.88	\$1,444.00	
46	808-10033	LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.	LF	81	\$1.15	\$93.15	
47	808-10034	LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.	LF	3375	\$1.15	\$3,881.25	
48	808-10051	TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, WHITE, 24 IN.	LF	52	\$22.50	\$1,170.00	
49	808-10056	TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, WHITE, 6 IN.	LF	62	\$11.20	\$694.40	
Allowance						\$100,000.00	
	50	109-04299	FORCE ACCOUNT WORK/WORK ALLOWANCE	LS	1	\$100,000.00	\$100,000.00
BID ALTERNATE 1						\$16,925.00	
51	51	48" DOGHOUSE STRUCTURE, COMPLETE IN PLACE	EA	2	\$7,500.00	\$15,000.00	
52	715-FVR55	PIPE-12" HDPE	LF	35	\$55.00	\$1,925.00	
Base Bid Total:						\$1,068,464.20	

Drug Policy Acknowledgement Form

Contractor acknowledges the City of Fort Wayne has in place a Drug and Alcohol Policy that applies to any Contractor doing business with the City. A copy of this policy is available for inspection on the City of Fort Wayne website at: <http://www.cityoffortwayne.org/purchasing-home.html>. As a condition of being awarded any contract, the successful bidder shall sign this Drug Policy Acknowledgement and agree to be bound by those provisions of the policy that may be applicable. A copy of this form will be retained by the City of Fort Wayne.

The undersigned, on behalf of the Contractor deposes and states that the Contractor acknowledges the City of Fort Wayne's Alcohol and Drug Policy.

Name of Company

By: _____
Name and Title

E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7, Contractor agrees and shall enroll in and verify the work eligibility status of all newly hired employees of the contractor through the E-Verify program. E-Verify means the electronic verification of work authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 1996 (P.L. 104-208). Division C, Title IV, s.403(a), as amended, operated by the United States Department of Homeland Security or a successor work authorization program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work authorization status of newly hired employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). Contractor is not required to verify the work eligibility status of all newly hired employees of Contractor through the E-verify program if the E-Verify program no longer exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that the Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms that, prior to entering into its contract with the City, the undersigned Contractor will enroll in and agrees to verify the work eligibility status of all its newly hired employees through the E-Verify program.

Name of Company

By: _____

Title

ACKNOWLEDGEMENT

STATE OF INDIANA)
) SS
COUNTY OF ALLEN)

Before me, a Notary Public, in and for said State and County, personally appeared the within named Company by Name, Title, who being first duly sworn upon his/her oath states that he/she is a duly authorized agent of the Contractor, and as such duly authorized to execute the foregoing Declaration, and acknowledged the same as his/her voluntary act and deed.

WITNESS my hand and seal this _____ day of _____, 20_____.

My Commission Expires: _____

Signature of Notary Public

Resident of _____ County

Printed Name

DIGEST SHEET

TITLE OF ORDINANCE. An Ordinance Approving a Construction Contract for South Anthony Streetscape: Creighton To Pontiac – Resolution/Work Order #111-10-29-24-7 between Malott Contracting, Inc and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

DEPARTMENT REQUESTING RESOLUTION. Community Development

SYNOPSIS OF ORDINANCE. Approves a contract for construction of the South Anthony Streetscape Project between Malott Contracting Inc. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works. The contract amount is \$1,085,389.20. The project would extend from Pontiac Street to Creighton Ave.

EFFECT OF PASSAGE. Crosby Excavating, Inc. will be responsible for constructing streetscapes and road improvements along this segment of Anthony. According to the contract, the improvements include: Removing and replacing the existing walk with an 8' concrete trail on the west side and a 5' walk on the east side, new pedestrian lighting, narrowing the lane width, new asphalt, pavement markings, and restoration.

With the recent acquisition of Link's Wonderland by the Downtown Trust on the north end of this project, and the completion of Pontiac Street Streetscapes on the south end, improving this segment will significantly improve connectivity between two corridors that are poised for reinvestment.

EFFECT OF NON-PASSAGE. If this contract is not approved, the project will not move forward. Current sidewalks along this segment are narrow, adjacent to travel lanes, and in extremely poor condition. Without these improvements, these hazardous conditions will persist.

MONEY INVOLVED (DIRECT COSTS, EXPENDITURES, SAVINGS). The contract amount of \$1,085,389.20 will be funded by the Southeast Strategy line item in the Community Development LIT budget.

ASSIGNED TO COMMITTEE (PRESIDENT).



COMMUNITY DEVELOPMENT

Vibrant. Prosperous. Growing.

Thomas C. Henry, Mayor

City of Fort Wayne
Community Development
200 East Berry Street, Suite 320
Fort Wayne, IN 46802

260 427-1127 fwcommunitydevelopment.org

MEMO

To: City of Fort Wayne Common Council

Copy: City of Fort Wayne Community Development Division

From: Joe Giant, Community Development Administrator

Subject: Council Approval of a construction contract for South Anthony Streetscape: Creighton to Pontiac - Resolution/Work Order #111-10-29-24-7 between Malott Contracting Inc. and the City of Fort Wayne, Indiana

Date: November 21, 2024

The Community Development Division requests that the Common Council consider and approve a construction contract between Malott Contracting Inc. and the City of Fort Wayne for the reconstruction and enhancement of streetscapes along Anthony Boulevard, between Pontiac Street and Creighton Avenue. The contract amount is \$1,085,389.20.

This project advances the implementation of the 2021 Southeast Strategy Update. In that plan, Anthony Boulevard was identified as a key corridor where improvements would enhance safety and economic development, potentially catalyzing broader revitalization in the surrounding area.

The scope of work includes the removal and replacement of existing sidewalks, with an 8-foot-wide concrete trail on the west side and a 5-foot-wide sidewalk on the east side. Additional enhancements include new pedestrian lighting, narrowed lane widths, new asphalt, pavement markings, and site restoration. Construction is scheduled to begin early next year and is expected to be completed by August.

Requests for bids for this project were publicly advertised, and two companies submitted bids. Malott Contracting Inc. submitted the lowest bid, which was more than 10.5% below the engineer's estimate. A bid tabulation is attached for reference.

The contract will be funded through the Southeast Strategy Implementation line item of the Community Development LIT budget.

If you have any questions, please contact me at 427-2144.

Thank you for your consideration.

An Equal Opportunity Employer

