BILL NO. S-26-11-39

SPECIAL ORDINANCE NO. S-_____

AN ORDINANCE approving CONSTRUCTION CONTRACT – FIVE POINTS NEIGHBORHOOD CONCRETE REPAIRS - WORK ORDER #0963C – ($1,842,691.24) – between MALOTT CONTRACTING, INC. and the City of Fort Wayne, Indiana, by and through its Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT - FIVE POINTS NEIGHBORHOOD CONCRETE REPAIRS - WORK ORDER #0963C – ($1,842,691.24) – between MALOTT CONTRACTING, INC. and the City of Fort Wayne, Indiana, by and through its Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

> All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary to CONSTRUCT NEW AND REPLACE EXISTING DAMAGED CONCRETE SIDEWALKS, REPAIR SELECTED CONCRETE STREETS AND CONSTRUCT A NEW PARK NEAR FIVE POINTS ROUNDABOUT. ALSO CONSTRUCT A MINI TRAFFIC CIRCLE;

involving a total cost of ONE MILLION EIGHT HUNDRED FORTY-TWO THOUSAND SIX HUNDRED NINETY-ONE and 24/100 DOLLARS - ($1,842,691.24). A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

_____
Council Member

APPROVED AS TO FORM AND LEGALITY

_____
Malak Heiny, City Attorney

Bid Tabulation

Proj:		Five Points Neighborhood Concrete Street Repairs															
Bid Date:		01/00/00	RES. NO. / W.O 0963C														
			Estimate														
LINE NO	ITEM CODE	ITEM	PLAN QTY	UNIT	UNIT COST Est ($)	AMOUNT Est ($)	UNIT COST ($)	AMOUNT ($)	UNIT COST ($)	AMOUNT ($)	UNIT COST ($)	AMOUNT ($)	UNIT COST ($)	AMOUNT ($)	UNIT COST ($)	AMOUNT ($)
					TOTAL:	$2,076,503.00	TOTAL:	$1,842,691.24	TOTAL:	$2,257,556.00	TOTAL:	$2,875,725.35	TOTAL:	$3,029,598.72	TOTAL:	$3,206,117.29
							% over % under	0.00% 11.35%	% over % under	8.61% 0.00%	% over % under	38.36% 0.00%	% over % under	45.76% 0.00%	% over % under	54.25% 0.00%
							BIDDER:	Malott Contracting	BIDDER:	Key Concrete	BIDDER:	Milestone Contract	BIDDER:	Fleming Excavatin	BIDDER:	E&B Paving
1	105-06845	CONSTRUCTION ENGINEERING	1	LS	$20,000.00	$20,000.00	$28,060.00	$28,060.00	$50,000.00	$50,000.00	$74,000.00	$74,000.00	$51,503.90	$51,503.90	$60,000.00	$60,000.00
2	110-01001	MOBILIZATION AND DEMOBILIZATION	1	LS	$70,000.00	$70,000.00	$50,928.90	$50,928.90	$100,000.00	$100,000.00	$134,961.26	$134,961.26	$132,635.00	$132,635.00	$160,305.86	$160,305.86
3	201-02255	TREE 18 IN., REMOVE (12 to 24 in)(INCLUDES STUMP GRINDING)	2	EACH	$1,500.00	$3,000.00	$1,160.50	$2,321.00	$1,000.00	$2,000.00	$1,638.75	$3,277.50	$1,638.75	$3,277.50	$1,425.00	$2,850.00
4	201-02260	TREE 30 IN., REMOVE (24 to 36 in)(INCLUDES STUMP GRINDING)	2	EACH	$2,000.00	$4,000.00	$1,226.50	$2,453.00	$1,800.00	$3,600.00	$3,220.00	$6,440.00	$3,220.00	$6,440.00	$2,800.00	$5,600.00
5	201-02265	TREE 48 IN., REMOVE (36 to 60 in)(INCLUDES STUMP GRINDING)	1	EACH	$3,000.00	$3,000.00	$1,347.50	$1,347.50	$3,200.00	$3,200.00	$4,312.50	$4,312.50	$4,312.50	$4,312.50	$3,750.00	$3,750.00
6	202-02240	PAVEMENT REMOVAL (INCLUDES ASPHALT)	6765	SYS	$20.00	$135,300.00	$16.45	$111,284.25	$15.00	$101,475.00	$14.25	$96,401.25	$9.00	$60,885.00	$12.39	$83,818.35
7	202-02772	CASTING, REMOVE (ELMER AVE)	2	EACH	$100.00	$200.00	$214.50	$429.00	$100.00	$200.00	$850.00	$1,700.00	$850.00	$1,700.00	$850.00	$1,700.00
8	202-91365	INLET, REMOVE (ELMER AVE)	2	EACH	$500.00	$1,000.00	$913.00	$1,826.00	$1,000.00	$2,000.00	$1,250.00	$2,500.00	$1,250.00	$2,500.00	$1,250.00	$2,500.00
9	202-93615	CONCRETE, REMOVE	3980	SYS	$20.00	$79,600.00	$16.28	$64,794.40	$15.00	$59,700.00	$15.00	$59,700.00	$14.00	$55,720.00	$14.00	$55,720.00
10	203-02000	EXCAVATION, COMMON	1000	CYS	$45.00	$45,000.00	$36.80	$36,800.00	$30.00	$30,000.00	$397.00	$397,000.00	$445.99	$445,990.00	$397.00	$397,000.00
11	203-08607	LINEAR GRADING	275	LFT	$25.00	$6,875.00	$15.07	$4,144.25	$10.00	$2,750.00	$15.00	$4,125.00	$15.00	$4,125.00	$15.00	$4,125.00
12	214-11795	GEOGRID, TYPE I-B (BX1200, NX750 or APPROVED EQUAL) (INCLUDES EXCAVATION)	3000	SYS	$12.50	$37,500.00	$9.68	$29,040.00	$5.00	$15,000.00	$6.00	$18,000.00	$6.00	$18,000.00	$6.00	$18,000.00
13	301-FWR0	COMPACTED AGGREGATE No. 53 (INCLUDES AN UNDISTRIBUTED QUANTITY FOR UNDERCUT & GEOGRID)	3630	TON	$35.00	$127,050.00	$42.68	$154,928.40	$35.00	$127,050.00	$28.91	$104,943.30	$28.91	$104,943.30	$28.91	$104,943.30
14	304-07490	HMA PATCHING, TYPE B (UNDISTRIBUTED)	60	TON	$85.00	$5,100.00	$215.00	$12,900.00	$500.00	$30,000.00	$240.00	$14,400.00	$224.25	$13,455.00	$344.00	$20,640.00
15	502-11564	PCCP, 7 IN.	440	SYS	$58.00	$25,520.00	$53.00	$23,320.00	$70.00	$30,800.00	$64.75	$28,490.00	$79.35	$34,914.00	$133.00	$58,520.00
16	502-FWR0	PCCP, 7 IN. WITH MONOLITHIC CURB	6325	SYS	$80.00	$506,000.00	$54.00	$341,550.00	$100.00	$632,500.00	$69.50	$439,587.50	$82.80	$523,710.00	$84.00	$531,300.00
17	502-FWU0	PCCP 5 IN.	125	SYS	$60.00	$7,500.00	$109.40	$13,675.00	$50.00	$6,250.00	$143.75	$17,968.75	$157.65	$19,731.25	$102.00	$12,750.00
18	603-03625	FENCE, CONSTRUCTION, ORANGE	200	LFT	$1.00	$200.00	$5.78	$1,156.00	$15.00	$3,000.00	$35.00	$7,000.00	$28.00	$5,600.00	$35.00	$7,000.00
19	604-01288	HAND RAIL, STYLE VARIES (MATCH EXISTING)	60	LFT	$100.00	$6,000.00	$150.00	$9,000.00	$100.00	$6,000.00	$850.00	$51,000.00	$977.50	$58,650.00	$850.00	$51,000.00
20	604-03843	BRICK PAVERS (INCLUDES STONE BASE, SAND, PLOYMETRIC SAND)	465	SYS	$70.00	$32,550.00	$126.23	$58,696.95	$200.00	$93,000.00	$114.75	$53,358.75	$131.96	$61,361.40	$114.75	$53,358.75
21	604-06070	SIDEWALK, CONCRETE (INCLUDES YARDWALKS)(INCLUDES 4" UNDER PAVERS)	2065	SYS	$65.00	$134,225.00	$55.00	$113,575.00	$50.00	$103,250.00	$85.00	$175,525.00	$96.60	$199,479.00	$80.00	$165,200.00
22	604-06070	SIDEWALK, CONCRETE (UNDISTRIBUTED)	200	SYS	$65.00	$13,000.00	$57.00	$11,400.00	$50.00	$10,000.00	$87.50	$17,500.00	$96.31	$19,262.00	$80.00	$16,000.00
23	604-07823	STAMPED CONCRETE SIDEWALK, COMPASS (8' DIA. RED, WHITE, BLUE)	25	SYS	$80.00	$2,000.00	$234.83	$5,870.75	$180.00	$4,500.00	$589.25	$14,731.25	$677.06	$16,926.50	$900.00	$22,500.00
24	604-08086	CURB RAMP, CONCRETE (INCLUDES ASPHALT PATCHING)	276	SYS	$175.00	$48,300.00	$125.00	$34,500.00	$100.00	$27,600.00	$221.75	$61,203.00	$222.53	$61,418.28	$200.00	$55,200.00
25	604-44251	STEPS, CONCRETE (UNDISTRIBUTED)	30	CYS	$510.00	$15,300.00	$450.00	$13,500.00	$150.00	$4,500.00	$975.00	$29,250.00	$1,121.25	$33,637.50	$2,500.00	$75,000.00
26	604-92237	HAND RAIL, STEEL (UNDISTRIBUTED)	7	EACH	$600.00	$4,200.00	$500.00	$3,500.00	$1,000.00	$7,000.00	$4,200.00	$29,400.00	$4,830.00	$33,810.00	$4,200.00	$29,400.00
27	604-FWR0	DETECTABLE WARNING SURFACES	28	EACH	$275.00	$7,150.00	$250.00	$6,500.00	$500.00	$13,000.00	$393.00	$10,218.00	$452.81	$11,773.06	$199.99	$5,199.74
28	604-FWR0	CURBFACE SIDEWALK, CONCRETE	560	SYS	$80.00	$44,800.00	$85.00	$47,600.00	$80.00	$44,800.00	$117.50	$65,800.00	$135.13	$75,672.80	$63.66	$35,649.60
29	604-FWR0	SIDEWALK TRENCH CROSSING (UNDISTRIBUTED)	5	EACH	$1,000.00	$5,000.00	$2,800.00	$14,000.00	$100.00	$500.00	$8,875.00	$44,375.00	$3,500.00	$17,500.00	$5,274.27	$26,371.35
30	604-FWU0	PEBBLE CONCRETE (EXPOSED AGGREGATE) SURFACE FINISH	310	SYS	$90.00	$27,900.00	$218.99	$67,886.90	$250.00	$77,500.00	$184.25	$57,117.50	$211.89	$65,685.90	$290.00	$89,900.00
31	604-FWU0	CONCRETE LANDSCAPE EDGING	870	LFT	$70.00	$60,900.00	$30.18	$26,256.60	$90.00	$78,300.00	$52.00	$45,240.00	$62.10	$54,027.00	$66.00	$57,420.00
32	605-02278	CURB, REMOVE	865	LFT	$15.00	$14,475.00	$3.74	$3,609.10	$16.00	$15,440.00	$18.00	$17,370.00	$44.30	$42,749.50	$34.01	$32,819.65
33	605-02493	CURB, ISLAND CONCRETE (TRAFFIC CIRCLE & SPLITTER ISLAND)	21	SYS	$100.00	$2,100.00	$186.00	$3,906.00	$250.00	$5,250.00	$399.25	$8,384.25	$458.28	$9,623.88	$450.00	$9,450.00
34	605-FWR0	CURB, CONCRETE, II-B (INCLUDES ASPHALT PATCHING)	50	LFT	$65.00	$3,250.00	$58.00	$2,900.00	$30.00	$1,500.00	$95.50	$4,775.00	$102.64	$5,132.00	$100.00	$5,000.00
35	605-FWR0	CURB, CONCRETE, III (INCLUDES ASPHALT PATCHING)	660	LFT	$18.50	$12,210.00	$44.00	$29,040.00	$30.00	$19,800.00	$94.25	$62,205.00	$123.05	$81,213.00	$100.00	$66,000.00
36	605-FWR0	CURB, CONCRETE FOR SIDEWALK - MONOLITHIC (6"-12")(UNDISTRIBUTED)	100	LFT	$65.00	$6,500.00	$24.00	$2,400.00	$80.00	$8,000.00	$39.50	$3,950.00	$79.93	$7,993.00	$94.00	$9,400.00
37	610-07713	PCCP FOR APPROACHES, 8 IN. (INCLUDES ASPHALT PATCHING)	250	SYS	$70.00	$17,500.00	$80.00	$20,000.00	$80.00	$20,000.00	$149.00	$37,250.00	$131.68	$32,920.00	$115.00	$28,750.00
38	610-08446	PCCP FOR APPROACHES, 6 IN. (INCLUDES PARKING LOT & CURB)	1460	SYS	$60.00	$87,600.00	$54.00	$78,840.00	$50.00	$73,000.00	$71.75	$104,755.00	$85.10	$124,246.00	$90.00	$131,400.00
39	610-08446	PCCP FOR APPROACHES, 8 IN. (UNDISTRIBUTED)	200	SYS	$60.00	$12,000.00	$70.00	$14,000.00	$60.00	$12,000.00	$97.75	$19,550.00	$108.39	$21,678.00	$90.00	$18,000.00
40	611-08232	MAILBOX ASSEMBLY, RESET SINGLE (UNDISTRIBUTED)	4	EACH	$100.00	$400.00	$231.00	$924.00	$150.00	$600.00	$950.00	$3,800.00	$950.00	$3,800.00	$950.00	$3,800.00
41	611-08233	MAILBOX ASSEMBLY, RESET DOUBLE (UNDISTRIBUTED)	3	EACH	$125.00	$375.00	$462.00	$1,386.00	$150.00	$450.00	$1,000.00	$3,000.00	$1,000.00	$3,000.00	$1,000.00	$3,000.00
42	618-FWR0	Trail Bench	4	EACH	$1,800.00	$7,200.00	$2,475.00	$9,900.00	$4,000.00	$16,000.00	$2,475.00	$9,900.00	$2,846.25	$11,385.00	$2,475.00	$9,900.00
43	618-FWU0	FOUNTAIN, DRINKING (INCLUDING CONNECTIONS AND TAP FEES)(LK) 4420BF1UDB & LK4471LHB (INCLUDES FORDBOX)	1	EACH	$20,000.00	$20,000.00	$42,563.00	$42,563.00	$35,000.00	$35,000.00	$25,000.00	$25,000.00	$28,129.65	$28,129.65	$28,500.00	$28,500.00

44	621-08538	MULCH (DARK BROWN)	30	CYS	$90.00	$2,700.00	$110.00	$3,300.00	$120.00	$3,600.00	$100.00	$3,000.00	$115.00	$3,450.00	$100.00	$3,000.00
45	621-FWR0	HYDROSEED, WITH HYDROSTICK TACKIFIER OR EQUIVALENT POLYMER FOR EROSION CONTROL AND STRAW MULCH	3000	SYS	$6.00	$18,000.00	$3.30	$9,900.00	$4.00	$12,000.00	$3.00	$9,000.00	$3.45	$10,350.00	$3.00	$9,000.00
46	623-FWR1	TOPSOIL	200	TON	$50.00	$10,000.00	$44.00	$8,800.00	$40.00	$8,000.00	$40.00	$8,000.00	$46.00	$9,200.00	$40.00	$8,000.00
47	715-94530	ADJUST WATER VALVE TO GRADE (UNDISTRIBUTED)	20	EACH	$300.00	$6,000.00	$214.50	$4,290.00	$100.00	$2,000.00	$1,000.00	$20,000.00	$1,000.00	$20,000.00	$1,000.00	$20,000.00
48	715-FWR1	PIPE - 12" RCP, CLASS III (COMPLETE IN PLACE)(INCLUDES AGGREGATE)	150	LFT	$75.00	$11,250.00	$79.31	$11,896.50	$120.00	$18,000.00	$125.01	$18,751.50	$125.01	$18,751.50	$125.01	$18,751.50
49	715-FWR3	PIPE, TYPE 4, CIRCULAR, 6 IN W/AGGREGATE FOR UNDERDRAIN	4000	LFT	$15.00	$60,000.00	$12.10	$48,400.00	$20.00	$80,000.00	$27.71	$110,840.00	$27.71	$110,840.00	$27.71	$110,840.00
50	715-FWR8	3/4" TEST RISER, TEMPORARY	1	EACH	$1,000.00	$1,000.00	$324.50	$324.50	$2,000.00	$2,000.00	$850.00	$850.00	$850.00	$850.00	$850.00	$850.00
51	720-FWR1	CASTING, ADJUST TO GRADE	19	EACH	$750.00	$14,250.00	$214.50	$4,075.50	$100.00	$1,900.00	$1,250.00	$23,750.00	$1,250.00	$23,750.00	$1,250.00	$23,750.00
52	720-FWR1	INLET - PRECAST 30" ROUND INLET (COMPLETE-IN-PLACE)	3	EACH	$3,000.00	$9,000.00	$2,486.00	$7,458.00	$3,000.00	$9,000.00	$1,939.33	$5,817.99	$1,939.33	$5,817.99	$1,939.33	$5,817.99
53	720-FWR3	CASTING - 24" SOLID SANITARY CASTING, FURNISH & ADJUST TO GRADE	5	EACH	$700.00	$3,500.00	$753.00	$3,765.00	$1,000.00	$5,000.00	$900.80	$4,504.00	$900.80	$4,504.00	$900.80	$4,504.00
54	720-FWR3	CASTING - 24" BEEHIVE CASTING FURNISH & ADJUST TO GRADE	1	EACH	$2,500.00	$2,500.00	$759.00	$759.00	$1,000.00	$1,000.00	$904.25	$904.25	$904.25	$904.25	$904.25	$904.25
55	720-FWR3	CASTING - 2' X 2' CURB & GUTTER CASTING FURNISH & ADJUST TO GRADE	2	EACH	$1,250.00	$2,500.00	$1,226.00	$2,452.00	$1,500.00	$3,000.00	$1,094.00	$2,188.00	$1,094.00	$2,188.00	$1,094.00	$2,188.00
56	720-FWR3	CASTING - 2' X 3' CURB & GUTTER CASTING FURNISH & ADJUST TO GRADE	1	EACH	$1,700.00	$1,700.00	$1,270.50	$1,270.50	$2,000.00	$2,000.00	$1,288.11	$1,288.11	$1,288.11	$1,288.11	$1,288.11	$1,288.11
57	720-FWR3	CASTING - 2' X 3' APPROACH CASTING, FURNISH & ADJUST TO GRADE	2	EACH	$1,300.00	$2,600.00	$1,028.50	$2,057.00	$1,500.00	$3,000.00	$1,104.42	$2,208.84	$1,104.42	$2,208.84	$1,104.42	$2,208.84
58	801-FWR0	MAINTENANCE OF TRAFFIC (INCLUDES SIGN RELOCATION)	1	LS	$70,000.00	$70,000.00	$43,750.00	$43,750.00	$15,000.00	$15,000.00	$98,424.85	$98,424.85	$44,706.00	$44,706.00	$218,500.00	$218,500.00
59	802-05704	SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE	80	LFT	$50.00	$4,000.00	$38.50	$3,080.00	$40.00	$3,200.00	$15.00	$1,200.00	$40.25	$3,220.00	$25.00	$2,000.00
60	802-09838	SIGN, SHEET, WITH LEGEND, 0.080 IN. (4, R6-FP: Roundabout 30"x30")(4, W2-6: Roundabout Warning 30"x30")	50	SFT	$25.00	$1,250.00	$22.00	$1,100.00	$25.00	$1,250.00	$25.00	$1,250.00	$23.00	$1,150.00	$20.00	$1,000.00
61	802-FWU0	RELOCATE TRAFFIC CALMING EQUIPMENT	1	LS	$5,000.00	$5,000.00	$1,980.00	$1,980.00	$5,000.00	$5,000.00	$750.00	$750.00	$2,070.00	$2,070.00	$5,000.00	$5,000.00
62	807-FWR0	EXISTING LUMINAIRE & MAST ARM, REMOVE & SALVAGE	2	EA	$300.00	$600.00	$137.50	$275.00	$200.00	$400.00	$350.00	$700.00	$143.75	$287.50	$1,000.00	$2,000.00
63	807-FWR0	EXISTING WIRE, AERIAL SPAN, REMOVE	2	EA	$250.00	$500.00	$137.50	$275.00	$200.00	$400.00	$400.00	$800.00	$143.75	$287.50	$1,000.00	$2,000.00
64	807-FWR0	FURNISH & INSTALL WIRE, 3/#6, XHHW-2 TRAY CABLE, IN 1.5" HDPE CONDUIT	330	LF	$20.00	$6,600.00	$16.15	$5,989.50	$20.00	$6,600.00	$23.00	$7,590.00	$18.98	$6,263.40	$35.00	$11,550.00
65	807-FWR0	FURNISH & INSTALL, AERIAL CABLE, 2/C #6	440	LF	$4.00	$1,760.00	$2.20	$968.00	$3.00	$1,320.00	$6.00	$2,640.00	$2.30	$1,012.00	$8.00	$3,520.00
66	807-FWR0	FURNISH & INSTALL WOOD POLE, CLASS 5, 35'	2	EA	$3,000.00	$6,000.00	$1,320.00	$2,640.00	$2,000.00	$4,000.00	$1,600.00	$3,200.00	$1,380.00	$2,760.00	$5,000.00	$10,000.00
67	807-FWR0	FURNISH & INSTALL LED COBRA, 30W & 6' MAST ARM	2	EA	$1,400.00	$2,800.00	$1,061.72	$2,123.44	$2,000.00	$4,000.00	$1,750.00	$3,500.00	$1,109.98	$2,219.96	$2,000.00	$4,000.00
68	807-FWR0	RISER ASSEMBLY POWER SOURCE, 2 INCH, GALVANIZED WITH CONTROLLER	1	EA	$2,500.00	$2,500.00	$1,650.00	$1,650.00	$2,000.00	$2,000.00	$3,000.00	$3,000.00	$1,725.00	$1,725.00	$2,000.00	$2,000.00
69	807-FWR0	FURNISH & INSTALL HANDHOLE	1	EA	$1,500.00	$1,500.00	$1,870.00	$1,870.00	$1,700.00	$1,700.00	$2,500.00	$2,500.00	$1,655.00	$1,655.00	$1,500.00	$1,500.00
70	807-FWR0	CONCRETE LIGHTING FOUNDATION, 24 IN DIAMETER X 72 IN DEPTH	3	EA	$1,300.00	$3,900.00	$2,200.00	$6,600.00	$3,000.00	$9,000.00	$1,800.00	$5,400.00	$2,300.00	$6,900.00	$2,000.00	$6,000.00
71	807-FWR1	LIGHT FIXTURE ASSEMBLY TYPE 1	3	EA	$15,000.00	$45,000.00	$12,529.00	$37,587.00	$15,000.00	$45,000.00	$14,500.00	$43,500.00	$13,098.50	$39,295.50	$13,000.00	$39,000.00
72	807-FWR1	REMOVE EXISTING LED COBRA & MAST ARM, REINSTALL ON WOOD POLE	1	EA	$900.00	$900.00	$275.00	$275.00	$500.00	$500.00	$1,500.00	$1,500.00	$287.50	$287.50	$2,000.00	$2,000.00
73	807-FWR1	EXISTING WOOD POLE, REMOVE & DISPOSE, BACKFILL VOID	2	EACH	$600.00	$1,200.00	$880.00	$1,760.00	$2,000.00	$4,000.00	$750.00	$1,500.00	$920.00	$1,840.00	$1,000.00	$2,000.00
74	807-FWR1	STREETLIGHT SERVICE POINT, POST MOUNTED	1	EACH	$5,000.00	$5,000.00	$3,300.00	$3,300.00	$4,000.00	$4,000.00	$3,000.00	$3,000.00	$3,450.00	$3,450.00	$10,000.00	$10,000.00
75	807-FWR1	FURNISH SPARE LIGHT FIXTURE ASSEMBLY TYPE 1 TO STREETLIGHT MAINTENANCE	1	EACH	$11,500.00	$11,500.00	$11,835.00	$11,835.00	$15,000.00	$15,000.00	$11,000.00	$11,000.00	$12,477.50	$12,477.50	$10,500.00	$10,500.00
76	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN	170	LFT	$2.00	$340.00	$3.30	$561.00	$5.00	$850.00	$3.00	$510.00	$3.45	$586.50	$3.00	$510.00
77	808-09314	LINE, PAINT, SOLID, BLUE, 4 IN	55	LFT	$2.00	$110.00	$3.30	$181.50	$5.00	$275.00	$3.00	$165.00	$3.45	$189.75	$3.00	$165.00
78	808-10049	LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN	216	LFT	$3.00	$648.00	$8.80	$1,900.80	$8.00	$1,296.00	$8.00	$1,728.00	$50.00	$10,800.00	$8.00	$1,728.00
79	808-10064	PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT ADA ACCESIBLE SYMBOL	1	EACH	$300.00	$300.00	$275.00	$275.00	$500.00	$500.00	$250.00	$250.00	$287.50	$287.50	$250.00	$250.00
80	808-95838	Center Curb Painting, Multi-component Epoxy, Safety Yellow w/ Glass Beads	105	SFT	$3.00	$315.00	$11.00	$1,155.00	$50.00	$5,250.00	$10.00	$1,050.00	$11.50	$1,207.50	$10.00	$1,050.00
81	109-04299	FORCE ACCOUNT WORK/WORK ALLOWANCE	1	DOL	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00

Notice of Award

Project: Five Points Neighborhood Concrete Repairs

Owner: City of Fort Wayne Board of Works

Resolution/Work Order #0963C

Bidder: Malott Contracting, Inc.

Bidder's Address: PO Box 292

Kendallville, IN 46755

You are notified that your Bid dated 11/12/2026 for the above Contract has been considered. You are the Successful Bidder and are awarded a Contract for Five Points Neighborhood Concrete Repairs

Construct new and replace existing damaged concrete sidewalks, repair selected concrete streets and construct a new park near Five Points roundabout. Also construct a mini traffic circle.

The Contract Price of your Contract is $1,842,691.24.

1 copy of the proposed Construction Contract (except Drawings) accompany this Notice of Award.

You must comply with the following conditions precedent within **[10]** days of the date you receive this Notice of Award.

1. Deliver to the Owner [1] fully executed counterparts of the Construction Contract.
2. Deliver with the executed Agreement the following documents:
   a. Performance Bond
   b. Payment Bond
   c. Certificate of Insurance
   d. Executed E-Verify Affidavit.
   e. Executed Drug Policy Acknowledgement Form.
3. Deliver evidence of successful Bidder's Affirmative Action Plan; OR, executed City of Fort Wayne Affirmative Action Program document to City of Fort Wayne Vendor Compliance, gina.kostoff@cityoffortwayne.org.

Notice of Award

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited. Contractor will be allowed an additional 11 calendar days to submit Bonds.

Within thirty days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Agreement.

CITY OF FORT WAYNE
BOARD OF PUBLIC WORKS

Shan Gunawardena, Chair

Kumar Menon, Member

Chris Guerrero, Member

ATTEST:

Michelle Fulk-Vondran, Clerk

Date: 11·17·26

cc: Project Manager

AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

Resolution/Work Order #**0963C**

This Agreement is by and between **the City of Fort Wayne – Board of Public Works** ("Owner") and **Malott Contracting, Inc.** ("Contractor").

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary Conditions.

Owner and Contractor hereby agree as follows:

ARTICLE 1—WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows: **Construct new and replace existing damaged concrete sidewalks, repair selected concrete streets and construct a new park near Five Points roundabout. Also construct a mini traffic circle.**

ARTICLE 2—THE PROJECT

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: **FIVE POINTS NEIGHBORHOOD CONCRETE REPAIRS**

ARTICLE 3—ENGINEER

3.01 The part of the Project that pertains to the Work has been designed by **TRANSPORTATION ENGINEERING.**

ARTICLE 4—CONTRACT TIMES

4.01 *Time is of the Essence*

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 *Contract Times: Dates*

A. The Work will be substantially complete on or before **10/29/2027**, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before **11/5/2027**.

4.03 *Milestones*

A. Parts of the Work must be substantially completed on or before the following Milestone(s):

1. Milestone 1 **The following practices are prohibited within tree protection zone:**

1. Storage of construction materials, debris, or excavated material.

2. Moving or parking vehicles or equipment.

3. Foot traffic.

4. Erection of sheds or structures.

5. Impoundment of water.

6. Excavation or other digging unless otherwise indicated.

7. Attachment of signs to or wrapping materials around trees or plants unless otherwise indicated.

B. Do not direct vehicle or equipment exhaust toward protection zones.

C. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones and organic mulch.

2. Milestone 2 Protection-Zone Fencing: Fencing fixed in position and meeting one of the following requirements: Previously used materials may be used when approved by Owner.

1. Chain-Link Protection-Zone Fencing: Galvanized-steel fencing fabricated from minimum 2-inch (50-mm) opening, 0.148-inch- (3.76-mm-) diameter wire chain-link fabric; with pipe posts, minimum 2-3/8-inch- (60-mm-) OD line posts, and 2-7/8-inch- (73-mm-) OD corner and pull posts; with 1-5/8-inch- (42-mm-) OD top rails and 0.177-inch- (4.5-mm-) diameter bottom tension wire; with tie wires, hog ring ties, and other accessories for a complete fence system.

a. Height: 72 inches

2. Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density extruded and stretched polyethylene fabric with 2-inch (50-mm) maximum opening in pattern and supported by tubular or T-shape galvanized-steel posts spaced not more than 96 inches (2400 mm) apart. High-visibility orange color.

a. Height: 48 inches

3. Gates: Swing access gates matching material and appearance of fencing, to allow for maintenance activities within protection zones.

B. Protection-Zone Signage: Shop-fabricated, rigid plastic or metal sheet with attachment holes pre-punched and reinforced; legibly printed with nonfading lettering.

C. Caution tape shall not be an acceptable barricade.

3. Milestone 3 **[N/A]**

4.05 *Liquidated Damages*

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the Contract Times, as duly modified. The parties also recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration proceeding, the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):

1. *Substantial Completion:* Contractor shall pay Owner up to $**1000** for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for Substantial Completion, until the Work is substantially complete.

2. *Completion of Remaining Work:* After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner up to $**1000** for each day that expires after such time until the Work is completed and ready for final payment.

3. *Milestones:* Contractor shall pay Owner up to $**1000** for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved, or until the time specified for Substantial Completion is reached, at which time the rate indicated in Paragraph 4.05.A.1 will apply, rather than the Milestone rate.

4. Liquidated damages for failing to timely attain Milestones, Substantial Completion, and final completion are not additive, and will not be imposed concurrently.

B. If Owner recovers liquidated damages for a delay in completion by Contractor, then such liquidated damages are Owner's sole and exclusive remedy for such delay, and Owner is precluded from recovering any other damages, whether actual, direct, excess, or consequential, for such delay, except for special damages (if any) specified in this Agreement.

ARTICLE 5—CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, the amounts that follow, subject to adjustment under the Contract:

A. For all Work, at the prices stated in Contractor's Bid, attached hereto as an exhibit.

B. Total of all unit prices **$1,842,691.24.**

ARTICLE 6—PAYMENT PROCEDURES

6.01 *Submittal and Processing of Payments*

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.02 *Progress Payments; Retainage*

A. Owner shall make progress payments on the basis of Contractor's Applications for Payment no more often than every 30 days during performance of the Work as provided in Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted in a timely manner and otherwise meet the requirements of the Contract. All such payments will be measured by the Schedule of Values established as provided in the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract.

a. **97** percent of the value of the Work completed (with the balance being retainage).

b. **97** percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).

6.03 *Final Payment*

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract Price in accordance with Paragraph 15.06 of the General Conditions.

ARTICLE 7—CONTRACT DOCUMENTS

7.01 *Contents*

A. The Contract Documents consist of all of the following:

1. This Agreement.

2. Bonds:

a. Performance bond (together with power of attorney).

b. Payment bond (together with power of attorney).

3. General Conditions.

4. Supplementary Conditions.

5. Specifications as listed in the table of contents of the project manual (copy of list attached).

6. Drawings (not attached but incorporated by reference) consisting of **17** sheets with each sheet bearing the following general title: **Five Points Neighborhood Concrete Repairs.**

7. Addenda (numbers **[1]** to **[1]**, inclusive).

8. Exhibits to this Agreement (enumerated as follows):

   a. Drug Policy Acknowledgement Form (Project Bids under $150,000.00) or Written copy of Contractors Drug Policy (Project Bids over $150,000.00)

   b. E-Verify Affidavit

   c. Escrow account agreement

9. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:

   a. Notice to Proceed.

   b. Work Change Directives.

   c. Change Orders.

   d. Field Orders.

   e. Warranty Bond, if any.

B. The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except as expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 7.

D. The Contract Documents may only be amended, modified, or supplemented as provided in the Contract.

ARTICLE 8—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01 *Contractor's Representations*

A. In order to induce Owner to enter into this Contract, Contractor makes the following representations:

1. Contractor has examined and carefully studied the Contract Documents, including Addenda.

2. Contractor has visited the Site, conducted a thorough visual examination of the Site and adjacent areas, and become familiar with the general, local, and Site conditions that may affect cost, progress, and performance of the Work.

3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and performance of the Work.

4. Contractor has carefully studied the reports of explorations and tests of subsurface conditions at or adjacent to the Site and the drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, with respect to the Technical Data in such reports and drawings.

5. Contractor has carefully studied the reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, with respect to Technical Data in such reports and drawings.

6. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and the Technical Data identified in the Supplementary Conditions or by definition, with respect to the effect of such information, observations, and Technical Data on (a) the cost, progress, and performance of the Work; (b) the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor; and (c) Contractor's safety precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract.

8. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and of discrepancies between Site conditions and the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

11. Contractor's entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.

8.02 *Contractor's Certifications*

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract. For the purposes of this Paragraph 8.02:

1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;

3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and

4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

8.03 *Standard General Conditions*

A. Owner stipulates that if the General Conditions that are made a part of this Contract are EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published by the Engineers Joint Contract Documents Committee, and if Owner is the party that has furnished said General Conditions, then Owner has plainly shown all modifications to the standard wording of such published document to the Contractor, through a process such as highlighting or "track changes" (redline/strikeout), or in the Supplementary Conditions.

ARTICLE 9—MISCELLANEOUS

9.01 Terms

Terms used in this Agreement will have the meanings stated in the General Conditions

9.02 Severability

Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the Contract Documents shall

be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

9.03 Emerging Business Enterprise(EBE) Participation

EBE Retainage Requirements – If the Contractor is in compliance with the provisions of the construction Contract the Owner will make payments for such work performed and completed. Pursuant to Executive Order 90-01 (amended 5-8-06); the Owner will retain three percent **(3%)** of the Contract Price to ensure compliance with the EBE participation requirements. Upon final inspection and acceptance of the Work, and determination by the Fort Wayne Board of Public Works that the Contractor has made a good faith effort to subcontract ten percent (10%) of the Contract Price to emerging business enterprises, the Contractor will be paid in full.

In the event there is a determination that good faith compliance with these EBE participation requirements has not occurred, appropriate reduction in the final payment pursuant to paragraph 9.03.E will be made.

If the Contract Price is in excess of $200,000, the contract will be subject to the standard Board of Public Works escrow agreement. However, payments to the Contractor are not to exceed **97%** of the total Contract Price until the Owner has verified that the Contractor has made good faith efforts to attain the 10% EBE goal stipulated in here within. Payment of the final **3%** of the total Contract Price will be dependent upon acceptance of the Work, in accordance with Paragraph 15.06 of the General Conditions, and good faith efforts to comply with these EBE participation requirements; subject to reduction in the event of non-compliance as provided in paragraph 9.03.E.

A. Request for Waiver – If, at the time final payment application is made, Contractor has not attained the ten percent (10%) EBE goal, Contractor shall file with the final payment application a "Request for Waiver." Said Request for Waiver shall contain a written description of the efforts taken by Contractor to attain the ten percent (10%) EBE goal.

B. Determination of Waiver Requests – The Vendor Compliance Department of the City of Fort Wayne shall examine all Requests for Waiver to determine if Contractor's efforts constitute good faith efforts to attain such goal and shall submit recommendations concerning said requests for Waiver for the final determination of the Board of Public Works of the City of Fort Wayne.

C. Good Faith Efforts. – In determining whether or not the Contractor used "good faith" efforts, the following shall be considered:

1. Whether the contract can be subdivided as determined by the Engineer and Administrator of Contract Compliance;

2. Availability of certified EBE businesses to participate as subcontractors;

3. Non-competitive price quotes received from EBE firms. The Board of Public Works' determination for granting a reduction or waiver of the goal because of higher quotes from EBE firms will be based on factors that include, but are not limited to the following:

   a. The Engineer's estimate for the work under a specific contract;

b. The Contractor's own estimate for the work under the subcontract;

c. An average of the valid prices quoted for the subcontract;

d. Demonstrated increase in other contract costs as a result of sub-contracting to EBE firm(s).

4. Documented measures taken by the Contractor to comply with the EBE participation goal;

5. EBE subcontractor failed to fulfill their obligation in regard to the time delivery of goods and/or services. Also in regards to the quality of the goods and/or services set forth in the bid specifications.

6. Such other matters as the Board of Public Works deems relevant.

D. Consequences of Noncompliance – In the event the Board of Public Works approves a recommendation that Contractor failed to make good faith efforts at compliance, the Contract Price shall be reduced by the amount calculated as the difference between the EBE participation goal of 10% and the actual participation level met by the Contractor, but in no case shall it be reduced by more than 5%. Said amount shall be added to the City of Fort Wayne EBE Bond Guarantee Fund and Contractor agrees to accept the reduced amount as full payment under the terms of his/her Contract.

E. Waiver Approved – In the event the Board of Public Works determines that a good faith effort to comply with these EBE participation requirements has been made, the Contract Price shall not be reduced, and the balance owing to the Contractor shall be paid in full.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this _____day of _____, 20__, personally appeared the within named _____who being by me first duly sworn upon his oath says that he is the_____ of _____and as such duly authorized to execute the foregoing instrument and acknowledged the same as the voluntary act and deed of _____ for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

_____
Notary Public

_____
Printed Name of Notary

My Commission Expires:

Resident of _____ County.

ACKNOWLEDGMENT

STATE OF INDIANA)
SS:)
COUNTY OF ALLEN)

BEFORE ME, a Notary Public, in and for said County and State, this ____ day of _____, 20__, personally appeared the within named **Sharon Tucker, Shan Gunawardena, Kumar Menon, Chris Guerrero,** and **Michelle Fulk-Vondran,** by me personally known, who being by me duly sworn said that they are respectively the **Mayor** of the **City of Fort Wayne**, and **Chairman, Members**, and **Clerk** of the **Board of Public Works** of the **City of Fort Wayne, Indiana**, and that they signed said instrument on behalf of the City of Fort Wayne, Indiana, with full authority so to do and acknowledge said instrument to be in the voluntary act and deed of said **City** for the uses and purposes therein set forth.

IN WITNESS WHEREOF, hereunto subscribed my name, affixed my official seal.

_____
Notary Public

_____
Printed Name of Notary

My Commission Expires:

Resident of _____ County.

0963C - Five Points Neighborhood Concrete Repairs (#10422342)
Owner: Public Works
Solicitor: Fort Wayne IN, City of
11/12/2026 02:00 PM EST

Section Title	Line Item	Item Code	Item Description	UofM	Quantity	Malott Contracting, Inc. Unit Price	Extension
Five Points Neighborho							$1,742,691.24
	1	105-06845	CONSTRUCTION ENGINEERING	LS	1	$28,060.00	$28,060.00
	2	110-01001	MOBILIZATION AND DEMOBILIZATION	LS	1	$50,928.90	$50,928.90
	3	201-02255	TREE 18 IN., REMOVE (12 to 24 in.)(INCLUDES STUMP GRINDING)	EACH	2	$1,160.50	$2,321.00
	4	201-02260	TREE 30 IN., REMOVE (24 to 36 in.)(INCLUDES STUMP GRINDING)	EACH	2	$1,226.50	$2,453.00
	5	201-02265	TREE 48 IN., REMOVE (36 to 60 in.)(INCLUDES STUMP GRINDING)	EACH	1	$1,347.50	$1,347.50
	6	202-02240	PAVEMENT REMOVAL (INCLUDES ASPHALT)	SYS	6765	$16.45	$111,284.25
	7	202-02772	CASTING, REMOVE (ELMER AVE)	EACH	2	$214.50	$429.00
	8	202-91385	INLET, REMOVE (ELMER AVE)	EACH	2	$913.00	$1,826.00
	9	202-93615	CONCRETE, REMOVE	SYS	3980	$16.28	$64,794.40
	10	203-02000	EXCAVATION, COMMON	CYS	1000	$36.80	$36,800.00
	11	203-08607	LINEAR GRADING	LFT	275	$15.07	$4,144.25
	12	214-11796	GEOGRID, TYPE I-B (BX1200, NX750 or APPROVED EQUAL) (INCLUDES EXCAVATION)	SYS	3000	$9.68	$29,040.00
	13	301-FWR0	COMPACTED AGGREGATE No. 53 (INCLUDES AN UNDISTRIBUTED QUANTITY FOR UNDERCUT & GEOGRID)	TON	3630	$42.68	$154,928.40
	14	304-07490	HMA PATCHING, TYPE B (UNDISTRIBUTED)	TON	60	$215.00	$12,900.00
	15	502-11564	PCCP, 7 IN.	SYS	440	$53.00	$23,320.00
	16	502-FWR0	PCCP, 7 IN. WITH MONOLITHIC CURB	SYS	6325	$54.00	$341,550.00
	17	502-FWU0	PCCP 5 IN.	SYS	125	$109.40	$13,675.00
	18	603-03829	FENCE, CONSTRUCTION, ORANGE	LFT	200	$5.78	$1,156.00
	19	604-01268	HAND RAIL, STYLE VARIES (MATCH EXISTING)	LFT	60	$150.00	$9,000.00
	20	604-03643	BRICK PAVERS (INCLUDES STONE BASE, SAND, PLOYMETRIC SAND)	SYS	465	$126.23	$58,696.95
	21	604-06070	SIDEWALK, CONCRETE (INCLUDES YARDWALKS)(INCLUDES 4" UNDER PAVERS)	SYS	2065	$55.00	$113,575.00
	22	604-06070	SIDEWALK, CONCRETE (UNDISTRIBUTED)	SYS	200	$57.00	$11,400.00
	23	604-07823	STAMPED CONCRETE SIDEWALK, COMPASS (8' DIA. RED, WHITE, BLUE)	SYS	25	$234.83	$5,870.75
	24	604-08086	CURB RAMP, CONCRETE (INCLUDES ASPHALT PATCHING)	SYS	276	$125.00	$34,500.00
	25	604-44251	STEPS, CONCRETE (UNDISTRIBUTED)	CYS	30	$450.00	$13,500.00
	26	604-92237	HAND RAIL, STEEL (UNDISTRIBUTED)	EACH	7	$500.00	$3,500.00
	27	604-FWR0	DETECTABLE WARNING SURFACES	EACH	26	$250.00	$6,500.00
	28	604-FWR0	CURBFACE SIDEWALK, CONCRETE	SYS	560	$85.00	$47,600.00
	29	604-FWR0	SIDEWALK TRENCH CROSSING (UNDISTRIBUTED)	EACH	5	$2,800.00	$14,000.00
	30	604-FWU0	PEBBLE CONCRETE (EXPOSED AGGREGATE) SURFACE FINISH	SYS	310	$218.99	$67,886.90
	31	604-FWU0	CONCRETE LANDSCAPE EDGING	LFT	870	$30.18	$26,256.60
	32	605-02278	CURB, REMOVE	LFT	965	$3.74	$3,609.10
	33	605-02493	CURB, ISLAND CONCRETE (TRAFFIC CIRCLE & SPLITTER ISLAND)	SYS	21	$186.00	$3,906.00
	34	605-FWR0	CURB, CONCRETE, II-B (INCLUDES ASPHALT PATCHING)	LFT	50	$58.00	$2,900.00
	35	605-FWR0	CURB, CONCRETE, III (INCLUDES ASPHALT PATCHING)	LFT	660	$44.00	$29,040.00
	36	605-FWR0	CURB, CONCRETE FOR SIDEWALK - MONOLITHIC (6"-12")(UNDISTRIBUTED)	LFT	100	$24.00	$2,400.00
	37	610-07713	PCCP FOR APPROACHES, 8 IN. (INCLUDES ASPHALT PATCHING)	SYS	250	$80.00	$20,000.00
	38	610-08446	PCCP FOR APPROACHES, 6 IN. (INCLUDES PARKING LOT & CURB)	SYS	1460	$54.00	$78,840.00
	39	610-08446	PCCP FOR APPROACHES, 6 IN. (UNDISTRIBUTED)	SYS	200	$70.00	$14,000.00
	40	611-08232	MAILBOX ASSEMBLY, RESET SINGLE (UNDISTRIBUTED)	EACH	4	$231.00	$924.00
	41	611-08233	MAILBOX ASSEMBLY, RESET DOUBLE (UNDISTRIBUTED)	EACH	3	$462.00	$1,386.00
	42	618-FWR0	Trail Bench	EACH	4	$2,475.00	$9,900.00
	43	618-FWU-1	FOUNTAIN, DRINKING (INCLUDING CONNECTIONS AND TAP FEES)(LK) 4420BF1UDB & LK4471LHB (INCLUDES FORDBOX)	EACH	1	$42,563.00	$42,563.00
	44	621-08538	MULCH (DARK BROWN)	CYS	30	$110.00	$3,300.00
	45	621-FWR0	HYDROSEED, WITH HYDROSTICK TACKIFIER OR EQUIVALENT POLYMER FOR EROSION CONTROL AND STRAW MULCH	SYS	3000	$3.30	$9,900.00
	46	623-FWR1	TOPSOIL	TON	200	$44.00	$8,800.00
	47	715-94530	ADJUST WATER VALVE TO GRADE (UNDISTRIBUTED)	EACH	20	$214.50	$4,290.00
	48	715-FWR1	PIPE - 12" RCP, CLASS III (COMPLETE IN PLACE)(INCLUDES AGGREGATE)	LFT	150	$79.31	$11,896.50
	49	715-FWR3	PIPE, TYPE 4, CIRCULAR, 6 IN. W/AGGREGATE FOR UNDERDRAIN	LFT	4000	$12.10	$48,400.00
	50	715-FWR8	3/4" TEST RISER, TEMPORARY	EACH	1	$324.50	$324.50
	51	720-FWR1	CASTING, ADJUST TO GRADE	EACH	19	$214.50	$4,075.50
	52	720-FWR1	INLET - PRECAST 30" ROUND INLET (COMPLETE-IN-PLACE)	EACH	3	$2,486.00	$7,458.00
	53	720-FWR3	CASTING - 24" SOLID SANITARY CASTING, FURNISH & ADJUST TO GRADE	EACH	5	$753.00	$3,765.00
	54	720-FWR3	CASTING - 24" BEEHIVE CASTING FURNISH & ADJUST TO GRADE	EACH	1	$759.00	$759.00
	55	720-FWR3	CASTING - 2' X 2' CURB & GUTTER CASTING FURNISH & ADJUST TO GRADE	EACH	2	$1,226.00	$2,452.00
	56	720-FWR3	CASTING - 2' X 3' CURB & GUTTER CASTING FURNISH & ADJUST TO GRADE	EACH	1	$1,270.50	$1,270.50
	57	720-FWR3	CASTING - 2' X 3' APPROACH CASTING, FURNISH & ADJUST TO GRADE	EACH	2	$1,028.50	$2,057.00
	58	801-FWR0	MAINTENANCE OF TRAFFIC (INCLUDES SIGN RELOCATION)	LS	1	$43,750.00	$43,750.00
	59	802-05704	SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE	LFT	80	$38.50	$3,080.00
	60	802-09838	SIGN, SHEET, WITH LEGEND, 0.080 IN. (4, R6-FP: Roundabout 30"x30")(4, W2-6: Roundabout Warning 30"x30")	SFT	50	$22.00	$1,100.00
	61	802-FWU0	RELOCATE TRAFFIC CALMING EQUIPMENT	LS	1	$1,980.00	$1,980.00
	62	807-FWR0	EXISTING LUMINAIRE & MAST ARM, REMOVE & SALVAGE	EA	2	$137.50	$275.00
	63	807-FWR0	EXISTING WIRE, AERIAL SPAN, REMOVE	EA	2	$137.50	$275.00
	64	807-FWR0	FURNISH & INSTALL WIRE, 3/#6, XHHW-2 TRAY CABLE, IN 1.5" HDPE CONDUIT	LF	330	$18.15	$5,989.50
	65	807-FWR0	FURNISH & INSTALL, AERIAL CABLE, 2/C #6	LF	440	$2.20	$968.00
	66	807-FWR0	FURNISH & INSTALL WOOD POLE, CLASS 5, 35'	EA	2	$1,320.00	$2,640.00
	67	807-FWR0	FURNISH & INSTALL LED COBRA, 30W & 6' MAST ARM	EA	2	$1,061.72	$2,123.44
	68	807-FWR0	RISER ASSEMBLY POWER SOURCE, 2 INCH, GALVANIZED WITH CONTROLLER	EA	1	$1,650.00	$1,650.00
	69	807-FWR0	FURNISH & INSTALL HANDHOLE	EA	1	$1,870.00	$1,870.00
	70	807-FWR0	CONCRETE LIGHTING FOUNDATION, 24 IN DIAMETER X 72 IN DEPTH	EA	3	$2,200.00	$6,600.00
	71	807-FWR1	LIGHT FIXTURE ASSEMBLY TYPE 1	EA	3	$12,529.00	$37,587.00
	72	807-FWR1	REMOVE EXISTING LED COBRA & MAST ARM, REINSTALL ON WOOD POLE	EA	1	$275.00	$275.00
	73	807-FWR1	EXISTING WOOD POLE, REMOVE & DISPOSE, BACKFILL VOID	EACH	2	$880.00	$1,760.00
	74	807-FWR1	STREETLIGHT SERVICE POINT, POST MOUNTED	EACH	1	$3,300.00	$3,300.00
	75	807-FWR1	FURNISH SPARE LIGHT FIXTURE ASSEMBLY TYPE 1 TO STREETLIGHT MAINTENANCE	EACH	1	$11,935.00	$11,935.00
	76	808-06713	LINE, PAINT, SOLID, WHITE, 4 IN.	LFT	170	$3.30	$561.00
	77	808-09314	LINE, PAINT, SOLID, BLUE, 4 IN.	LFT	55	$3.30	$181.50
	78	808-10049	LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.	LFT	216	$8.80	$1,900.80
	79	808-10064	PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT ADA ACCESIBLE SYMBOL	EACH	1	$275.00	$275.00
	80	808-95638	Center Curb Painting, Multi-component Epoxy, Safety Yellow w/ Glass Beads	SFT	105	$11.00	$1,155.00
Allowance							$100,000.00
	81	109-04299	FORCE ACCOUNT WORK/WORK ALLOWANCE	DOL	1	$100,000.00	$100,000.00
Base Bid Total:							**$1,842,691.24**

Drug Policy Acknowledgement Form

Contractor acknowledges the City of Fort Wayne has in place a Drug and Alcohol Policy that applies to any Contractor doing business with the City. A copy of this policy is available for inspection on the City of Fort Wayne website at: http://www.cityoffortwayne.org/purchasing-home.html. As a condition of being awarded any contract, the successful bidder shall sign this Drug Policy Acknowledgement and agree to be bound by those provisions of the policy that may be applicable. A copy of this form will be retained by the City of Fort Wayne.

The undersigned, on behalf of the Contractor deposes and states that the Contractor acknowledges the City of Fort Wayne's Alcohol and Drug Policy.

_____

Name of Company

By: _____

Name and Title

E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7, Contractor agrees and shall enroll in and verify the work eligibility status of all newly hired employees of the contractor through the E-Verify program. E-Verify means the electronic verification of work authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 1996 (P.L. 104-208). Division C, Title IV, s.403(a), as amended, operated by the United States Department of Homeland Security or a successor work authorization program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work authorization status of newly hired employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). Contractor is not required to verify the work eligibility status of all newly hired employees of Contractor through the E-verify program if the E-Verify program no longer exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that the Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms that, prior to entering into its contract with the City, the undersigned Contractor will enroll in and agrees to verify the work eligibility status of all its newly hired employees through the E-Verify program.

_____ _____

Name of Company Company Representative Signature

_____

Title

ACKNOWLEDGEMENT

STATE OF_____)
) **SS**
COUNTY OF _____)

Before me, a Notary Public, in and for said State and County, personally appeared the within named Company by Name, Title, who being first duly sworn upon his/her oath states that he/she is a duly authorized agent of the Contractor, and as such duly authorized to execute the foregoing Declaration, and acknowledged the same as his/her voluntary act and deed.

WITNESS my hand and swear this_____ day of_____, 20_____.

My Commission Expires:_____

_____

Signature of Notary Public

Resident of _____ County _____

Printed Name

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Public Works is providing this information to Council as an overview of this award.

Five Points Neighborhood Concrete Repairs

RFPs & BIDS

Bid/RFP #	0963C
Awarded To	Malott Contracting, Inc
Amount	$1,842,691.24
Conflict of interest on file?	N/A
Number of Registrants	7
Number of Bidders	5
Required Attachments	Council Digest Supplemental, Bid Tabulation, Award, Contract

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID *(State, Federal, Piggyback--Authority)*	0963C
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes ☐ No *If no, explain below*
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

Increase/decrease amount from prior years For annual purchase (if available).	N/A

DESCRIPTION OF PROJECT / NEED

Identify need for project & describe project; attach supporting documents as necessary.	Please see attached Council Digest Supplemental

REQUEST FOR SUSPENSION OF RULES

Provide justification if prior approval is being requested.	N/A

FUNDING SOURCE

Account Information.	MVH

FW PUBLIC WORKS

Board of Public Works

In Your Neighborhood

COMMON COUNCIL DIGEST SHEET – SUPPLEMENTAL

Five Points Neighborhood Concrete Repairs

Action Requested:

Requesting an Ordinance approving the **Five Points Neighborhood Concrete Repairs** project pursuant to the Board of Public Works Resolution **#0963C** and an award to **Malott Contracting, Inc.** in the amount of **$1,842,691.24**.

Note: Malott Contracting was the lowest, most responsive bidder among 5 bidders. Malott Contracting's bid was below the Engineer's Estimate for this project.

Description and Scope of the Work:

Construct new and replace existing damaged concrete sidewalks, repair selected concrete streets and construct a new park near Five Points roundabout. Also construct a mini traffic circle.