1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28

29

30

BILL	NO	0 4	E 0	6 02
BILL	NU.	- D- I	อ⊶บ	n-U.S

SP	ECIAL	ORDINANCE NO). S-

AN ORDINANCE approving CONSTRUCTION CONTRACT - WINTERSET ADDITION CONCRETE STREET REPAIRS - RES. #0056C between KEY CONCRETE and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT - WINTERSET ADDITION CONCRETE STREET REPAIRS - RES. #0056C by and between KEY CONCRETE and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for Winterset Addition Concrete Street Repairs - spot repair concrete streets, concrete curbs, concrete sidewalks, underdrains, curb ramps and lawn restoration:

involving a total cost of FIVE HUNDRED TWELVE THOUSAND FOUR HUNDRED EIGHTY-FIVE AND 00/100 DOLLARS -(\$512,485.00). A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.

1	SECTION 2. That this Ordinance shall be in full force and effect
2	from and after its passage and any and all necessary approval by the Mayor.
3	
4	
5	
6	Council Member
7	
8	APPROVED AS TO FORM AND LEGALITY
9	
10	
11	Carol Helton, City Attorney
12	
13	
14	
15	
16	
17	
18	
19	
20	
21	
22	
23	
24	
25	

Award:

Resolution 0056C

Winterset Addition Concrete Street Repairs

Key Concrete

in the amount of \$512,485.00

CITY OF FORT WAYNE
BOARD OF PUBLIC WORKS

DATE:

5/27/15

Robert Kennedy, Chair

Mike Avita, Member

Kumar Menon, Member

ATTEST: Lyndsey L. Righards

Clerk

best bid column Form 96 Non-Collusion Affidavit Х Cert In Lieu/Financial Statement Bidder's Bond X Street Barricade Maint Info х EBE Declaration Form Indiana Legal Employment Declaration Addendum No. 1 Addendum No. 2 Addendum No. 3 TOTAL: \$488,531.00 TOTAL: \$512,485,00 TOTAL; \$685,300.00 TOTAL: \$686,644.64 TOTAL: \$735,333.75 4.90% % over 40.28% % over 40,55% % over % over 50.52% 0.00% % under 0.00% % under % under 0.00% | % under 0.00% Bid Tabulation Winterset Addition Concrete Street Repairs 0056C RES. NO.: proj: Bid W.O. NO.: 0056C BIDDER: KEY CONCRETE BIDDER: HIPSKIND CONC. d BIDDER: PRIMCO INC. BIDDER: MALOTT CONTRA Date: 05/20/15 estimate ITEM ITEM PLAN UNIT UNIT COST AMOUNT NO. QTY Est (\$) Est (\$) (\$) (\$) (\$) (\$) (\$) (\$) Removal of Concrete Pavement 9000 SY \$58,500.00 \$8.00 \$72,000,00 \$10.00 \$90,000,00 \$78,750.00 \$8.75 \$13,50 \$121,500,00 2 Removal of Concrete \$6.00 \$4,536.00 \$7.00 \$5,292.00 \$8.00 \$6,048,00 \$9.50 \$7,182.00 \$10.50 \$7,938,00 Cement Concrete Pavement, Plain 7" Class A (incl. Type I-A 9000 SY \$30.00 \$270,000.00 \$29.00 \$261,000.00 \$35.00 \$315,000.00 \$40.75 \$366,750.00 \$39,35 \$354,150,00 4 Concrete Pavement for Residential Drives (6") 93 SY \$30.00 \$2,790.00 \$45,00 \$4,185.00 \$40.00 \$3,720.00 \$54.75 \$5,091.75 \$58.00 \$5,394.00 5 Concrete Wingwalk and Ramps (6") 80 SY \$55.00 \$4,400.00 \$50.00 \$4,000.00 \$90.00 \$7,200.00 \$79.25 \$6,340.00 \$68.00 \$5,440.00 \$15,158.00 6 Concrete Sidewalk (4") 583 SY \$26.00 \$26.00 \$15,158,00 \$28.00 \$16,324.00 \$49.25 \$28,712,75 \$34.45 \$20,084.35 1940 TN \$29,100.00 \$18,00 \$21.00 \$40,740.00 7 Type "O" compacted Aggregate for Base No. 53 \$15,00 \$34,920.00 \$19,90 \$38,606.00 \$23.16 \$44,930,40 125 TN \$14.00 \$1,750.00 \$18,00 \$2,250.00 \$25,00 \$3,125.00 \$26.50 \$3,312.50 \$21.72 \$2,715.00 8 Bedcourse 9 Backfill Behind Curb 300 TN \$3,00 \$900.00 \$0.10 \$30,00 \$20.00 \$6,000,00 \$15.50 \$4,650.00 \$24.44 \$7,332,00 243 ĿF \$2,187.00 10 1" Expansion Joint \$9.00 \$10.00 \$2,430.00 \$10.00 \$2,430,00 \$15.00 \$3,645.00 \$5.50 \$1,336.50 ADA Solutions, Armor-Tile, or Armorcast Products 11 "Replaceable" 2' x 5' Composite, Wetset, Tactile Warning \$225.00 \$1,800.00 \$200.00 \$245,00 EΑ \$1,600.00 \$200,00 \$1,600.00 \$250,00 \$2,000.00 \$1,960.00 ADA Solutions, Armor-Tile, or Armorcast Products \$2,000.00 12 "Replaceable" 2' x 5' Composite, Surface Mount, Tactile 10 ËΑ \$225.00 \$2,250.00 \$200,00 \$250.00 \$2,500.00 \$290,00 \$2,900.00 \$275.00 \$2,750.00 13 Castings Adjusted to Grade EΑ \$150.00 \$1,050.00 \$150,00 \$1,050.00 \$200.00 \$1,400,00 \$275.00 \$1,925.00 \$350.00 \$2,450.00 14 2' x 2' Curb & Gutter Casting, Furnish & Adjust To Grade \$450.00 \$2,700.00 \$550,00 \$600.00 \$3,600.00 \$650,00 ĒΑ \$3,300.00 \$500.00 \$3,000.00 \$3,900.00 \$600.00 15 2' x 2' Alley Casting, Furnish & Adjust to Grade EΑ \$600.00 \$600.00 \$600.00 \$800.00 \$800.00 \$500.00 \$500.00 \$600.00 \$600.00 2' x 2' Inlet, with 2' x 2' Curb & Gutter Casting (installed, \$2,000.00 16 Complete-in-place) \$1,600.00 \$1,600.00 \$2,000.00 \$3,000.00 \$2,225.00 \$2,584.00 \$2,584.00 \$3,000,00 \$2,225.00 17 Pipe 12" RCP (Installed, Complete-in-place) 14 LF \$60.00 \$840.00 \$60,00 \$840,00 \$100.00 \$1,400.00 \$125.00 \$1,750.00 \$225,00 \$3,150.00 Underdrain,6" Perforated Plastic, Group K Pipe (inc. #8 \$35,680,00 18 Aggregate Backfill) 4460 \$31,220,00 \$7.00 \$8,00 \$9.00 \$40,140.00 \$13.75 \$61,325.00 \$14.45 \$64,447.00 19 Water Valve-Box, Adjusted to Grade (Undistributed)
Water Service Valve (Curb StopBox), Adjusted to Grade ĒΑ \$150,00 \$150.00 \$100.00 \$100.00 \$150.00 \$150,00 \$500.00 \$500.00 \$275.00 \$275.00 20 (Undistributed) \$75.00 \$75.00 \$70.00 \$70,00 \$150.00 \$150.00 \$500,00 \$500.00 \$275,00 \$275.00 200 TN \$15.00 \$3,000.00 \$20.00 \$4,000,00 \$30,00 \$6,000.00 \$35.00 \$7,000,00 \$25.00 \$5,000.00 Hydroseeding with Hydrostik or Equivalent Polymer for Eroslon 2650 \$2.00 \$5,300,00 SY \$5,300.00 \$2.00 \$5,300.00 \$2.00 \$5,300.00 22 and Sediment Control \$2.00 \$3.15 \$8,347,50

Sediguard Inlet Protection Device or Approved Equivalent for 23 Sediment Control	15	EA	\$50,00	\$750,00	\$40.00	\$600.00	\$40,00	\$600.00	\$50.00	\$750,00	\$65.00	\$975.00
24 Construction Signs, Type A	8	EA	\$75.00	\$600,00	\$70.00	\$560,00	\$100.00	\$800.00	\$155.00	\$1,240.00	\$350.00	\$2,800.00
25 Standard Barricade, Type III-B	14	EA	\$100.00	\$1,400.00	\$120.00	\$1,680,00	\$200,00	\$2,800.00	\$155.00	\$2,170.00	\$400.00	\$5,600,00
Standard Barricade, Type III-B With Signs, Type B 26 Construction	7	EA	\$125.00	\$875.00	\$120.00	\$840,00	\$225.00	\$1,575,00	\$255,00	\$1,785.00	\$450,00	\$3,150.00
27 Maintenance of Traffic	11	LS	\$17,500.00	\$17,500.00	\$18,000.00	\$18,000.00	\$56,000.00	\$56,000.00	\$9,402,41	\$9,402.41	\$26,400.00	\$26,400,00
28 Mobilization / Demobilization	1	LS	\$22,500.00	\$22,500.00	\$28,000.00	\$28,000.00	\$61,898,00	\$61,898.00	\$34,332.23	\$34,332,23	\$24,850,00	\$24,850.00
29 Work Allowance	1	LS	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000,00	\$5,000.00	\$5,000.00

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the <u>Winterset Addition Concrete Street Repairs</u> award.

RFPs	æ	RI	D	S
1 1 1 2	LX.	176	,,	. 3

Bid/RFP#	
Awarded To	Key Concrete
Amount	\$512,485
Conflict of interest on file?	X Yes □ No n/a
Number of Registrants	
Number of Bidders	
Attachments	AWARD APPROVAL AND BID TAB ANALYSIS SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted	N/A
To Date	·

SPECIAL PROCUREMENT

Contract #/ID	0056C
(State, Federal,	
PiggybackAuthority)	
Sole Source/	N/A
Compatibility Justification	

BID CRITERIA (Take Buy Indiana requirements into consideration.)

Most Responsible, Responsive Lowest	X Yes	□No	If no, explain below
If not lowest, explain	N/A		

COUNCIL DIGEST SHEET

COST COMPARISON		
Increase/decrease amount from prior years For annual purchase	N/A	
(if available).		
DESCRIPTION OF PRO	DJECT / NEED	
Identify need for project &		
describe project; attach supporting documents as	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL	
necessary.		
REQUEST FOR SUSPE	NCION OF BUILD OF TO INTRODUCTE DISCUISS AND	
APPROVE PROJECT Provide justification if immediate approval is being requested.	NSION OF RULES TO INTRODUCE, DISCUSS AND	
APPROVE PROJECT Provide justification if immediate approval is	NOIN OF RULES TO INTRODUCE, DISCUSS AND	
APPROVE PROJECT Provide justification if immediate approval is being requested. FUNDING SOURCE	EDIT	
APPROVE PROJECT Provide justification if immediate approval is being requested. FUNDING SOURCE		
APPROVE PROJECT Provide justification if immediate approval is being requested. FUNDING SOURCE		
APPROVE PROJECT Provide justification if immediate approval is being requested. FUNDING SOURCE		

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL <u>Winterset Addition Concrete Street Repairs</u>

Action Requested:

Transportation Engineering Services is requesting approval of an award to Key Concrete in the amount of \$512,485 pursuant to Board of Works resolution 0056C.

Note: Key Concrete was the lowest most responsive bidder among 4 bidders.

Description and Scope of Work:

This Public Works project, Winterset Addition Concrete Street Repairs will spot repair concrete streets, concrete curbs, concrete sidewalks, underdrains, curb ramps and lawn restoration.