1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26

27

28

29

30

					_
	\mathbf{n}			\sim	47
RII.	MI I	- S-1	ın.	11X.	

SPECIAL	. ORDINA	INCE 	NO.	S-
----------------	----------	--------------	-----	----

AN ORDINANCE approving CONSTRUCTION CONTRACT - PINE VALLEY/WINDRIFT ADDITION, PHASE 1 CONCRETE STREET REPAIR - RESOLUTION #0019C - \$2,878,214.00 between GARCIA CONCRETE CONSTRUCTION, INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT - PINE VALLEY/WINDRIFT ADDITION, PHASE 1 CONCRETE STREET REPAIR - RESOLUTION #0019C - \$2,878,214.00 by and between GARCIA CONCRETE CONSTRUCTION, INC. and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for Phase 1 - Pine Valley neighborhood - removing and replacing select segments of deteriorated concrete pavement, curbs, sidewalks, upgrading corner ADA curb ramps, installing underdrains and storm sewer improvements:

involving a total cost of TWO MILLION EIGHT HUNDRED SEVENTY-EIGHT THOUSAND TWO HUNDRED FOURTEEN AND 00/100 DOLLARS - (\$2,878,214.00. A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor. Council Member APPROVED AS TO FORM AND LEGALITY Carol Helton, City Attorney

Award: Resolution # 0019C

Pine Valley / Windrift Addition Phase 1 Concrete Street Repairs

To:

Garcia Concrete Construction, Inc.

in the amount of \$2,878,214.00

CITY OF FORT WAYNE

DATE:

8/17/2016

Robert Kennedy, Chair

Mike Avila, Member

Kumar Menon, Member

ATTEST: Lyndsey L. Richards

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the PINE VALLEY/WINDRIFT ADDITION, PHASE 1 CONCRETE STREET REPAIR award.

	RFPs	&	BII	S
--	------	---	-----	---

Bid/RFP#	0019C
Awarded To	Garcia Concrete Construction, Inc.
Amount	\$2,878,214.00
Conflict of interest on file?	X Yes □ No n/a
Number of Registrants	11
Number of Bidders	
Attachments	AWARD APPROVAL AND BID TAB ANALYSIS SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted	N/A
To Date	

SPECIAL PROCUREMENT

Contract #/ID (State, Federal, PiggybackAuthority)	
Sole Source/	N/A
Compatibility Justification	

BID CRITERIA (Take Buy Indiana requirements into consideration.)

Most Responsible, Responsive Lowest	X Yes	□ No	If no, explain below	
If not lowest, explain	N/A			

COUNCIL DIGEST SHEET

COST COMPARISON	
Increase/decrease amount from prior years For annual purchase	N/A
(if available).	
DESCRIPTION OF PRO	OJECT / NEED
Identify need for project &	
describe project; attach	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL
supporting documents as necessary.	
REQUEST FOR PRIOR Provide justification if prior approval is being requested.	APPROVAL N/A
FUNDING SOURCE	
Account Information.	CEDIT BOND

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL PINE VALLEY/WINDRIFT ADDITION, PHASE 1 CONCRETE STREET REPAIR

Action Requested:

Requesting an ordinance approving an award to Garcia Concrete Construction, Inc. in the amount of \$2,878,214.00 pursuant to Board of Works resolution 0019C.

Note: Garcia Concrete was the lowest most responsive bidder among 5 bidders. This project is 9.35% under the engineer's estimate.

Description and Scope of Work:

A phase 1in the Pine Valley neighborhood by removing and replacing select segments of deteriorated concrete pavement, curbs, sidewalks, upgrading corner ADA curb ramps,installing underdrains and storm sewer improvements

a	
3	
1	
Я	
40	
A	
7	

	Form 96 Non-Collubion / Cont in Liturifier Stitution Board Stitution (Stitution) Estimate (Stitution)	Form 50 Form 50 Form 16 Very September 17 Form 17 Form 17 Foreign	colton		*****	boat bld calumn				-				
	Addendum Ne. Addendum Ne. Addendum Ne.	e oi r)	TOTAL	00.217.03	×	\$2.676.214.00	TOTAL	58,182,254,00	TOTAL	25.219.405.50	TOTAL	\$3,440,157,00	TOTAL	\$3,582,698.26
					% over % under	2500°0	0,00% % over 0,35% % under	0.54% % over 0.00% % undor	% over % undor	1,40% % over 0,00% % under	% over % under	8.35% % 64er 0.00% % under	s over s undor	12.22%
PINE VALLEY / WINDRIFT BIG		RES, NO.: W.O. NO.:	0018C 0018C		BIDDEN GARC	GARCIA CONCRETE CONST., INC.	BIDDER:	KEY CONCRETE, INC.	EXCOSER:	MALOTT CONTRACTING, INC.	Blooms	HIPSKIND CONCRETE CORP.	SIDDER: P	PRINCO, INC.
09/10/16	PLAN	UNIT	UNIT COST UNIT COST	AMOUNT Est (\$)	UNIT COST	AMOUNT (\$)	UNIT COST	AMOUNT	UNIT COST	AMOUNT (\$)	UNIT COST	AMOUNT	UNIT COST	AMOUNT (\$)
Mobilization (Domobilization	-	1,5	\$142,500.00	\$142,500,00	\$50,000,00	850,000,00	\$217,000,00	\$217,000,00	\$171,017.20	\$171,017.20	\$245,500.00	\$245,500,00	\$178,144.81	\$178,144,81
Malnjonance of Traffic	1	83	\$114,000,00	\$114,000,00	\$30,000.00	\$30,000,00	\$173,000,00	\$1773,000.00	\$126,080,00	\$126,080,00	\$177,000,00	\$177,000,000	\$53,108.45	\$53,105,45
3 Work Allowass9		23	\$50,000,00	\$50,000,00	\$50,000,00.	\$50,000,00	\$30,000,00	350,000,00	\$55,000.00	\$50,000,000	\$50,000,00	\$50,000,00	\$50,000,00	\$50,000,00
Removal of Centeralo Pravament	36800	ઢ	\$10,00	5288,000,00	1 \$6.50	5712,800,110	\$10,00	5288,000,00	58.20	5301,780.09	\$10.00	S388,000.00	\$7,85	\$200,000,00
Removal of Concrete	7500	Ìŝ	\$9,00	\$47,500,00	\$3.50	\$71,250,00	\$3.00	\$57,500.00	29.00	\$57,500,00	\$10.00	00'000'54\$	\$8.50	\$82,750,00
Centari Condition Pavement, Pieln, 7 Interest, (Indiado Cura 8 Type LA)	38000	A5	00 223	\$1,152,000,00	\$35.00	51,280,000,00	\$31.00	\$1,116,000,00	\$33.60	\$1,218,800,00	23.5 DA	\$1,280,000.00	\$42.50	51,530,000,00
Special 4" Wide 1-A Outs (Include 14 bor)	1690	33	\$29.00	\$52,200,00	\$27.50	\$48,500,00	\$35,00	DO'ODO'SSIS	\$35,00	000 000 284	\$28.00	\$50,400,00	\$20.75	\$55,350,00
8 1" Expension Joint With Thickoned Edge	1080	3	\$10.00	\$10,600,00	00'65	\$3,240,00	8	\$11,880,00	\$11,00	511,880,00	\$11.00	\$11,860.00	\$8,70	\$7,286,00
9 Concrole Payement for Residential Drive (6")	2300	λs	240.00	\$112,000,00	\$34,00	\$85,200.00	\$45.00	\$126,000,00	\$40,00	\$112,000 00	\$40,00	\$112,000,00	\$80.25	\$168,700,00
10 Concorte Sidewalk (47)	4400	λs	\$30.00	\$132,000,00	00'063	\$132,000,00	\$35.00	\$154,000.00	\$38,00	\$167,200,00	230.00	\$132,000.00	\$57.15	\$251,480,00
Concrete Wingwalk and Ramps (6")	200	λS	\$86,00	\$42,500.00	\$75.00	\$37,500,00	\$75,00	\$37,500,00	\$75.00	\$37,500.00	\$70,00	\$35,000.00	\$80.08	545,475,00
2.X.S. Lompoette, wedge, I deale weaming surrand Office. 12. Brick Red	ž	ğ	\$300.00	\$19,200,00	\$220,00	\$14,080,0B	\$220,00	314,080.00	\$225.00	\$14,400,00	\$200,00	\$12,800,001	\$225.00	514,400,00
neum z x o composta, wateri, i acilio warning ounsed	2	á	\$300,00	2500,00	\$350,00	\$700.00	\$220.00	\$440.00	\$200.00	20,000,00	\$300,00	\$800.00	\$250.00	\$500,00
14 RIp-Rop	g	è	240.00	\$2,400,00	\$90.00	\$5,400.00	\$50.00	53,000,00	\$55.25	53,315,00	\$58.00	\$3,540.00	\$55.25	43,315,00
15 Type "O" Companied Appropria for Base	6200	NOT	\$10,00	5117.80p.00	\$15.50	586,100,00	\$22,00	\$136,400.00	\$25.25	\$158,550,00	\$18,00	\$111,800,00	\$25.25	\$156,550,00
18 Type TO" Contracted Approprie for Termenty Drives No. 53	ğ	NOT	\$25,00	\$2,500,00	\$15,50	\$1,550.00	\$22,00	\$2,200.00	\$25.10	\$2,510.00	\$120.00	\$12,000,00	325,10	\$2,510,00
Bodgoura Material	1000	YOU	\$21.00	\$21,000.00	\$10.50	\$10,500.00	\$22.00	\$22,000,00	\$25.75	£25,750,00	\$20,00	00'000'025	\$25.75	\$25,750,00
18 Tepsoil	1800	TON	\$40,00	\$72,000,00	220.00	ap/pap/965	\$22.00	\$38,800,00	\$34,70	\$57,080,00	\$40,00	\$72,000,00	121.70	\$57,080,00
actiful Bahind Curb	1380	ĕ	\$12.00	\$16,200.00	\$5.00	36,750,00	41.00	\$1,350,00	\$10.00	\$13,500,00	\$14.00	31B, 900.00	\$5.30	\$7,155,00
Hydroseading with Hydrosilk or Equivalent Polymer for Erasion 20 and Sedment Control	30000	À	22.50	\$75,000,00	\$2.00	\$60,000,00	\$2.00	\$80,000,00	\$2.00	300,000,003	\$2.00	00'000'08s	\$1.05	\$31,500,00
21 Construction Sign. Type A	15	వ	330.00	\$1,350,00	\$100.00	\$1,500.00	\$20.00	\$1,200.00	\$240.00	\$3,600,00	\$100.00	\$1,500,00	\$175.00	\$2,825,00
Sandurd Bardeads, Type II-B	12	á	\$140.00	\$1,080,00	\$100.00	\$1,200.00	\$150.00	\$1,800,00	2385.00	\$4,620,00	\$125.00	\$4,500.0D	\$325.00	:00'006'ES
Undertrein, 6" Perforated Plastic, Group K Pipe (Inc. #6 23 Asserbatio Backfill)	10550	ħ	\$3.00	\$84,400.0D	SB.50	\$100,225,00	20.03	\$54,950,00	210,11	\$106,880,50	\$8.00	\$84,400,00	\$10,10	\$108,555,00
edigoard Injel Protection Device or Approved Equivalent for editions Control	29	భ	\$50.00	34,350,00	423.00	52,175,00	\$45.00	\$3,945,00	579.25	58,884,75	\$40.00	\$3,480.00	\$79.25	58,804,75
Tree Removal, Street Trees, (12" - 24"), "undistributed" 25 include stumping	1	ផ	\$1,500,00	27,500,40	\$1,200,00	\$1,200,00	\$2,500,00	00'005'25	81,400,00	\$1,480,00	51,500,00	\$1,500,00	\$1,469,00	\$1,480,00
Tree Removel, Street Trees, (25" - 427, fundatibuted" 28 include stumping	٠	á	\$2,500.00	\$2,500.00	\$2,400,00	\$2,400.00	33,000,00	\$3,000.00	2,070.00	00'020'23	00 ODE 24	\$2,500.00	\$2,676,00	52,075,00
27 Wintab 2x2HF Gastexille "undistributed" (Include excevation)	5000	è	\$10.00	\$50,000.00	\$3,75	\$18,750.00	\$5,00	\$25,000,00	\$2,15	\$10,750,00	\$17.00	00'000'CBS	52.15	\$10,750.00
28 Dility Allowance	-	\$1	\$10,000,00	\$10,000,00	\$10,000.00	\$10,000,00	\$10,000,00	\$10,000.00	\$10,000,00	\$10,000,00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
29 Malbax Assembly Removal/Resel	*	ឥ	00 068 .	\$200,00	\$100.00	\$400,00	\$220.00	00'0085	\$28.50	\$348.00	\$1,200.00;	\$4,800,00	\$56.50	\$346,0D.

			****		444 60	the San	_				1000	00 000 00	225.40	47 000 An
30 Remove and Reset Fencing	390		DECLE	no confict		0.000,00	2000	21,000.00	264.42	\$4,880.00	DECO Y	an an an	-	named to
31 F. Sanffary Sewer Tap Recommedies (Undistributed)	2	ថ	\$7,000,00	00 000 CS	\$1,250.00	\$5,750.00	\$350.00	51,050,00	5750,00	00'052'28	\$950.00	52,850,00	\$750.00	\$2,250,00
32 Water Service Line Reconnection (Undistributed)	6	á	5500,00	31,500,00	\$380,00	\$1,170,00	5350.00	D \$1,050.00	\$315.00	\$645,00	\$480.00	51,440.00	\$315.00	\$845.00
33. Remove and Resel of Water Velve (Undistributed)	c	Ę	\$500,00	31,500,00	\$4,300.00	512,900,00	21,300.00	0 85,700,00	00,027,52,00	\$11,250,00	\$1,478,00	\$4,434,00	23,750.00	\$11,250,00
34 Congrete/Brick Plug for 12" Hate (plee/falet)	,	ផ	\$200.00	\$500.00	\$120,00	00.0363	3350,00	\$1,050.00	\$225.00	\$675,00	2250.00	\$750.00	\$22,00	\$675.00
35 12" Pige - To Be Abnodoned with Flewable Fill	130	5	\$9,00	'n	55,50	\$715.00	30.00		\$11.85	\$1,563,50	411.00	21,430,00	\$11.95	\$1,553.50
30 Erosien und Sedimani Centrel	-	67	\$5,000,00	1	\$550.00	\$650.00	10 53,500,00		\$2,305.00	\$2,305.00	\$2,750,00	\$2,750.00	\$2,305,00	\$2,305,00
37 Video Decument of Conditions	-	8	\$2,000.00	\$2,000.00	22,600.00	00'005'25	32,500,00	00'008'28	52,800,00	\$2,800.00	\$2,500,00	\$2,500.00	\$2,900,00	22,800,00
38 Clearing, Grahblep and Restoration.	-	S	\$20,400,00	\$20,000,00	00'000'2\$	00'000'65	DC 200,000		Ĩ	310,940,00	\$14,450.00	\$14,430,00	\$10,940,00:	\$10,940.00
38 3×3′×8 Gablen	a	ឆ	3400,00	\$3,600.00	5850,00	\$5,850.00	2450,00	34,050,00	\$545.00	\$4,905,00	\$820,00	\$5,580.00	\$545.00	\$4,805.00
40 1.5° x 3° x 8° Gatelen	7	5	2350.00		\$575,00	\$4,725,00	j				3588,00	\$4,123,00	\$485,00	\$3,255,00
41 STX C x 9' Revelment Mattress	8	ភ	\$500.00			54,170.00					\$820,00	\$3,720.00	\$520,00	53,720,00
42 Often Work	-	SI	\$8,000.00		\$2,200.00	\$2,200.00	\$4,250,00		\$4,530.00	54,570,00	\$5,500,00	\$5,500,00	24,530,00	\$4,539,00
Pipe, Non-Pessaira Di, 12*, include apedal backfill #53-#73 & 43 #5,48, or #9 for bedding	467	క	\$110,00	551,370.00	\$75.00	\$35,025,00	975.00	\$35,025.00	\$52.75	\$24,834.25	\$70.00	432,680,00	\$42.75	524,834.25
Pipa, RCP, 12", include special backful #53-#73 & #5,#8, or #9 44 for Bedding.	898	5	255,00		\$75,06	\$52,425,00	-				\$50.00	534,950.00	345.60	\$34,40
Pipe, RCP, 15", include special backfill #55-H73 & H5,48 or #8 45 for Bridgling	256	5	565,00		\$77,00	518,712,00					05/35/20	\$14,080,00	\$50.40	\$12,902.40
Pape, RCP, 167, Include apecial backells 452-473 & 45,#8, or #8 for Bodding	135	41	175,00	\$10,125,00	\$72.00	59,720,00	00,000	38 100,00	\$48,65	\$5,567.75	\$80,00	\$8,100.00	348.55	26,567,75
Prpo, RCP, 241, Include apacial backful ES-#73 & #5,44, or ex.	32	Ŋ	\$100.00	\$2,500.00	\$110.00	52,750,00	00'005	ap,250,00	385.75	\$2,003,75	\$20.00	52,000,00	\$7,084	\$2,003,75
Ploc, RCP, 30", Include special backlis #53-873 & #5,88, or #6 48 for Badding	131	35	\$110.00	S14.410.00	\$30.00	\$11,790,00	\$115.00	\$15,085.00	578.30	\$10,257,30	\$120,00	\$45,720,00	\$78,30	\$10,257,30
Plot, PvC, 12", Include special beckNi #55-#73 5.#5,48, or #9. for Beckling.	25	5	\$50,00	\$2,600,00	280.00	33,380,00	00.358.00		\$20.85	\$3,973,20	250.00	00'008'25	\$70.05	\$3,879.20
Pipo, HDPE, 15', include special beckill #53+#13 & #5,#8, ar 50 for Beckeling	382	5	360,00	\$22,920,00	\$85.00	524,630.00			550,75	\$19,386.50	\$50.00	\$19,100.00	\$50,75	519,386.50
Pipo, NDPE, 18", include apadal backliž #50-#73 & #5,48, or 61 #8 for Bodelin	2000	5	\$70,00	325,780,00	\$57.00	10.959,956	0 275.00	527,600,00	\$51.05	\$18,786.40	\$55.00	\$20,240.00	\$51.05	\$18,788.40
Phot, HDPE, 24", Include special backlii #53473 & #5,#8, or 27, ep for Beddies.	52	5	\$65.00	\$10,455,00	300.00	00'086'4\$		57,380,00	\$51.73	\$5,395,25	\$70,00	38,610,00	\$51,15	\$8,291.45
53 HDPE Pressure Piping for Lowering a 8" AC water Main	2	á	\$7,000.00	\$14,000.00	\$11,250,00	522,500,0C	00.002,63	37,929,00	\$7,985,00	215,820,00	\$3,300,00	\$6,800,00	\$7,945.00	\$15,830.00
54 Existing 6"-12" Plos Removal	929	5	\$10,00	\$8,250,00	\$3,00	\$3,125,00	007.50	\$4,375.00	\$12.25	57.658.75	\$14,00	\$8,750,00	\$12.25	\$7,656,25
55 Eduling 15%24" Plps Removal	36	5	\$15.00	\$3,915.00	\$21.00	\$5,481.00	\$10,00	00'019'23'	\$15.10	53,941,10	\$25,00	56,525,00	\$15.10	\$3,841,10
58 Existing Inlet Structum Removal	34	E	\$300,00	\$8,300,00	5225.00	54,725.00	\$200,00	54,200.00	\$350,00	87,350,00	\$500.30	S10,500.00	2350.00	\$7,350.00
57 Com Digi 15" Hole to Constrate Intet Wall (pad")	Ę	á	2300,00	\$3,300.00	\$560.00	\$5,050,00		33,300,00	5630.00	35,930,00	00,0024	\$5,500,00	\$650.00	38,830,00
58 Cara Drift 15" Hale to Concrate Inlet Wall (I=10")	-	ĭŠ	5400.CS	\$400,00	\$700,00	00'002\$	0,0543	\$430.00	\$725.00	\$785.00	3675,00	\$675.00	\$785.00	\$785.00
59 Core Dilli 24" Male lo Concreto Inlet Wall (1457)	+	វ	\$500,00	2500 00	\$825.00	\$925.00	\$500,00	\$500.00	\$345,00	\$945.00	\$850,00	8950,00	\$945.00	1845.00
60 80" Concrete Manhole With Casileg	F	5	13,600,00	\$3,600,00	\$3,280,0D	\$5,250.00	33,400,00	\$3,400.00	\$4,445,00	\$4,445.00	\$3,800,00	g0'008'63	\$4,445.00	\$4,445,00
81 48" Concrete Manhole With Casting	•	ā	\$2,600.00	\$15,680,00	\$2,300,00	513,800,00	\$2,450.00	\$14,700,00	\$3,325.00	\$19,850,00	\$2,700,00	\$18,200.00	13,475.00	\$20,850,00
62 30" Concrote Infel With Casting	\$	ā	\$1,200,00	\$12,000,00	\$1,400.00	\$14,000.00	0 S12000	\$12,000,00	\$1,770.00	\$17,700.00	\$1,800,00	\$18,000,00	\$1,880,00	\$18,800,00
63 2' x 2' Concrete Inlet With Costing	34	5	\$1,300,00	\$48,100,00	\$1,700.00	\$52,800,00	51,500,00	\$55,500.00	\$2,095,00	\$77,515,00	\$2,300.00	\$85,100,00	\$2,245,00	\$83,095,00
84 30" x 48" Concrole Infel (Special Structure) With Caraling	-	ð	\$4,000.00	\$4,000,00	\$4,250,00	\$4,250,00	54,800.00	\$4,800.00	\$4,725.00	\$4,725,00	54,000.D0	\$4,000.00	\$4,875.00	\$4,875,00
Replice Kolled Charing With Z. X.Z. Caro & Guzar Casserg, 45 Furnish & Adjust To Grade	*	á	\$450.00	38,300,00	9500,00	\$7,000,00	\$500.00	\$7,000,00	\$425.00	00,000,00	\$500,00	00,000,72	2575.00	\$2,050,00
Replace Z X Z Casting With Z X 3 Can a Conter Carting, 68 Furthah & Adjust To Cracks	e	ð	\$550,00	\$1,650,00	\$550.00	\$1,850.00	\$525,00	\$1,575,00	\$535,00	51,805,00	\$500,00	51,500,0D	\$885.00	\$2,055,00
Replace 2" x Z Clina and Sulfer Will: 24" Sout Sterm Manhold 57 Geoffey, Furnish & Adjust To Grade	+	ā	\$500.00	2500,00	\$500,00	\$500,00	\$400.00	\$400.00	\$350,00	2300,00	\$40D,00	\$400,00	\$500.00	\$500,00
88 Replace Solid 24" M.H. Lid With 24" Grate M.H. Lid	-	វ	\$150,00	\$150,00	\$150.00	\$150.00	3400,00	3400,00	\$350,00	\$350.00	\$600.00	00,0082	\$500.00	\$500,00
69 Adjust To Grade	٠	ă	3500.00	ekun on	4	2550.00	CANDOD	2400.00	5	0000				

70 Cneling, Aclust To Grado, "Lndistributes"	2	S		\$200,000 \$400,00	\$250,00	\$150,00		00,000	\$150.00	51,000 oc	\$225.00	\$450.00 \$225.00 \$450.00
71 Wester Valve-Box, "Underfibuted", Adjusted to Grade.	10	EA	\$100.00	EA. \$100.00 81,000.00 \$150.00	\$150.00	\$100.00	\$1,500,000 \$100,000 \$245,00	\$245.00	\$2,450.001 \$150.00	\$1,500.00	2341,00	\$1,500,000
72 Water Curb-Box "Undigitabuted", Adjusted to Grade	. 15	EA	\$125.00	\$125.00 \$1,875.00 \$200.00	\$200.00	\$3,000,000		\$900.00	\$4,080,00	\$2,250,00	2326.00	\$2,250,00 \$326,00
73 Tomporon Pavement Ropair	2060	š	\$35,00	SY. \$55,00 S70,000,00	\$12,00	\$15,00	14	\$20,35	\$40,700,00 \$12,00	\$24,000,00	\$20,35	\$24,000,00