

BILL NO. S-16-11-20

SPECIAL ORDINANCE NO. S-_____

AN ORDINANCE approving CONSTRUCTION
CONTRACT - BLUFFTON ROAD SIDEWALK
IMPROVEMENTS - RESOLUTION #0172N -
\$200,001.50 between HIPSKIND CONCRETE
and the City of Fort Wayne, Indiana, in connection
with the Board of Public Works.

**NOW, THEREFORE, BE IT ORDAINED BY THE COMMON
COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:**

SECTION 1. That the CONSTRUCTION CONTRACT -
BLUFFTON ROAD SIDEWALK IMPROVEMENTS - RESOLUTION #0172N -
\$200,001.50 by and between HIPSKIND CONCRETE and the City of Fort
Wayne, Indiana, in connection with the Board of Public Works, is hereby
ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power,
transportation, miscellaneous equipment, etc., necessary for
construction of a 5 feet wide concrete sidewalk and ADA
ramps from 338 feet north of Lower Huntington Road to 788
feet south of Old Trail on the west side of Bluffton Road.
Contractor will be filling in the gaps between existing
sidewalks.:

involving a total cost of TWO HUNDRED THOUSAND, ONE AND 50/100
DOLLARS -(\$200,001.50). A copy of said Contract is on file with the Office of
the City Clerk and made available for public inspection, according to law.

SECTION 2. That this Ordinance shall be in full force and effect from and after its passage and any and all necessary approval by the Mayor.

Council Member

APPROVED AS TO FORM AND LEGALITY

Carol Helton, City Attorney

AWARD: Resolution 0172N/Work Order 0172N


Bluffton Road Sidewalk to:

Hipskind Concrete in the Amount of \$200,001.50

CITY OF FORT WAYNE
BOARD OF PUBLIC WORKS

DATE: _____

11/16/16



Robert Kennedy, Chair

Mike Avila, Member

Kumar Menon, Member

Attest:

Lyndsey L. Richards - Clerk - BOPW

Form 96
 Non-Collusion Affidavit
 Cert In Lieu/Financial Statement
 Bidder's Bond
 Street Barricade Maint Info
 EBE Declaration Form
 E-Verify Affidavit
 Drug Policy
 Addendum No. 1
 Addendum No. 2

best bid column

X
X
X
X
X
X
X
X

X
X
X
X
X
X
X
X

TOTAL: \$240,892.00

TOTAL: \$200,001.50

TOTAL: \$241,910.46

% over
% under

0.00%
16.97%

% over
% under

0.42%
0.00%

Bid Tabulation

proj: Bid Date:	Bluffton Road Sidewalk-From Waynewood Drive to South of Old Trail Road	RES. NO.: W.O. NO.:	0172N 0172N	estimate		BIDDER: Hipskind Concrete		BIDDER: Malott Contracting	
ITEM NO.	ITEM	PLAN QTY	UNIT	UNIT COST Est (\$)	AMOUNT Est (\$)	UNIT COST (\$)	AMOUNT (\$)	UNIT COST (\$)	AMOUNT (\$)
1	Mobilization and Demobilization	1	LS	\$8,500.00	\$8,500.00	\$38,701.00	\$38,701.00	\$18,260.00	\$18,260.00
2	Clearing and Grubbing	1	LS	\$8,500.00	\$8,500.00	\$4,150.00	\$4,150.00	\$1,656.00	\$1,656.00
3	Video Documentation of Conditions	1	LS	\$500.00	\$500.00	\$450.00	\$450.00	\$1,100.00	\$1,100.00
4	Concrete Curb, Remove	355	LF	\$12.00	\$4,260.00	\$10.00	\$3,550.00	\$13.50	\$4,792.50
5	Concrete Walk Remove	51	SY	\$15.00	\$765.00	\$10.00	\$510.00	\$26.50	\$1,351.50
6	Concrete Headwall Remove	1	EA	\$500.00	\$500.00	\$800.00	\$800.00	\$365.00	\$365.00
7	Concrete Curb, Type III	128	LF	\$37.00	\$4,736.00	\$20.00	\$2,560.00	\$31.00	\$3,968.00
8	Concrete Sidewalk, 4"	1169	SY	\$60.00	\$70,140.00	\$30.00	\$35,070.00	\$45.00	\$52,605.00
9	Concrete Sidewalk, 8"	288	SY	\$85.00	\$24,480.00	\$45.00	\$12,960.00	\$67.00	\$19,296.00
10	Asphalt Pavement Remove	288	SY	\$12.00	\$3,456.00	\$10.00	\$2,880.00	\$26.25	\$7,560.00
11	Sidewalk Trench	3	EA	\$900.00	\$2,700.00	\$1,200.00	\$3,600.00	\$1,642.00	\$4,926.00
12	Surface Milling	288	SY	\$12.00	\$3,456.00	\$10.00	\$2,880.00	\$25.40	\$7,315.20
13	ADA Curb Ramps	54	SY	\$210.00	\$11,340.00	\$110.00	\$5,940.00	\$95.00	\$5,130.00
14	Common Excavation	174.5	CY	\$15.00	\$2,617.50	\$45.00	\$7,852.50	\$60.00	\$10,470.00
15	Casting, Adjust to Grade	1	EA	\$650.00	\$650.00	\$300.00	\$300.00	\$126.00	\$126.00
16	Water Curb Stop, Adjust To Grade	2	EA	\$450.00	\$900.00	\$100.00	\$200.00	\$327.00	\$654.00
17	Remove and Reset Sign	3	EA	\$150.00	\$450.00	\$450.00	\$1,350.00	\$1,322.50	\$3,967.50
18	Relocate Guy Anchors	2	EA	\$1,500.00	\$3,000.00	\$450.00	\$900.00	\$1,170.00	\$2,340.00

proj:	Bluffton Road Sidewalk-From Waynewood Drive to South of Old Trail Road				RES. NO.:	0172N			
Bid					W.O. NO.:	0172N			
Date:	11/09/16	estimate				BIDDER:	Hipskind Concrete	BIDDER:	Malott Contracting
19	Relocate Mail Box	1	EA	\$200.00	\$200.00	\$400.00	\$400.00	\$138.00	\$138.00
20	Precast 30" Round Inlet	1	EA	\$1,300.00	\$1,300.00	\$4,000.00	\$4,000.00	\$2,130.00	\$2,130.00
21	48" Storm Manhole	1	EA	\$4,000.00	\$4,000.00	\$7,500.00	\$7,500.00	\$3,330.00	\$3,330.00
22	Slab Frame Grate Casting	1	EA	\$600.00	\$600.00	\$1,000.00	\$1,000.00	\$2,760.00	\$2,760.00
23	24" Solid Storm Casting	1	EA	\$600.00	\$600.00	\$450.00	\$450.00	\$462.00	\$462.00
24	12" RCP Pipe	18	LF	\$40.00	\$720.00	\$100.00	\$1,800.00	\$93.50	\$1,683.00
25	12" End Section	1	EA	\$300.00	\$300.00	\$450.00	\$450.00	\$1,205.00	\$1,205.00
26	15" RCP Pipe	13	LF	\$55.00	\$715.00	\$120.00	\$1,560.00	\$88.92	\$1,155.96
27	21" RCP Pipe	6	LF	\$70.00	\$420.00	\$150.00	\$900.00	\$169.65	\$1,017.90
28	Final Grading & Seeding/Sodding	1	LS	\$8,500.00	\$8,500.00	\$8,000.00	\$8,000.00	\$10,285.25	\$10,285.25
29	Maintenance of Traffic	1	LS	\$8,500.00	\$8,500.00	\$12,000.00	\$12,000.00	\$26,452.00	\$26,452.00
30	Construction Engineering	1	LS	\$8,500.00	\$8,500.00	\$4,500.00	\$4,500.00	\$6,542.00	\$6,542.00
31	Erosion & Sediment Control	1	LS	\$13,600.00	\$13,600.00	\$4,200.00	\$4,200.00	\$4,498.65	\$4,498.65
32	Transverse marking, Thermoplastic , Crosswalk Line, White, 6 In.	191	LF	\$2.00	\$382.00	\$6.00	\$1,146.00	\$8.50	\$1,623.50
33	Transverse marking, Thermoplastic , Stop Line 24"	43	LF	\$6.50	\$279.50	\$14.00	\$602.00	\$20.50	\$881.50
34	HMA Patching, 18" Width	186	SY	\$125.00	\$23,250.00	\$50.00	\$9,300.00	\$66.00	\$12,648.00
35	Grind/Saw Existing Concrete Edge To Flush Grade	45	LF	\$15.00	\$675.00	\$12.00	\$540.00	\$23.00	\$1,035.00
36	Clean Existing Storm Pipes	200	LF	\$12.00	\$2,400.00	\$10.00	\$2,000.00	\$15.90	\$3,180.00
37	Work Allowance	1	LS	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the **Bluffton Road Sidewalk** award.

RFPs & BIDS

Bid/RFP #	0172N
Awarded To	Hipskind Concrete
Amount	\$200,001.50
Conflict of interest on file?	X Yes ☐ No n/a
Number of Registrants	8
Number of Bidders	2
Attachments	AWARD APPROVAL AND BID TAB ANALYSIS SHEET

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted To Date	N/A

SPECIAL PROCUREMENT

Contract #/ID (State, Federal, Piggyback--Authority)	0172N
Sole Source/ Compatibility Justification	N/A

BID CRITERIA *(Take Buy Indiana requirements into consideration.)*

Most Responsible, Responsive Lowest	X Yes ☐ No <i>If no, explain below</i>
If not lowest, explain	N/A

COUNCIL DIGEST SHEET

COST COMPARISON

<i>Increase/decrease amount from prior years For annual purchase (if available).</i>	N/A
--	-----

DESCRIPTION OF PROJECT / NEED

<i>Identify need for project & describe project; attach supporting documents as necessary.</i>	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL

REQUEST FOR PRIOR APPROVAL

<i>Provide justification if prior approval is being requested.</i>	N/A

FUNDING SOURCE

<i>Account Information.</i>	Cedit

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL
Bluffton Road Sidewalk Improvements

Action Requested:

Requesting an ordinance approving the Bluffton Road Sidewalk Improvements Resolution # 0172N between Hipkind Concrete and the City of Fort Wayne in the amount of \$200,001.50 in connection with Fort Wayne Public Works.

Note: Hipkind Concrete was the lowest most responsive bidder among 2 bidders. Their bid was 16.97% lower than the engineer's estimate

Description and Scope of Work:

This project includes constructing a 5 feet wide concrete sidewalk and ADA ramps from 338 feet north of Lower Huntington Road to 788 feet south of Old Trail on the west side of Bluffton Road. Contractor will be filling in the gaps between existing sidewalks.