1	
2	
3	
4	
5	
6	
7	
8	
9	
10	
11	
12	
13	
14	
15	
16	
17	
18	
19	
20	
21	
22	
23	
24	
25	
26	
27	

28

29

30

R	11		11	\cap	S-1	1 Q	Λ	2	07	
-	ᆫ	_ 1	٧ı	U .	J-	I O-	U	.)=	u/	

SPECIAL ORDINANCE NO. S-	SPECIAL	ORDINANCE	NO. S-
--------------------------	---------	-----------	--------

AN ORDINANCE approving CONSTRUCTION CONTRACT - NORTH ANTHONY BLVD. REHABILITATION - RESOLUTION/WORK ORDER #0143C - \$1,574,639.00 between BROOKS CONSTRUCTION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:

SECTION 1. That the CONSTRUCTION CONTRACT - NORTH ANTHONY BLVD. REHABILITATION - RESOLUTION/WORK ORDER #0143C - \$1,574,639.00 by and between BROOKS CONSTRUCTION and the City of Fort Wayne, Indiana, in connection with the Board of Public Works, is hereby ratified, and affirmed and approved in all respects, respectfully for:

All labor, insurance, material, equipment, tools, power, transportation, miscellaneous equipment, etc., necessary for The limits on North Anthony Blvd will extend from Crescent Avenue to Coliseum Blvd. The scope will include rehabilitating the existing concrete pavement and resurfacing the roadway with hot mix asphalt. Landscaped medians and protected turn lanes will be added to improve vehicle safety and all pedestrian facilities such as walks, ADA ramps and street crossings will be upgraded to current ADA guidelines.

involving a total cost of ONE MILLION FIVE HUNDRED SEVENTY-FOUR THOUSAND SIX HUNDRED THIRTY-NINE AND 00/100 DOLLARS - \$1,574,639.00. A copy of said Contract is on file with the Office of the City Clerk and made available for public inspection, according to law.

1	SECTION 2. That this Ordinance shall be in full force and effect
2	from and after its passage and any and all necessary approval by the Mayor.
3	
4	
5	
6	Council Member
7	ADDDOVED AC TO FORM AND LEGALITY
8	APPROVED AS TO FORM AND LEGALITY
9	
10	Carol Helton, City Attorney
11	Odror reitori, Oity Attorney
12	
13	
14	
15	
16	
17	
18	
19	
20	
21	
22	
23	
24	
25	

		Form 96 Mon-Collector Cert in Lieuth Bidder's Bond Street Barrica EBE Declaral E-Verify Affol Adendum No Addendum No	inancial Stalemeni i de Meht Info ion Form avit a. 1 o. 2	ı		be	st bid column				
				TOTAL:	\$1,763,670.90	TOTAL:	\$1,574.639.00 0.009		\$1,622,777.30	TOTAL:	\$1,530,058,63
Bld	Tabulation North Anthony Blid Rehabilitation					% under		% under	7,991	% under	7.58%
Bid Date	: 02/14/18		RES. NO.: W.G. NO.:	0143C 0143C Estimate		BIDDER		BIDDER:	E & B Paving	DIDDER:	Wayne Asph. & Co.
HO.	I ITEM	PLAN DIY	UNIT	UNIT COST Est (\$)	AUTOUNT Est (\$)	UNIT COST (\$)	TAMOUNT (2)	UNIT COST (\$)	AROUNT (\$)	UNIT COST (\$1	AMOUNT (\$)
\vdash	1 MOBILIZATION AND DEMOBILIZATION	 	LS	\$76,000,0	i	i e]	1	I") 1
	2 MAINTAIRING OF TRAFFIC 316" HDDE WATER MAIN LOWERING	1	LS LS	\$95,000,0				ŀ		ļ	1 1
	4 CONCRETE PAVEMENT REMOVAL	3043	aya	\$15.0		1		\$9.9	-	\$10,00	\$30,430,00
	5 CONCRETE REMOVAL	21425	sys	\$13,0	1	T		\$0.76		\$8.70	
	5 HMA SURFACE, TYPE C, 9.5 mm	1742	TON	\$70.00	\$121.940.00	\$58.0	G \$101,035.00	\$62.00	\$108,004,00	\$55.00	\$113,230.00
	7 HMA INTERMEDIATE, TYPE C, 12.5 mg	2327	TON	\$60,0X	\$139.620.00	\$48,0	5111,696.00	\$52.00	\$125,504,00	\$50,00	\$116,350.00
\vdash	8 HMA FOR PATCHING, TYPE C	115	TON	\$85.D		1		\$120.00	\$13,800,00	\$120.00	\$13,890.00
F,	9 TACK COAT B ASEMALT WEDGING AT DRIVE APPROACHES	14	TON	\$300.00 \$85.00		1		\$450.00 \$122.00	\$1,962.00	\$100.00 \$160.00	\$1,400.001 \$2,400.00
Ī	1 FIBERMAT TYPE 8	20900	sys	\$1.76		ì	1	\$122.0	\$76,703,00	\$200	\$41,800.00
1	2 POLYMER MODIFIED ASPHALT EMULSIOR (for FiberMat epoScation)	45	TONS	\$300,00	j	ł	1	\$500,00	\$22,500,00	\$575.00	\$25,875,00
1	AGGREGATE FOR FIBERIMAT (10-16 LBS/SY 1/2*, 3/8* OR 1/4" BINDING SAGGREGATE)	175	TONS	\$30,00	\$5,250,00	\$21,50	\$3,762.50	\$21,00	\$3,875,00	\$50.00	\$6,750.00
1	JOHNT/CRACK ASPHALT PATCH (UNDISTRIBUTED)	50	TON	\$125.00	\$7,500,00	\$165.00	\$9,900.00	\$120.00	\$7,200,00	\$100.00	\$6,000.00
1	5 JOHNT/CRACK SEAL (UNDISTRIBŮTED)	10000	151	. \$200	T	i		\$1,28	\$12,900,00	\$1,00	\$10,000,00
	FOINT CRACK FILL (UNDISTRIBUTED)	13820	LFT	\$1.25	\$24,775.00	i		\$1.50	\$29,730.00	\$0.25	\$4,955,00
ł	CONCRETE PAYEMENT FOR COMMERCIAL DRIVE, 8*	730.5 604.5	SYS	\$50,00	\$43,830,00 \$25,225,00	\$68.6X \$52.00		\$70,00	\$51,135,00 534,308,00	\$69.50 \$57.00	\$50,769,75 \$28,766,50
1	CONCRETE WINGWALK & CURB RAMP, 6"	168	sys	\$125.00	\$21,000,00	\$105.00	\$17,640,00	\$176.00	\$29,400,00	\$94.25	\$15,834,00
	CONCRETE CURB REMOVAL	.2628.5	LFT	\$8.00	\$21,028,00	\$6.50	\$17,085:25	\$5.70	\$14,982,45	\$5,70	\$14,982,45
2	COMPATED AGGREGATE FOR BASE, No. 53	82	YON	\$30.00	\$2,460.00	\$36.00	\$2,952,00	\$30.00	\$2,460,00	\$50,00	\$4,100.00
	BED COARSE MATERIAL	384.5	TOH	\$30.00	\$11,535.00	\$41.00	\$15,764.50	53800	\$14,611 <u>.00</u>	\$22 <u>.0</u> 0	\$8,459.00
Z	CONCRETE CENTER CURB TYPE 'C' 2'5' DETECTIBLE WARNING PANEL, REPLACEABLE, BRICK RED.	· 21.5	sys	\$125.00	\$2,687.50	\$175,00	\$3,762.50	\$150.00	\$3,225,00	· \$111.00	\$2,386.50
	WET-SET	16	EA	\$250.00	54,000.00	5105,00	\$1,680.00	\$150.00	\$2,400,00	\$250.00	54,600,00
1	PCCP MILLING, 25 IN. PCCP MILLING, VARIABLE DEPTH, (0-25")	19795 725	SYS SYS	\$9.00 \$9.00	\$178,155,00 \$6,525,00	\$2.40 \$2.80	\$47,506.00 \$2,030.00	\$5.00 \$5.00	\$98,975.00 \$3,625.00	\$4.25 \$4.25	\$84,128,75 \$3,081,25
[PCCP/ASPHALT MELING, 25	380	SYS	59.00	\$3,420,00	\$3,00	\$1,140.00	\$5.00	\$1,900,00	\$4.25	\$1,615,00
i	CONCRETE CURBFACE WALK	332	SYS	\$45.00	\$14,940,00	\$77.00	\$25,564,00	\$85.00	\$28,220,00	\$79.25	\$26,311,00
29	CONCRETE CURB FOR BACK OF WALK	940	LFT	\$16.00	\$15,040.00	\$17.00	\$15,980.00	\$35.00	\$32,900,00	\$10.05	59,447.00
1	CONCRETE CURB TYPE II-A	215	<u> </u>	\$16.00	\$3,440.00	\$25.00	\$5,376,00	\$47.00	\$10,105,00	\$20,15	\$4,332.25
1	CONCRETE CURS TYPE III (MODIFIED)	350	LFT	328.00	\$9,800.00	\$51.00	\$17,850,00	\$50.00	\$17,500,00	\$38,75	\$13,562.50
1	CONCRETE CURB TYPE III PLANTING SOIL	4830 1762	TON	\$22.00	\$108,260.00	\$17.00	\$82,110,00	\$22.00	\$106,260.00	\$10,75	\$51,922.50
	TOPSOIL	148	тон	\$35,00 \$28,50	\$61,670.00 \$4,161.00	\$50,00 \$42,00	\$6,132.00	\$50.60 \$42.60	\$88.100.00 \$6,132.00	\$52.00 \$42.00	\$91,624,00 \$6,132,00
i	HYDROSEEDING	1283	SYS	\$2.50	\$3,207.50	\$2.00	\$2,566.00	\$2.00	\$2,566,00	\$2.00	\$2,566.00
36	STRAW BLANKETS FOR OVER HYDROSEEDING	1283	5YS	\$4.00	\$5,132.00	\$1.50	\$1,924.50	\$1.50	\$1,924.50	\$1,60	\$1,924,50
37	CONSTRUCTION TYPE A	.12	EA	\$255.00	\$3,060,000	\$265,00	\$3,160,00	\$265.00	\$3,180,00	\$265.00	\$9,160.00
	BARRICADE TYPE II-B	72	UT.	\$20.00	\$1,440.00	\$25.00	\$1,800,00	\$25,00	\$1,800,00	\$35.00	\$2,520.00
	FLASHING ARROW BOARD	160	DAY	\$125,00	\$20,000,00	\$40.00	\$6,400,00	\$40.00	\$6,400,00	\$45.00	\$7,200.00
	2x3' CURB AND GUTTER CASTING 2x3'INLET WITH 2x3' CURB AND GUTTER CASTING	2	EA EA	\$2,500,00	\$5,000,00	\$1,900.00	\$1,200.00	\$860.00 \$1,945.00	\$1,720,00	\$1,940.00	\$1,720,00
	CASTING, ADJUST TO GRADE	27	EA	\$275,00	\$7,425.00	\$450,60	\$12,150.00	\$400.00	\$10,800.00	\$400.00	\$10,800.00
43	CASTING, FURNISH AND ADJUST TO GRADE, TYPE "A" (Undstituted) CASTING, FURNISH AND ADJUST TO GRADE, 2XX STORM CASTING	4	<u>EA</u>	\$550,00	\$2,200,00	\$493,00	\$1,972.00	\$865.00	\$3,460,00	\$865,00	\$3,460.00
44	CASTING FORMER AND ACCOUNT TO GRADE, 2A3 STORM CASTING WITH SOUD LID CASTING FURNISH AND ACCOUNT TO GRADE, 24" WATERTIGHT	1	FA	\$550.00	\$550.00	\$840,00	\$840.00	\$875.00	\$876.00	\$876.00	\$875,00
	SANITARY CASTING	2	EA	\$550,00	\$1,100.00	\$415,00	\$830.00	\$930.00	\$1,650.00	\$930.00	\$1,860.00
	INLET RELOCATE (INCLUDES NEW PIPE AND PIPE REMOVAL)	2	EA	\$1,500.00	\$3,000,00	\$1,700.00	\$3,400.00	\$1,500.00	\$3,000,000	\$1,500,00	53,000,00
	12' REINFORCED CONCRETE PIPE, CLASS III. SPECIAL BACKFILL, No. 53/73	48 39	TON	\$45.00 \$35.00	\$2,160,00 \$1,965,00	\$60.00 \$26.00	\$3.840.00 \$975.00	\$82.33 \$19.50	\$3,951,84 \$760,50	\$85.00 \$22.00	\$4,060,00
	GCL1-8X3-MV-WV-XX-GY-XXX-PCR7-CR-VVLLED LUHINAIRE, III PLACE	36	EA	\$700.00	\$25,200.00	\$640.00	\$23,040,00	\$640,00	\$23,040.00	\$717.00	\$25,812,00
	GOLI-BOG-XX-GY-XXX-PCR7-CR-WILLED LUMINAIRE-DELIVERED TO SLO WAREHOUSE	4	EA	\$525.00	\$2,100.00	\$450.00	\$1,800.00	\$450,00	\$1,800.00	\$717.00	\$2,858.00
51	EXISTING LUMINAIRE, REMOVE MAST ARM, REMOVE AND REINSTALL FOR 33' EFFECTIVE MOUNTING	36	EA	5200.00	\$7,200.00	\$250.00	\$9,000.00	\$250.00	\$9,000,00	\$250.00	59,000,00
52	HEIGHT (POLES 022012 AND 022013)	-1	EA	\$250.00	\$1,000,00	\$3,000,00	\$12,000.00	\$3,000.00	\$12,000.00	\$300.00	\$1,200,00
	MLET SEGMENT PROTECTION (SEDIGUARD OR APPROVED EQUAL)	20	EA	\$125.00	\$2,500,00	\$75.00	\$1,500,00	\$100,00	\$2,000.00	\$100.00	\$2,000,00
5 <u>4</u>	COMMON EXCAVATION HARDWOOD SHIREDDED MULCH FOR ISLAND PLANTING AREAS (3* AVERAGE DEPTH)	331	CYS .	\$28,00	\$9,268.00	\$50.00	\$16,650,00	\$29,06	\$9,618.86 \$16.213.83	\$29.00	\$9,599,00
	INVERTIGE DIEP IN) INDULAR BLOCK RETAINING WALL (VERSALOK, KEYSTORE OR APPROVED EQUAL)	3093.5 976	SY6 SFFACE	\$26,00	\$24,748.80 \$73,125.00	\$4.95 \$45.00	\$15,312.83 \$43,875,00	\$39.50	\$15,312.83 \$38,512.50	\$4,95 \$39,50	\$15,312.63 \$38,612.60
											. , . , ,

COUNCIL DIGEST SHEET

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Transportation Engineering Services is providing this information to Council as an overview of the **North Anthony Blvd Rehabilitation** award.

D	17	D	~	&	D	II	C
к	Г	r	3	α	D.	w	Ö

Bid/RFP#	0143C
Awarded To	Brooks Construction
Amount	\$1,574,639.00
Conflict of interest on file?	X Yes □ No n/a
Number of Registrants	13
Number of Bidders	3
Attachments	BID TAB ANALYSIS SHEET AND AWARD

EXTENSIONS

Date Last Bid Out	N/A
# Extensions Granted	N/A
To Date	

SPECIAL PROCUREMENT

Contract #/ID	0143C
(State, Federal,	
PiggybackAuthority)	
Sole Source/	N/A
Compatibility Justification	

BID CRITERIA (Take Buy Indiana requirements into consideration.)

Most Responsible, Responsive Lowest	X Yes	□ No	If no, explain below
If not lowest, explain	N/A		

COUNCIL DIGEST SHEET

COST COMPARISON		
Increase/decrease amount from prior years For annual purchase (if available).	N/A	
DESCRIPTION OF PRO	DJECT / NEED	
Identify need for project &	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL	_
describe project; attach supporting documents as	SEE ATTACHED COMMON COUNCIL SUPPLEMENTAL	
necessary.		
REQUEST FOR PRIOR Provide justification if prior approval is being requested.	APPROVAL N/A	
FUNDING SOURCE		
	EDIT	

COMMON COUNCIL DIGEST SHEET - SUPPLEMENTAL NORTH ANTHONY BLVD REHABILITATION

Action Requested:

Requesting an ordinance approving the North Anthony Blvd Rehabilitation project pursuant to Board of Works resolution 0143C and an award to Brooks Construction in the amount of \$1,574,639.00

Note: Brooks Construction was the lowest most responsive bidder among 3 bidders.

Description and Scope of Work:

The limits on North Anthony Blvd will extend from Crescent Avenue to Coliseum Blvd. The scope will include rehabilitating the existing concrete pavement and resurfacing the roadway with hot mix asphalt. Landscaped medians and protected turn lanes will be added to improve vehicle safety and all pedestrian facilities such as walks, ADA ramps and street crossings will be upgraded to current ADA guidelines.



Award

To:

Board of Works

From:

Mario A. Trevino

Director of Transportation Engineering Services

Subject:

North Anthony Blvd Rehabilitation

Resolution #: 0143C

W.O. #: 0143C

Transportation Engineering Services recommends contract be awarded to:

Brooks Construction

Award Amount:

\$1,574,639.00

CITY OF FORT WAYNE

Date:

Shan R. Gunawardena, Chair

Mike Avila, Member

Kumar Menon, Member

Attest: Michelle Fulk, Clerk