1	BILL NO. S-22-06-22
2	SPECIAL ORDINANO
3	AN ORDINANCE approving CONSTR
4	CONTRACT – ST. MARYS STREA
5	RESTORATION PH.2 PROJECT - (\$799) between THE STANGER GROUP, INC. and the
6	Fort Wayne, Indiana, by and through its Board Commissioners.
7	NOW, THEREFORE, BE IT ORDAINED
8	
9	COUNCIL OF THE CITY OF FORT WAYNE, INDIANA:
10	SECTION 1. That the CONSTRUCTION CON
11	STREAMBANK RESTORATION PH.2 PROJECT - (\$799,
12	STANGER GROUP, INC. and the City of Fort Wayne, India
13	Board of Park Commissioners, is hereby ratified, and affirm
14	respects, respectfully for:
15	All labor, insurance, material, equipment, to
16	transportation, miscellaneous equipment, etc., nece restoration and stabilization of two sections of strear
17	St. Marys River in downtown Fort Wayne and the $\epsilon$
18	of an existing canoe launch adjacent to the Historic
19	involving a total cost of SEVEN HUNDRED NINETY-NIN
20	HUNDRED SIXTY AND 00/100 DOLLARS - (\$799,160.00).
21	The Stanger Group, Inc. is on file with the Office of the
22	available for public inspection, according to law.  SECTION 2. That this Ordinance shall be in fu
23	and after its passage and any and all necessary approval by
24	
25	
26	Council Member
27	APPROVED AS TO FORM AND LEGALITY
28	
29	Malak Heiny, City Attorney

### CE NO. S-\_\_\_\_

RUCTION AMBANK 9,160.00) he City of d of Park

### BY THE COMMON

NTRACT - ST. MARYS 160.00) between THE ana, by and through its ed and approved in all

ools, power, essary for the mbank on the enhancement Old Fort;

NE THOUSAND ONE A copy of the bid from City Clerk and made

ull force and effect from the Mayor.

Council Membe
Council Membe

30

### **Bid Tabulation**

Project Name: St. Marys Streambank Restoration Ph.2 Project

Project No.: 2022032

Quest #8142453

Bids/Quotes Due: 4/15/2022

CONTRACTOR:	Exterior Service	The Stanger Group, Inc.	Ottenweller Contracting, LLC	Resource Environmental Solutions, LLC	Milestone Contactors, LP
Base Bid:	pid on	\$799,160.00	bid on	no bid	no bid
Unit Price-1: Price per LF Temp. Steel Sheet Piling Cofferdam		\$1,025.00			
Unit Price-2: Price per ton Revetment Riprap		\$80.00			
Unit Price-3: Price per ton Boulders		\$630.00			
Unit Price-4: Price per ton Coarse Aggregate		\$80.00			

### SECTION 004113 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

1.1	BID INFORMATION
A.	Bidder: The Stanger Group, Inc.
В.	Bidder Representative: Colby Stanger
C.	Bidder Address: 15504 County Road 42, Goshen, Indiana 46528
D.	Bidder Phone Number: (574) 642-3390
Е.	Bidder Email Address: cstanger@stangergroup.com
F.	Project Name: St. Marys River Streambank Restoration: Phase II
G.	Project Location: 1201 Spy Run Ave. Fort Wayne, IN 46805
Н.	Bid Due: Friday, March 25 – 11:00am Online Bid Only through Quest vBid at www.questcdn.com
I.	Owner: Board of Park Commissioners, City of Fort Wayne, Indiana
J.	Owner Project Number: 2022032
K.	Quest Number: 8142453
1.2	CERTIFICATIONS AND BASE BID
A.	Base Bid (Single-Prime Contract): The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings Specifications, and all subsequent Addenda, as prepared by Owner and its consultants, having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, including all scheduled allowances

necessary to complete the construction of the above-named project, according to the requirements of the Procurement and Contracting Documents, for the stipulated sum of:

BASE BID (\$50,000 contingency allowance included): \$\_\_\_\_\_\_ BASE BID IN WORDS: Seven Hundred Ninety-Nine Thousand One Hundred Sixty DOLLARS UNIT PRICE-1 (Price per LF Temporary Steel Sheet Piling Cofferdams): \$ UNIT PRICE-1 IN WORDS: One Thousand Twenty-Five **DOLLARS** UNIT PRICE-2 (Price per ton Revetment Riprap): \$\_\_\_\_\_ UNIT PRICE-2 IN WORDS: Eighty **DOLLARS** UNIT PRICE-3 (Price per ton Boulders): \$\_630.00 UNIT PRICE-3 IN WORDS: Six Hundred Thirty **DOLLARS** BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 004113 - 1

UNIT P	RICE-4 (Price per ton Coarse Aggregate): \$\frac{80.00}{}	
UNIT P	RICE-4 IN WORDS: Eighty	DOLLARS
The under	signed hereby certifies that all wages paid under this project will meet or	exceed the Federal Minimum Wage.
	111 +	
	1.14 115	04/15/2022
Signatu	.6 1	Date
1.3	TIME OF COMPLETION	
A.	The undersigned Bidder proposes and agrees hereby to com Documents on a date specified in a written Notice of Award fully complete the Work as required by Contract Documents.	
1.4	ACKNOWLEDGMENT OF ADDENDA	
A.	The undersigned Bidder acknowledges receipt of and use of	of the following Addenda in the

### 1.5 CONTRACTOR'S LICENSE

preparation of this Bid:

1.

2.

3.

4.

Addendum No. 1, dated 03/14/2022

Addendum No. 2, dated 03/21/2022

Addendum No. 3, dated 03/31/2022

Addendum No. 4, dated \_04/07/2022

A. The undersigned further states that it is a duly licensed contractor, for the type of work proposed, in City of Fort Wayne, Allen County, State of Indiana and that all fees, permits, etc., pursuant to submitting this proposal have been paid in full.

### **SUBMITTER**

The Stanger Group, Inc.	Jeffrey W. Stanger
Company:	Representative:

Initials	Required Bid Forms Verification		Date Filed	
JWS	Bid Form	$\checkmark$	04/15/2022	
JWS	Bid Bond	$\checkmark$	04/15/2022	
JWS	Affirmative Action Program – Non-segregated Facilities	<b>√</b>	04/15/2022	
JWS	Certificate in Lieu of Financial Statement	$\checkmark$	04/15/2022	
JWS	Emerging Business Enterprise (EBE) Declaration Form	$\checkmark$	04/15/2022	
JWS	Form 96, Part I - Signed & Notarized	$\checkmark$	04/15/2022	
JWS	Form 96, Part II - Signed & Notarized	<b>V</b>	04/15/2022	
JWS	Section I, Public Works Experience	<b>V</b>	04/15/2022	
JWS	Section II, Work Plan Questionnaire	$\checkmark$	04/15/2022	
JWS	Section III, Contractor Financial Statement	<b>√</b>	04/15/2022	
JWS	Section IV, Current Contractual Obligations	$\checkmark$	04/15/2022	
JWS	Indiana Contractor Certification (projects over \$300,000)	<b>√</b>	04/15/2022	
JWS	Conflict of Interests Form	<b>√</b>	04/15/2022	
JWS	Drug Policy Acknowledgement Form	<b>√</b>	04/15/2022	
JWS	E-Verify Form	$\checkmark$	04/15/2022	
JWS	Non-Collusion Affidavit	<b>V</b>	04/15/2022	
JWS	Performance and Payment Bond (file at time of award)			
JWS	List of Subcontractors and Suppliers	<b>√</b>	04/15/2022	
JWS	Affidavit and Waiver of Lien (file at time of invoice)			
JWS	Schedule of Values	<b>√</b>	04/15/2022	
JWS	Estimated Construction Schedule	<b>√</b>	04/15/2022	

The undersigned hereby certifies the above required forms have been fully completed and properly submitted with this bid, and/or are already on file with the City of Fort Wayne.

Signature

04/15/2022

Date

END OF DOCUMENT 004113



### Bid Bond

CONTRACTOR:

(Name, legal status and address)

The Stanger Group, Inc 15504 County Road 42 Goshen, IN 46528 SURETY:

(Name, legal status and principal place of business)

Old Republic Surety Company P.O. BOX 1635 Milwaukee, WI 53201 This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Bond No: OR10040-2

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)
Fort Wayne Parks and Recreation
1201 Spy Run Ave.
Fort Wayne, IN 46805

BOND AMOUNT:

5% of total amount of bid not to exceed: Forty Thousand and 00/100 dollars (\$40,000.00)

PROJECT:

(Name, location or address, and Project number, if any)
St. Marys River Streambank Restoration Phase II--Port Wayne, IN


The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and Severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor Within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such Bid, and gives such bond or bonds as may be specified in the bidding or contract Documents, with a surety admitted In the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 18th day of April, 2022	The Stanger Group, Ing (Principal)
(Witness)	(Title) Colby Stanger, President
-	Old Republic Surety Company
WAL	(Surers) (Seal)
(Witness)	(Title) Jeremy J. Crawford, Attorney-In-Fact

AlA Document A310rM-2010, Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This Alachaeument is protected by U.S. Copyright Law and International Treatics. Unauthorized reproduction or distribution of this Ala@Document, or any portion of it, may result in sever civil and criminal penalties, and will be prosecuted to the maximum extent possible under the tax; This document was created on 01/27/2012 07:23:12 under the terms of Ala Documents-on-Demand order no. 2008397483, and is not for resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion. (961.10)



**POWER OF ATTORNEY** 

KNOW ALL MEN BY THESE PRESENTS: That OLD REPUBLIC SURETY COMPANY, a Wisconsin stock insurance corporation, does make, constitute and appoint: MICHAEL D. WILLIAMS, WILLIAM J. NEMEC, JEREMY J. CRAWFORD of GOLDEN VALLEY, MN

its true and lawful Attorney(s)-in-Fact, with full power and authority for and on behalf of the company as surely, to execute and deliver and affix the seal of the company thereto (if a seal is required), bonds, undertakings, recognizances or other written obligations in the nature thereof, (other than bail bonds, bank depository bonds, mortgage deficiency bonds, mortgage guaranty bonds, guarantees of installment paper and note guaranty bonds, self-insurance workers compensation bonds guaranteeing payment of benefits, asbestos abatement contract bonds, waste management bonds, hazardous waste remediation bonds or black lung bonds), as follows:

ALL WRITTEN INSTRUMENTS

and to bind OLD REPUBLIC SURETY COMPANY thereby, and all of the acts of said Attorneys-in-Fact, pursuant to these presents, are ratified and confirmed. This appointment is made under and by authority of the board of directors at a special meeting held on February 18, 1982.

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following resolutions adopted by the board of directors of the OLD REPUBLIC SURETY COMPANY on February 18,1982.

RESOLVED that, the president, any vice-president or assistant vice president, in conjunction with the secretary or any assistant secretary, may appoint altorneys-in-fact or agents with authority as defined or limited in the instrument evidencing the appointment in each case, for and on behalf of the company to execute and deliver and affix the seal of the company to bonds, undertakings, recognizances, and suretyship obligations of all kinds; and said officers may remove any such attorney-in-fact or agent and revoke any Power of Altorney previously granted to such person.

RESOLVED FURTHER, that any bond, undertaking, recognizance, or surelyship obligation shall be valid and binding upon the Company

- (i) when signed by the president, any vice president or assistant vice president, and attested and sealed (if a seal be required) by any secretary or assistant secretary; or
- (ii) when signed by the president, any vice president or assistant vice president, secretary or assistant secretary, and countersigned and sealed (if a seal be required) by a duly authorized attorney-in-fact or agent; or
- (iii) when duly executed and sealed (if a seal be required) by one or more attorneys-in-fact or agents pursuant to and within the limits of the authority evidenced by the Power of Attorney issued by the company to such person or persons.

RESOLVED FURTHER that the signature of any authorized officer and the seal of the company may be affixed by facsimile to any Power of Attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the company; and such signature and seal when so used shall have the same force and effect as though manually affixed.

			effect as though manually	affixed.		• •
IN WITNESS				sents to be signe	d by its proper officer, and i	ls corporate seal to be
affixed this	2nd day of	April	2020		u a pratial la allerty	ACHDANY
			MINIMALIC SURE A COLLET	C	LD REPUBLIC SURETY	COMPANY
.7	الايال ن		CONTONIA			
hau	with Harfr	UÇ	SEAL)		Men Me	
	Assistant Secreta		Management annual little		President	•
STATE OF WISCO	NSIN, COUNTY OF WA	JKESHA - SS	**************************************			
On this	2nd day of	April	, 2020 , personally ca	ıme before me, 💄	Alan Paviid	
and	Karen J Haffner		, to me known to be the in	idividuals and off	cers of the OLD REPUBLIC	SURETY COMPANY
who executed the a	above instrument, and the	ey each acknowledged aforeseld, and that the s	ine execution of the same eal affixed to the above ins	, and being by H strument is the se	e duly sworn, did severally al of the corporation, and li	at said corporate seal
and their signatures	as such officers were d	ly affixed and subscribe	d to the sald instrument by	the authority of t	he board of directors of sale	corporation.
-						
				1.7	. , 0	
			8/ 10104	K	Hrzn R. Leo	nson
			Part of the Part o		Notary Public	
				My Commi	ssion Expires: Septem	per 28, 2022
CERTIFICATE				(Expiration of no	tary's commission does not i	rvalidate this instrument)
I, the undersigned	gned, assistant secretar	of the OLD REPUBL!	C SURETY COMPANY, a	Wisconsin corpo le Resolutions di	ration, CERTIFY that the for the board of directors set	forth in the Power of
Attorney, are now I		1 1189 1105 00011 101011	is alim termiorition of more an			
•	WHITE BURE					
	CONTOMINE		the City of Brookfield, Wi	18th	day of April	2022
40-5304	SEAL)	Signed and spaled a	tine City of Brookheld, Will	UNS	uay or	,
	Mary Control of the C		Profession and		Kuul X Hax	fur
ORSC 22262 (3-05)	The State of the Party of the P				Assis Unt Secretaly	U

1



### CITY OF FORT WAYNE AFFIRMATIVE ACTION PROGRAM

This Document may be completed electronically at the following website address <a href="https://tinyurl.com/COFWAffirmativeAction">https://tinyurl.com/COFWAffirmativeAction</a>

NAME OF COMPANY The St	anger Group, Inc.
ADDRESS 15504 County Roa	d 42 CITY, ZIP CODE Goshen, Indiana 46528
E-MAIL ADDRESS cstanger@	
	FAX # None
	nest official within the facility who has the overall ion of the Equal Employment Opportunity and Affirmative
Colby Stanger	President
Name: (please print)	Title:
04/12/2022 Date:	Signature:
1. Does your firm have a writte	n Affirmative Action Program? Yes No
	ns answers to the questions asked in this program, attach a copy on Statement of Company Policy.
	pt the following program in meeting the requirements of the City  Ves No

PLEASE KEEP IN MIND THAT FAILURE TO COMPLETE ALL SECTIONS OF THIS DOCUMENT WILL RESULT IN YOUR PROGRAM BEING REJECTED.

	orce with particular empy yed?  Yes		re few, if any, minority peo
Curren	nt number of employees	. 7	
Numb	er of employees in <b>Jan</b>	uary of this Year 6	
		is less than 20% give re- ority employment perce	asons why. (Do not includentages.)
	g-term employees.		ees are family members
List m	inority recruitment sou	rces below:	
Agenc	У	Contact Person	<u>Date</u>
None			
<b>.</b>			
	nis company anticipate ximately how many?	an increase in employm	nent this year?Yes
	specific goals can you a lassifications during 20		ent of minorities in the foll
A.	Officials and Manager	rs	%
B.	Professionals		% 
C. D.	Technicians Sales	<del> </del>	% %
D. E.	Office and Clerical	50	
	Cirio and Civiloai		70
F.	Skilled Craftsman	· · · · · · · · · · · · · · · · · · ·	

### 8. WRITTEN STATEMENT OF COMPANY POLICY

It is the policy of The Stanger Group, Inc. that Equal Employment Opportunity is afforded to all qualified persons without regard to race, sex, religion, color, national origin, disability, age or veteran status.

In support of this policy, The Stanger Group, Inc. will not discriminate against any employee or applicant for employment because of race, religion, sex, national origin, sex, age, disability or veteran status.

The President will take affirmative action to insure that applicants are employed and that employees are treated during employment without regard to their race, religion, color, sex, national origin, disability, age or veteran status. Such action will include but not be limited to: Recruitment, advertising or solicitation for employment hiring, placement, upgrading transfer or demotion, selection for training including apprenticeship rates of pay or other forms of compensation, layoffs or termination.

The Stanger Group, Inc.	04/12/2022	
Name of Company or Firm	Date	
Signature of Highest Company Official		

Colby Stanger, President

Name and Title of Signer

Please type or print

## STATISTICAL INFORMATION FOR AFFIRMATIVE ACTION / VENDOR COMPLIANCE

The Stanger Group, Inc.

Name of Contractor or Supplier

15504 County Road 42, Goshen, IN 46528

Address and Telephone Number (574) 642-3390

Colby Stanger (Information Given By) Colby Stanger
Person Filling Out This Form and Data

	巨	Æ	EMPLOYEES	ES.	BY	RAC	三/三	THY	RACE/ETHNICITY/SEX			Ä	ISA	BIE.	E A	MPL	DISABLED EMPLOYEES	+ + + + + + + + + + + + + + + + + + +
EEOC CATAGORY	W		BLK		н	0	OTHER	<b>α.</b>		M		BLK		щ	Q	OTHER		I LOLAL.
	Σ	F	E		E E	Z	[i4		(Designate)	Z	됴	E E	Z	Ēų.	Ħ	卢	(Designate)	
1. OFFICIAL & ADMINISTRATORS	7																	2
2. PROFESSIONALS																		
3. TECHNICIANS																		
4. OPERATIVES																		
5. LABORER	Υ																	Acres .
6. OFFICE AND CLERICAL		1																-
7. SKILLED CRAFT WORKERS	т																	n
8. SERVICE - MAINTENANCE WORKERS																	A very series of the series of	u de la porte de la constante
9. SALES WORKERS																		
TOTALS	9											***************************************						7
PERCENTAGES	85 15	र																100

AFFIRMATIVE ACTION SECTION 00380 - PAGE 4 OF 5

### CERTIFICATION OF NON-SEGREGATED FACILITIES

Each Bidder is required to file a fully executed Certificate of Non-Segregated Facilities once a year.

The bidder certifies further that he will not maintain or provide for his employees any segregated facilities at any of his establishments and he will not permit his employees to perform their services at any location under his control where segregated facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity clause in any contract resulting from acceptance of this bid. As used in this certification, the term "segregated facilities" means any waiting room, work area, restrooms and washrooms, restaurant or dress areas, parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, national origin, sex, age, disability or veteran status because of habit, local custom, or otherwise. The Bidder agrees that (except where the Bidder has obtained identical certification from proposed subcontractors for specific time periods) he will obtain identical certification from proposed subcontractors prior to the award of subcontracts exceeding \$10,000 which are not exempt from the provisions of the Equal Opportunity clause and that he will retain such certification in his files.

Note: THE PENALTY FOR MAKING FALSE STATEMENTS IN OFFERS IS PRESCRIBED IN 18 U.S.C. 1001.

Date:	April 12	2022
	month, day	year
	The Stanger Group, Inc	
	Name of Bidder/	
By:	1.ly The	
-		7
Title	President	
	Official Address & Zip	Code
	15504 County Road 4	12
	Goshen, Indiana 4652	28

### **CERTIFICATE IN LIEU OF FINANCIAL STATEMENT**

<sub>I,</sub> Colby Stanger	, <sub>the</sub> President	
Name		****
	, of The Stanger Group, Inc.	
Position	Company	-
HEREBY CERTIFY THAT:		
now on file in the office of Par	d Company, dated the 31 day of December ks and Recreation Department of Fort Wayne, Indianatement, and, accurately reflects the financial condition f; and,	
<ol> <li>I am familiar with the books of make this certificate on its beli</li> </ol>	f said Company, showing its financial condition and a lef.	m authorized to
DATE: 04/15/2022 Signatory	Colby Stanger Printed Name of Signatory	
	ACKNOWLEDGED	
15th day of April	before me, a Notary Public, in and for said County and	I State, this
SEAL ** Commission My Commission July 31,	late of Indianal County # 703306 Con Expires # 10 Expires	Name

END OF SECTION 004582

A Resident of Lyber County.

My Commission Expires 57/31/2025

CERTIFICATE IN LIEU OF FINANCIAL STATEMENT - PAGE 1

### EMERGING BUSINESS ENTERPRISE (E.B.E.) DECLARATION FORM

(For Federal Projects, this is an MBE/WBE Declaration Form)

BIDDER MUST CHECK EITHER "A", "B" OR "C" BELOW, TO DECLARE HIS/HER STATUS AS AN E.B.E., OR NON-E.B.E. CONTRACTOR:

A. <b>\</b>	The undersigned firm decl	ares that it is <u>not</u> an E.B.E. contractor.
В	-	lares that it <u>is</u> an E.B.E. contractor. Please specify economically disadvantaged individual's%.
С	certified E.B.E., ha	that it and the firm, a ave entered a joint venture to perform this contract, and considered to be an E.B.E. contractor for this project.
	a federally funded project. T	in this space, the project on which you are bidding is Therefore, the bidder must also identify his/her status prise (MBE) or Woman Business Enterprise (WBE),
D	The undersigned firm dec	lares that it is certified MBE Contractor.
Е	The undersigned firm dec	lares that it is a Certified WBE Contractor.
	Contractor:	Contractor:
The	Stanger Group, Inc.	
By:_	My the	Ву:
Its: F	President	Its:

<u>NOTE</u>: A successful, non-E.B.E. bidder will be required to sign an "E.B.E. Rider" attached to the final contract. In the Rider, the successful bidder must agree that he/she will make a good faith effort to subcontract 10% of the overall contract amount to E.B.E. – certified subcontractors. A percentage less than 10% may be stipulated by the Owner in the Instructions to Bidders, but it is the Owner's goal to strive for 10%, pursuant to Executive Order 90-01 (as amended 05/08/06) of the City of Fort Wayne.

The contract will be awarded to the lowest bidder who is responsive and responsible. E.B.E. commitment is not a part of the contract award. The successful bidder will be required to sign the E.B.E. Rider or the contract will not be signed by the Owner.

### EBE/MBE/WBE WAIVER/REDUCTION APPLICATION

Type of Waiver Requested:	
Project Resolution Number: 2022032	
Project Name: St. Marys River Streambank Restoration, Ph II	
Submitted By: The Stanger Group, Inc.	
Address: 15504 County Road 42	
City, State Zip Code: Goshen, Indiana 46528	
Phone: (574) 642-3390 Email: cstanger@stangergroup.com	_
Each of the following elements must be present in order to determine whether or not a reduction or waive appropriate. Please provide adequate documentation and information to show why a reduction or waiver of goal is being sought. (If the space given is not sufficient, please attach additional pages as needed.)	
1. Please give detailed statement of efforts to identify and select portions of the project to sub contrac	t.
Selected a WBE trucking company that can provide trucking for common excavation and provided stone aggregate. Surveying work is usually done by The Stanger Group, Inc., but if additional survey work is required outside of the scope of what the prime contractor can perform, DLZ, who is a WBE surveying company, will be subcontracted. At maximum there will be two subcontractors.  Please provide a list of your contact with EBE/M/WBE firms.  Name of firm contacted: CBK Enterprises, Inc.	
Address: P.O. Box 9159, Fort Wayne, Indiana 46899	
Phone: (260) 410-0764	
Contact Date & Time: 04/12/2022 at 1:03 PM	
Method:   ✓ Phone   ☐ Fax   ☐ Written   ☐ Other (explain):	
Name of firm contacted: DLZ Industrial, Inc.	
Address: 825 S Barr St., Fort Wayne, Indiana 46802	
Phone: (260) 420-3114	
Contact Date & Time: 04/13/2022 at 1:25 PM	
Method: ☐ Phone ☐ Fax ☐ Written ✓ Other (explain): Email	
□ Name of firm contacted:	
Address:	<del>-</del>
Phone:	<b>→</b>
Contact Date & Time:	•
Method: ☐ Phone ☐ Fax ☐ Written ☐ Other (explain):	

[If more contacts were attempted, please attach additional pages of documentation] COPIES OF ALL WRITTEN OR FAX SOLITIFICATIONS MUST BE ATTACHED

- 3. If a reduction or waiver is being sought because of reasons other than prices, the contractor must provide the following information:
  - a. Detailed statement of WHY no EBE/M/WBE firm was subcontracted:

There will be certain one WBE subcontractor for the project with the possibility of a second if deemed necessary when construction begins. We are asking for a reduction to equal the cost of the work to be subcontracted.

- 4. If a reduction or waiver is being sought because prices quoted by EBE/M/WBE firms were higher than non-EBE/M/WBE firms, the contractor must provide the following information:
  - a. Price Quoted:

Contractor	Price Quoted
1. N/A	1. N/A
2. N/A	2. N/A
3. N/A	3. N/A
4. N/A	4. N/A

b. Detailed statement of the work identified for EBE/M/WBE participation for which the contractor asserts the EBE/M/WBE quote(s) was higher than non-EBE/M/WBE firms. Please summarize direct negotiations with EBE/M/WBE firms for specific portions of the work (and document the dates and time when negotiations occurred), and please indicate why negotiations were unsuccessful:

N/A

c. Please include other documentations that demonstrate that the EBE/M/WBE quotes were higher than non-EBE/M/WBE firms.

N/A

5. Summary:

I, Colby Stanger	of _The Stanger Group, Inc.	(company) hereby
request a reduction of 8.00 being sought for the reason exp	% from the EBE/M/WBE partic	cipation goal. This request is

(If the contractor desires to state further reason why the waiver should be accepted, please attach additional pages.)

Signed: Date: 04/15/2022

Title: President



CONTRACTOR'S BID FOR PUBLIC WORK - FORM 96 State Form 52414 (R2/2-13) / Form 96 (Revised 2013) Prescribed by State Board of Accounts

PART I
(To be completed for all bids. Please type or print)

1. Governmental Unit (Owner): City of Fort Wayne Parks and Recreation  2. County: Allen  3. Bidder (Firm): The Stanger Group, Inc. Address: 15504 County Road 42 City / State / ZIP code: Goshen, Indiana 46528  4. 4. Telephone Number: (574) 642-3390  5. Agent of Bidder (if applicable): N/A  Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc. and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit
1. Governmental Unit (Owner): City of Fort Wayne Parks and Recreation  2. County: Allen  3. Bidder (Firm): The Stanger Group, Inc. Address: 15504 County Road 42 City / State / ZIP code: Goshen, Indiana 46528  4. Telephone Number: (574) 642-3390  5. Agent of Bidder (if applicable): N/A  Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc. and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
2. County: Allen  3. Bidder (Firm): The Stanger Group, Inc.    Address: 15504 County Road 42    City / State / ZIP code: Goshen, Indiana 46528  4. 4. Telephone Number: (574) 642-3390  5. Agent of Bidder (if applicable): N/A  Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc. and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
3. Bidder (Firm): The Stanger Group, Inc. Address: 15504 County Road 42 City / State / ZIP code: Goshen, Indiana 46528 4. 4. Telephone Number: (574) 642-3390 5. Agent of Bidder (if applicable): N/A  Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
Address: 15504 County Road 42  City / State / ZIP code: Goshen, Indiana 46528  4. 4. Telephone Number: (574) 642-3390  5. Agent of Bidder (if applicable): N/A  Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc.  and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
City / State / ZIP code: Goshen, Indiana 46528  4. 4. Telephone Number: (574) 642-3390  5. Agent of Bidder (if applicable): N/A  Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc.  and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
4. 4. Telephone Number: (574) 642-3390  5. Agent of Bidder (if applicable): N/A  Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc.  and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc.  and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
public works project of St. Marys River Streambank Restoration Ph II for Fort Wayne Parks & Rec (Governmental Unit) in accordance with plans and specifications prepared by Biohabitats, Inc.  and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
and dated 04/14/2020 for the sum of Seven Hundred Ninety-Nine Thousand One Hundred Sixty \$ 799,160.00  The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice. Any addendums attached will be specifically referenced at the applicable page.  If additional units of material included in the contract are needed, the cost of units must be the same as that
If additional units of material included in the contract are needed, the cost of units must be the same as that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit
basis, the itemization of the units shall be shown on a separate attachment.
The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, or applicant for employment, to be employed in the performance of this contract, with respect to any matter directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry. Breach of this covenant may be regarded as a material breach of the contract.
CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS (If applicable)
I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory obligation to use steel products made in the United States (I.C. 5-16-8-2). I hereby certify that I and all subcontractors employed by me for this project will use U.S. steel products on this project if awarded. I understand that violations hereunder may result in forfeiture of contractual payments.
ACCEPTANCE
The above bid is accepted this day of, 20subject to the
following conditions:
Contracting Authority Members:

### **PART II**

(For projects of \$150,000 or more - IC 36-1-12-4)

Governm	nental Un	it: City of Fort W	ayne Parks and Recreati	on
Bidder (f	Firm):	The Stanger	Group, Inc.	
		04/15/2022		
These stater	nents to I		oath by each bidder with and	d as a part of his bid. Attach additional
		SECTION	N I EXPERIENCE QUESTION	NAIRE
What pudate of the date of the date.	blic work he curren	s projects has you t bid?	r organization completed for	the period of one (1) year prior to the
Contract A	mount	Class of Work	Completion Date	Name and Address of Owner
				nents in the past year. Construction
projects in 2	2021 were	exclusively for privat	te and non-for-profit clients.	
			1.1111	
2. What pu	blic work	s projects are now i	in process of construction by y	our organization?
Contract A	mount	Class of Work	Expected Completion Date	Name and Address of Owner
The Stanger	Group, In	c. is not currently per	rforming work for any Public Wo	rks departments. Construction
projects in	2021/2022	2 are exclusively for p	private and non-for-profit clients	
3. Have yo	u ever fa	iled to complete an	y work awarded to you? No	If so, where and why?
•		H. CALLANDO (NATIONAL AND		
<b>■</b> /m				
MAA-MAA			1.200.000.000.000.000.000.000.000.000.00	
		•	which you have performed w	
		-	Foundation - Heather Ha	
Part			onservancy - Bridget Har	
			ther Bobich (317) 558-8	
Kanka	kee Riv	er Basin & Yello	w River Basin Dev. Com	Scott Pelath (219) 861-7999
Cardn	o, Inc	John Richardso	n (574) 229-8750	

### SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE

1.	Explain your plan or layout for performing proposed work. (Examples could include a narrative of wher you could begin work, complete the project, number of workers, etc. and any other information which you believe would enable the governmental unit to consider your bid.)  The Stanger Group, Inc. would begin mobilizing the week of January 2nd, 2023. The
	project is scheduled to take 55 working days with a minimum three man crew. We are
	staffed to be able to double that crew size if the project should necessitate.
2.	Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm who have performed part of the work) that you have used on public works projects during the past five (5) years along with a brief description of the work done by each subcontractor.  CBK Enterprises, Inc. (P.O. Box 9159, Fort Wayne, Indiana 46899) - Provide trucking
	We primarily self perform all of our work.
3.	If you intend to sublet any portion of the work, state the name and address of each subcontractor, equipmen to be used by the subcontractor, and whether you will require a bond. However, if you are unable to currently provide a listing, please understand a listing must be provided prior to contract approval. Until the completior of the proposed project, you are under a continuing obligation to immediately notify the governmental unit in the event that you subsequently determine that you will use a subcontractor on the proposed project. CBK Enterprises, Inc. (P.O. Box 9159, Fort Wayne, Indiana 46899)
	Equipment: Dump Trucks - No bond will be required
	DLZ Industrial, Inc. (825 S Barr St., Fort Wayne, Indiana 46802)
	Equipment: Surveying - No bond will be required
4.	What equipment do you have available to use for the proposed project? Any equipment to be used by subcontractors may also be required to be listed by the governmental unit.  We plan to use two 30,000 lb - 50,000 lb excavators and two track loaders with
	various attachments.
5.	Have you entered into contracts or received offers for all materials which substantiate the prices used in preparing your proposal? If not, please explain the rationale used which would corroborate the prices listed. Yes, we have received quotes for all materials required for the project.

-- 22

### SECTION III CONTRACTOR'S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the governing body awarding the contract must be specific enough in detail so that said governing body can make a proper determination of the bidder's capability for completing the project if awarded.

### SECTION IV CONTRACTOR'S NON- COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other member, representative, or agent of the firm, company, corporation or partnership represented by him, entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is made without reference to any other bid and without any agreement, understanding or combination with any other person in reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale.

### SECTION V OATH AND AFFIRMATION

I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

... 15th . . April

Dated at	_this	_ day of <u>' ''</u>	•	_, 20 <u></u> .
The Stanger Group,	Inc.			
ву ///	(Name of	Organization)		
President	<b>V</b>			
	(Title of Pe	rson Signing)		
	ACKNOW	LEDGEMENT		
STATE OF <u>Indiana</u> COUNTYOF <u>Elyhart</u>	) ) ss )			
Before me, a Notary Public, personal	ly appeared	the above-na	med Colby	Stanger
and swore that the statements contain			•	J
Subscribed and sworn to before me t	his <u>154</u>	day of	pril	, 20 <u></u>
•	A) m	N.	otary Public	Wednesday to the second of the
My Commission Expires: 67/3	•		SEAL * Commi	HOSTETLER olic, State of Indianal hert County ssion # 703306 mission Expires ly 31, 2025

### Part of State Form 52414 (R2 / 2-13) / Form 96 (Revised 2013)

BID OF
The Stanger Group, Inc.
(Contractor)
15504 County Road 42
(Address) Goshen, Indiana 46528
FOR
PUBLIC WORKS PROJECTS
OF
City of Fort Wayne Parks and Recreation
705 E State Blvd
Fort Wayne, Indiana 46805
Filed,
Action taken

### THE STANGER GROUP, INC BALANCE SHEET

December 31, 2021

	2021
ASSETS	
Current assets	
Cash and cash equivalents	\$ 323,545
Accounts receivable	97,588
Costs in excess of billings	32,409
Inventory	
Current portion note receivable	27,680
Prepaid expenses	3,533
Total current assets	484,755
Property and equipment	
Land	490,489
Machinery and equipment	726,247
Transportation equipment	241,334
Office equipment	7,994
	1,466,064
Less accumulated depreciation	(457,137)
Net property and equipment	1,008,927
Other assets	
Note receivable, net of current portion	200,378
Total other assets	200,378
TOTAL ASSETS	\$ 1,694,060



### THE STANGER GROUP, INC BALANCE SHEET

December 31, 2021

	2021
LIABILITIES AND STOCKHOLDERS' EQUITY	
Current liabilities	
Current portion of long-term liabilities	\$ 93,827
Accrued expenses	5,771_
Total current liabilities	99,598
Long-term liabilities	
Notes payable, net of current portion	419,985
Less unamortized debt issuance costs	(3,147)
Total long-term liabilities	416,838
Total liabilities	516,436
Stockholders' equity	
Captial Stock, no par value, 1,000 shares authorized	
100 issued, and outstanding	10,000
Retained earnings	1,186,120
Less treasury stock	(18,496)
Total stockholders' equity	1,177,624
TOTAL LIABILITIES AND	
STOCKHOLDERS' EQUITY	\$ 1,694,060



### THE STANGER GROUP, INC STATEMENT OF INCOME AND RETAINED EARNINGS

For the Year Ended December 31, 2021

	2021	
	Amount	%
Revenue		
Construction revenue	\$ 1,142,839	99.02
Non-construction revenue	11,350	0.98
Net revenues	1,154,189	100.00
Cost of revenues earned	857,671	74.32
Gross profit	296,518	25.68
Selling, general and administrative expenses	80,072	13.60
Income from continuing operations	216,446	12.08
Other income (expense)		
Interest Expense	(8,222)	(0.71)
Interest income	7,614	0.66
Gain/Loss on sale of fixed asset	19,100	1.65
Debt forgiveness income PPP	60,100	5.21
Employee retention income	74,926	6.49
Miscellaneous income	11,672	1.01_
Total other income (expense)	165,190	1.60
Discontinued Operations		
Income from operations of dicontinued compone	ent,	
including gain on disposal of \$249,409	324,150	
NET INCOME	705,786	13.68
Retained earnings, beginning of year	480,334	
Retained earnings, end of year	\$ 1,186,120	



### THE STANGER GROUP, INC STATEMENT OF CASH FLOWS For the Year Ended December 31, 2021

	 2021
Cash flows from operating activities	
Net income	\$ 705,786
Adjustments to reconcile net income to net	
cash provided by operating activities	
Depreciation	123,478
Gain on sale of assets	(19,100)
Gain on sale of discontinued operations	(249,409)
Debt forgiveness income - PPP	(60,100)
Debt issuance amortization	48
(Increase) decrease in assets	
Accounts receivable	149,928
Costs in excess of billings	(32,409)
Inventory	10,585
Prepaid expenses	(3,533)
Note receivable	(228,058)
Increase (decrease) in liabilities	
Accrued expenses	3,696
Net cash from operating activities	400,912
Cash flows from investing activities	
Purchase of property and equipment	(428,059)
Proceeds from the sale of discontinued operations	249,409
Proceeds from the sale of property and equipment	25,665
Net cash from investing activities	 (152,985)
Cash flows from financing activities	
Proceeds from PPP loan	60,100
Principal payments on long-term debt	(87,397)
Net cash from financing activities	 (27,297)
Net change in cash and cash equivalents	220,630
Cash and cash equivalents, beginning of year	 102,915
Cash and cash equivalents, end of year	\$ 323,545



### THE STANGER GROUP, INC STATEMENT OF CASH FLOWS

For the Year Ended December 31, 2021

7,270

### Supplemental disclosure of cash flow information

Cash paid during the year for interest

### Schedules of noncash investing and financing transactions

Acquisition of land	Φ.	102.020
Cost of land	\$	482,839
Loan		(375,000)
Cash down payment for land	\$	107,839
Sale of discontinued operations		
Proceeds from sale	\$	265,198
Cost of sale		(16,089)
Net cash received for sale	\$	249,109



SCHEDULE OF WORK IN PROCESS (ALL WORK-BONDED & UNBONDED-IF COST PLUS PLEASE INDICATE)

(	, Inc.	3/24/2023	
	BUSINESS NAME AND BUSINESS TRADE NAME Stanger Group	DATE AS OF	TAXID
	BUSINESS NAME	Directions:	***Complete the blue shaded areas***

Total Billed	To Date Including Retainages	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0					\$0
Total Estimated	Cost to Complete I	\$7,000	\$968,000	\$13,000	\$16,800	\$14,000	\$18,000	\$65,000	\$4,000	\$20,200	\$14,900	\$3,800	\$26,700	\$13,200	\$4,900	\$52,000	\$2,000	\$0	0\$	\$0	0\$	\$1,243,500
r overhead in ost to Date	Total Cost to Date	\$34,000	\$56,000	\$59,000	\$2,200	\$0	\$23,000	\$6,000	\$1,200	\$800	\$1,100	\$2,200	\$1,300	\$800	\$2,100	\$0	0\$					\$189,700
Do NOT include profit or overhead in Total Cost or Total Cost to Date	Total Cost	\$41,000	\$1,024,000	\$72,000	\$19,000	\$14,000	\$41,000	\$71,000	\$5,200	\$21,000	\$16,000	\$6,000	\$28,000	\$14,000	\$7,000	\$52,000	\$2,000					\$1,433,200
CONTRACT PRICE	(Including Approved Change Orders)	\$63,000	\$1,450,000	\$102,606	\$29,795	\$28,700	\$59,646	\$121,000	\$13,000	\$36,000	\$26,335	\$10,000	\$47,000	\$22,700	\$13,000	\$74,100	\$37,000					\$2,133,882
ESTIMATED	COMPLETION DATE	4/15/2022	11/1/2022	4/7/2022	4/22/2022	7/15/2022	10/7/2022	12/1/2022	11/5/2022	12/10/2022	4/1/2022	4/7/2022	8/18/2022	7/20/2022	4/15/2022	8/25/2022	11/1/2022					
ESTIMATED	STARTING DATE	2/1/2022	5/15/2022	3/3/2022	4/15/2022	7/1/2022	10/1/2022	11/1/2022	11/1/2022	12/1/2022	3/28/2022	4/4/2022	8/15/2022	7/15/2022	4/28/2022	8/18/2022	11/1/2022		BEATER STANSFORM			
	JOB DESCRIPTION	Wetland/Levee Restoration	River Restoration 5/15/2022	River Restoration/Kayak Launch	Levee Restoration	Lake Dredging	Stream Mitigation	Island Restoration	Lakeshore Restoration	Lakeshore Restoration	Stream Restoration	Invasive Species Control	Pond Liner Install	Lakeshore Restoration	Reforestation	Pond Liner Install	2021 Retainage					
	BONDED Yes/No	1 No	2 Yes	3 No	4 No	5 No	oN 8	No 7	8 No	oN 6	10 No	11 No	12 No	13 No	14 No	15 No	16	17	18	19	20	

### INDIANA CONTRACTOR QUALIFICATION CERTIFICATION

Pursuant to Indiana Code 5-16-13, Contractor hereby certifies that he/she shall be qualified under either IC 4-13-6.4 (Qualification for State Public Works Projects) or IC 8-23-10 (Qualifications of Bidders for Contracts) prior to performing any work on a City of Fort Wayne Board of Park Commissioners Project. Contractor further certifies that subcontractors of Contractor awarded subcontracts on a Public Works Contract in excess of \$300,000 shall be qualified under the applicable statute. Contractor acknowledges that if he/she violates any of the foregoing qualification requirements, he/she shall be ineligible to bid on Public Works Contracts for such time period as the City determines.

The Stanger Group, Inc.

Name of Company

Colby Stanger

(Printed Name)

(Signature)

President

### CITY OF FORT WAYNE, INDIANA

The Stanger Group, Inc.
(Vendor Name)

### **VENDOR DISCLOSURE STATEMENT RELATING TO:**

- FINANCIAL INTERESTS;
- 2. POTENTIAL CONFLICTS OF INTEREST;
- 3. CURRENT AND PENDING CONTRACTS OR PROCUREMENTS

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the "City") shall disclose their financial interests, potential conflicts of interest and current and pending contract or procurement information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the amount of \$50,000 or more. Vendors shall disclose their financial interests, potential conflicts of interest and other contract and procurement information identified in Sections 1, 2 and 3 below as a prerequisite for consideration for a contract awarded by the City. This Disclosure Statement must be completed and submitted together with the Vendor's contract, bid, proposal or offer.

A publicly traded entity may submit its current 10K disclosure filing in satisfaction of the disclosure requirements set forth in Sections 1 and 2 below.

### Section 1: Disclosure of Financial Interest in Vendor

a.		riduals have either of the following financia and provide their names and addresses (att		
	(i) Equity	ownership exceeding 5%	( )	
	(ii) Distribu	utable income share exceeding 5%	( )	
	(iii) Not Ap	oplicable (If N/A, go to Section 2)	()	
	Name: Co	lby Stanger		Name: Jeffrey Stanger
	Address:	15504 County Road 42, Goshen, IN	46528	Address: 12892 County Road 44,
b.	For each in	dividual listed in Section 1a. show his/her ty		ownership: Millersburg, IN 46543
	sole proprie partnership other (expla	interest ( units (LLC) ( units (LLC)	Corporation	on
C.	For each in ownership	dividual listed in Section 1a. show the perceinterest:	entage of ov	vnership interest in Vendor (or its parent):
	Name:	Colby Stanger	63	%
	Name:	Jeffrey Stanger	37	%

### Section 2: Disclosure of Potential Conflicts of Interest (not applicable for vendors who file a 10K)

For each individual listed in Section 1a, check "Yes" or "No" to indicate which, if any, of the following potential

conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection (attach additional pages as necessary): City employment, currently or in the previous 3 years, including contractual employment for services: No | The Stanger Group, Inc. (which was operating under the name of S&L Environmental Group, Inc. at the time) was contracted by the City of Fort Wayne Parks and Recreation Department for the Bloomingdale Park Riverbank Restoration Project. This project was completed in 2019. City employment of "Member of Immediate Family" (defined herein as: Spouse, Child, Step Child, Parent or Step Parent, Father-in-law or Mother-in-law, Brother or Sister, Step Brother or Step Sister, Half Brother or Half Sister, Brother-in-law or Sister-in-law, Son-in-law or Daughter-in-law, Grandparent or Step Grandparent, Grandparent or Step Grandparent of Spouse, Grandchild) Including contractual employment for services in the previous 3 years: No . ✓ Yes | Relationship to Member of Immediate Family holding elective City office currently or in the previous 3 vears: Yes DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION Section 3: a. Does Vendor have current contracts (including leases) with the City? If "Yes", identify each current contract with descriptive information including purchase order or contract reference number, contract date and City contact below (attach additional pages as necessary). b. Does Vendor have pending contracts (including leases), bids, proposals, or other pending procurement Yes No ✓ relationship with the City? If "Yes", identify each pending matter with descriptive information including bid or project number, contract date and City contact using space below (attach additional pages as necessary).

C.	Does vendor have any existing employees that are also employed by the City of Fort Wayne?
	Yes No V
	If "Yes", provide the employee's name, current position held at vendor, and employment payment terms (hourly, salaried, commissioned, etc.).
	Name / Position / Payment Terms:
	Name / Position / Payment Terms:
	Name / Position / Payment Terms:
d.	Does vendor's representative, agent, broker, dealer or distributor (if applicable) have any existing employees that are also employed by the City of Fort Wayne? For each instance, please provide the name of the representative, agent, broker, dealer or distributor; the name of the City employee, and the payment terms (hourly, salaried, commissioned, etc.).
	Company / Name / Payment Terms: None
	Company / Name / Payment Terms:

### Section 4: CERTIFICATION OF DISCLOSURES

In connection with the disclosures contained in Sections 1, 2 and 3 Vendor hereby certifies that, except as described in attached Schedule A:

- a. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, been debarred, suspended, proposed for debarment declared ineligible or voluntarily excluded from any transactions by any federal, state or local unit of government;
- b. No officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal, state or local) with commission of any offense;
- c. Vendor (or its parent) has not, within the five (5) year period preceding the date of this Disclosure Statement, had one or more public transactions (federal, state or local) terminated for cause or default;
- d. No officer or director of Vendor (or its parent) or individual listed in Section 1a. has, within the five (5) year period preceding the date of this Disclosure Statement, been convicted, adjudged guilty, or found liable in any criminal or civil action instituted by the City, the federal or state government or any other unit of local government; and
- e. Neither Vendor, nor its parent, nor any affiliated entity of Vendor, or any of their respective officers, directors, or individuals listed in Section 1a. is barred from contracting with any unit of any federal, state or local government as a result of engaging in or being convicted of: (i) bid-rigging; (ii) bid-rotating; or (iii) any similar federal or state offense that contains the same elements as the offense of bid-rigging or bid-rotating
- f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide \$20 million dollars or more in goods or services to the energy sector of Iran. Vendor also certifies it is not a financial institution that extends \$20 million dollars or more in credit that will provide goods or services to the energy sector of Iran or extends \$20 million dollars or more in credit to a person identified on the list as a person engaging in investment activities in Iran.

The disclosures contained Sections 1, 2 and 3 an	d the foregoing Certifications are submitted by
The Stanger Group, Inc.	15504 County Road 42, Goshen, IN 46528
(Name of Vendor)	Address (574) 642-3390 Telephone cstanger@stangergroup.com E-Mail Address
matters pertaining to Vendor and its business; (b)	
Name (Printed) Colby Stanger	Title President
Signature	Date_04/15/2022

NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM CONSIDERATION.



### **Drug Policy Acknowledgement Form**



Pursuant to Article 19.08B of the Instructions to Bidders, Contractor acknowledges the City of Fort Wayne has in place Drug and Alcohol Policy that applies to any Contractor doing business with the City. A copy of this policy is available for inspection on the City of Fort Wayne website at: <a href="http://www.citvoffortwayne.org/purchasing-home.html">http://www.citvoffortwayne.org/purchasing-home.html</a>. As a condition of being awarded any contract, the successful Bidder shall sign this Drug Policy Acknowledgement and agree to be bound by those provisions of the policy that may be applicable. A copy of this form will be retained by the City of Fort Wayne.

The undersigned, on behalf of the Contractor deposes and states that the Contractor acknowledges the City of Fort Wayne's Alcohol and Drug Policy.

The Stanger Group, Inc.

Name of Company

President

Name and Title

Drug Policy Acknowledgement Form 00 54 52-1

### E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7, Contractor agrees and shall enroll in and verify the work eligibility status of all newly hired employees of the contractor through the E-Verify program. E-Verify means the electronic verification of work authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 1996 (P.L. 104-208). Division C, Title IV, s.403(a), as amended, operated by the United States Department of Homeland Security or a successor work authorization program designated by the United States Department of Homeland Security or other federal agency authorized to verify the work authorization status of newly hired employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). Contractor is not required to verify the work eligibility status of all newly hired employees of Contractor through the E-verify program if the E-Verify program no longer exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that the Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms that, prior to entering into its contract with the City, the undersigned Contractor will enroll in and agrees to verify the work eligibility status of all its newly hired employees through the E-Verify program.

The Stanger Group, Inc.

Name of Company

By:

President

ACKNOWLEDGEMENT

STATE OF INDIANA)

COUNTY OF ALLEN)

Before me, a Notary Public, in and for said State and County, personally appeared the within named Company by Name, Title, who being first duly sworn upon his/her oath states that he/she is a duly authorized agent of the Contractor, and as such duly authorized to execute the foregoing Declaration, and acknowledged the same as his/her voluntary act and deed.

WITNESS my hand and sear this 15 day of Posi

My Commission Expires:

7-31-2625

Resident of

KIM HOSTETLER ary Public, State of Indiana **Elkhart County** Commission # 703306 My Commission Expires July 31, 2025

County

Printed Name

### **Non-Collusion Affidavit**

The undersigned bidder or agent, being duly sworn on oath, says that he/she has not, nor has any other member, representative, or agent of the firm, company, corporation or partnership represented by him, entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is made without reference to any other bid and without any agreement, understanding or combination with any other person in reference to such bidding.

He/She further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly, any rebate, fee gift, commission or thing of value on account of such sale.

### OATH AND AFFIRMATION

I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION CONTAINED IN THE FOREGOING BID ARE TRUE AND CORRECT.

Dated this 15 day of April		
The Stanger Group, Inc.		
(Name of Organization)		_
President		
(Title of Person Signing)		
(Signature)		
ACKNOWLEDGEMENT		
STATE OF Indiana		
COUNTY OF Elyhart)		
Before me, a Notary Public personally appeared the ab contained in the foregoing document are true and correct.		
Subscribed and sworn to me this $15^{11}$ day of $10^{11}$	pri/ , 2022	
Notary Public Signature	KIM HOSTETLER Notary Public, State of Indian Elkhart County Commission # 703306 My Commission Expires	a
My Commission Expires: 57/31/2825	July 31, 2025	



### St Marys River Streambank Restoration, Phase II

### List of Subcontractors and Suppliers

CBK Enterprises, Inc. P.O. Box 9159 Fort Wayne, Indiana 46899

DLZ Industrial, Inc. 825 S. Barr St. Fort Wayne, Indiana 46802

Knepp Sand and Stone 70765 County Road 23 New Paris, Indiana 46553

Hanes Geo Components 2525 Shadeland Ave. Indianapolis, Indiana 46219



# SCHEDULE OF VALUES - PROGRESS ESTIMATE SCHEDULE

Item		Scheduled	Progress Estimate 1	Progress Estimate 2	Progress Estimate 3	Retainage Payment
No.	Description of Work	Value	01/31/2023*	01/31/2023*   02/28/2023*   03/17/2023*   03/17/2024*	03/17/2023*	03/17/2024*
	Mobilization, Site Prep, Site cleanup,					7
01	Bond/Insurance	\$110,000.00	\$75,000.00	\$5,000.00	\$30,000.00	\$5,500.00
S	00:0 00:0 00:+++3	\$254 800 00	00 00 100 00	6165 620 00	00	\$12 740 00
70	3tation 0+00 - 0+30	4574,000.00	1	7107,070	00.00	- 1
03	Station 3+58 - 4+79	\$269,160.00	\$0.00	\$269,160.00	\$0.00	\$13,458.00
04	Kavak Landing	\$115.200.00	\$0.00		\$15.000.00 \$100.200.00	\$5.760.00
	Owner Contingency Allowance	\$50,000.00	\$0.00	\$0.00	\$0.00	\$0.00
					0000	, o o o
	Retainage to be Witheld per Period (5%)	\$37,458.00	\$8,209.00	\$22,739.00	\$6,510.00	\$0.00
	Total Invoiced to Owner per Period	\$799,160.00	\$155,971.00	\$155,971.00 \$432,041.00 \$123,690.00	\$123,690.00	\$37,458.00

\*Progress Estimate dates in accordance with the construction schedule submitted in Proposal \*\*Retainage Payment to be made at the end of the 1 year warranty period



## ST. MARYS RIVER STREAMBANK RESTORATION, PH II - BID SCHEDULE

1	Restoration, Ph II	1																									
TANGER	PROJECT NUMBER: FW Parks Dept - 2022032			,	WEEK EN	WEEK 1	11/08		_		WFFK	WEEK FUDING = 01/15	04/45				WEB	WEEK ENDING = 01/22	X3				W	WEEK ENDING = 01/29	NG = 91	8	
GTIVITYID	ACTIVITY DESCRIPTION	Responsible	M 01/02	T 01/03	W W	W TH 01/04 01/05		5 70/10	S 01/08	M T 01/10 01/10	W 01	W TH F S 01/11 01/12 01/14	F 01/13	5 01/14	8 91/10	S M T W TH F 01/15 01/16 01/10 01/20	1/17 01	7 T W	19 01/2	S 01/21	S S 01/21 01/22	M 01/23	T 01/24 0	T W TH 01/24 01/25 01/26		F S	S S 01/28 01/29
NISTRATIV	MINISTRATIVE AND PROJECT CLOSEOUT																										
Pro	Pre-construction Meeting Tentative - December 7, 2022					$\parallel$	H	H	$\parallel$	$\mathbb{H}$	${f \parallel}$	Щ				$\parallel$	$\vdash$	H	$\vdash$	H			T	Ť	+	ł	+
or d						Ħ	1	-	H	H	$\prod$					H	H	H	H				$\parallel$		-		
7	Progress Payments									H							$\parallel$	H	H	H				H	$\parallel$	H	
Ē.	Final Paymont										H						$\parallel$	+	H	H			$\dagger$	H	+	H	
Š	Notice to Fort Wayne Parks Department (48 hours)			Section 1		Ħ	H	-								$\parallel$	H								$\vdash$	H	
ONSTRUC	E-CONSTRUCTION AND SITE MOBILIZATION	A STATE OF THE PARTY OF							1	1		1			1		Constant or								Š	ŀ	
Š	ntractor Mobilization						İ						I			+	$\dagger$	+	╀				T	H	H	H	
S	Survey Layout						H				10000	and and and and				$\dagger$	+	+	+				$\dagger$	t	+		
를	Place Temporary Construction Entrance, Mulch Access Road, Hardwood Matting, and Staping Area						H			100	1000	To constitute the	Ton mod					-	ŀ					H	H	+	
Inst	Install Temporary Erosion Control BMPs, Orange Fence, and Tree Description									1000		100							1	-			1	t	ł	+	+
DER TO	E PROTECTION (STATION 0+00 - 0+90)																					No. of Contrast					
Exc	Excavate Bank and Install Temporary Construction Access Bench and Place Aggregate Pad for Dewstering Bags.						H		H	$\parallel$	H													Ť	+	+	
isu <sub>I</sub>	tall Temporary Sheot Piling									H	H								H					$\dagger$	╁	+	+
in in	Install Dewatering System and Dewater Construction Zone																		+					H	+	+	+
S.	Install Boulder Toe Protection								H	$\parallel$	$\parallel$					$\parallel$	$\parallel$	H	₩						100		H
2	Place Topsoil and Install Coir Mat and Live Branch Layaring								H	$\parallel$	$\parallel$					$\parallel$	H		H				T	$\dagger$	+		+
Ž.	Remove Dewatering System																$\parallel$	H	H					H	H		
2 8	Remove Excess Riprap Construction Access Bench and Aggregate Dewatering Pad									$\parallel$	H						$\dagger$		H				T	H			H
ž	move Tomporary Sheet Piling							H		H	H						$\parallel$		H				T	Ť	+		+
20	Remove Temporary Riprap Access into River		$\prod$					1		$\parallel$	$\parallel$					$\parallel$	${\dagger}$	$\parallel$	H						+	H	H
DER TO	BOULDER TOE PROTECTION (STATION 3+58 - 4+79)	The said																									
an,	d Place Aggregate Pad for Dewatering Bags					T	-	+		+	+					T	$\dagger$	+	╀	H				H	$\parallel$	H	
is I	install Temporary Shoot Pilling								$\parallel$	H	H						t		+						+	H	+
a a	Place Topsoil and Install Coir Mat and Live Branch Layering									H	H						Ť	+	-						-	+	+
å	Dewatering Bag										ŀ								-						+		+
ž	Remove Temporary Sheating						H		H	H	-					$\parallel$	+	+	+				T	Ť	+	H	+
Re	Remove Temporary Riprap Access into Kiver							H		$\mathbb{H}$	$\mathbb{H}$					H	H	$\mathbb{H}$	$\mathbb{H}$		Ш		$\parallel$	Н	+	$\blacksquare$	
DER LA	BOULDER LANDING  Place Turbidity Curtain in River										H																
Exc	Excavate and Install Boulder Landing						+			+	$\perp$					$\dagger$	$\parallel$	+	+	$\parallel$			Ħ	H	$\parallel$	$\parallel$	H
CONSTR	CTION AND SITE DEMOBILIZATION																ı										
ž	Remove all Temporary Protection Devices			Ш	Ц		H	H	H	H	$\parallel$	Ц				H	H	H	H	H	Ц		Ħ	H	H	H	H
Re.	Remove and Restore Access Road and Staging Area																$\dagger$	H	$\mathbb{H}$	H			Ħ	$\dagger$	$\parallel$	H	H
Fin	Final Site Restoration, Planting, and Seeding									$\parallel$	H					$\parallel$	$\dagger$	$\parallel$	$^{+}$				T	Ħ	H		H
in in	nstall Goose Exclusion Fence and Herbbory Tree Protection				$\prod$					H	H					H	H	H	H					H	H	H	H
-			_		_		4			-			_	Name and Address of the Owner, where		-	-	_	_		The second second			-			

## ST. MARYS RIVER STREAMBANK RESTORATION, PH II - BID SCHEDULE

	PROJECT NUMBER - RM Parks Deat - 2022032	_			WFFKS			-		W	SEKG					WEEK 7			-		WE	EEK 8		
Company   Comp				WEEK E	DING	02/05			W	CEK END	ING = 02/1	14			WEEK	ENDING =	02/19				EEK ENDI	NG = 02/		
All Agricults of A	ION		T M 05/10	W 02/01	TH 02/02	F 02/03 02	S S	M 6 02/06	1 020	W 02/08 0.	TH F	0 02/11	S 02/12		14 02/16	5 02/16	F 02/17	S S		7220	W 02722 0	TH F		S 02/20
### Agriculture   1 Agricultur												No.												
0 Care Versa; Berezh  1 Layering  2 Layering  3 Layering  4 Layeri	Tentative - December 7,	•	+			I		1	1	+	+			+	+	İ	-	-		I	l	ł	ļ	
1 Expring  1 Expring		ľ	$\parallel$																					
1 Layering  1 Laye	Progress Payments													$\parallel$	H							H		
00 Zone  1-byening  1-	inal Paymont	ľ	H							$\parallel$	$\parallel$			H	H									
0 1-Vectors bined?  1 - Vectors bined?  2 - Ve	velice to Fort Wayne Parka Department (48 hours)	ľ	$\parallel$			$\dagger$				$\dagger$				H							Ħ	H		
1 Jayoting 1 Jayoting	UCTION AND SITE MOBILIZATION																							
1 Librating  1 Lib	Contractor Mobilization		+			+		-	1	+	-			╁	-	Ī	1	-			t	ł	-	
1 Joyatrig  2 Joyatrig  2 Joya	Survey Layout		H			+				$\parallel$					$\parallel$						Ħ	H		
1 Jayoting  2 Jayoting  2 Jayo	Place Temporary Construction Entrance, Mulch Access Road, fardwood Matting, and Staging Area	1								$\parallel$														
0 1.7500s Enrich  I Layering	nstall Temporary Erosion Control BMFs, Orange Fence, and Tree	,								$\parallel$											T			
1 Hayering 1 Hayering	DE PROTECTION (STATION 0+00 - 0+90)									S COLUMN														
1 Layering  1 Laye	Excavate Bank and Install Temporary Construction Access Bench and Place Aggregate Pad for Dewatering Bags									H	$\parallel$				$\parallel$									
1 Librating  1 Lib	install Temporary Shoot Piling	•	+				-		1	1	+			+	+		+		-		t			
1 Jayoting  1 Jayo	install Dewatering System and Dewater Construction Zone	i	$\parallel$			H				H	$\parallel$			$\parallel$	$\parallel$									
1 Layering  1 Laye	install Boulder Toe Protection							1		H	H			$\parallel$	H									
1 Lighting  1 Ligh	Place Topsoil and Install Coir Mat and Live Branch Layering														$\parallel$						Ħ	+		
1 Layering  1 Laye	Remove Dewatering System								İ															
1 Layering 1 Layering	Remove Excess Riprap Construction Access Bench and Aggregate Devotering Pad		$\parallel$								TOTAL PROPERTY.													
1 Layering  1 Layering  1 Layering  1 Layering  1 Layering  1 Layering  1 Layering  1 Layering  1 Layering  1 Layering	Remove Temporary Sheet Piling	ľ	H	$\parallel$		+									H							+		
Layering  Takening  Takening  Takening	Remove Temporary Riprap Access into River	ľ													-									
1 Layering 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	OE PROTECTION (STATION 3+58 - 4+79)								ST. CO.			No.							The second					
1 Livering  1 Live	and Place Aggregate Pad for Dewatering Bags	•		1											9									
1 Liyering 1	Install Temporary Shoot Piling																CONTRACT OF THE PERSON	-						
199 199 199 199 199 199 199 199 199 199	Place Topsoil and Install Coir Mat and Live Branch Layoring									+				+	$\parallel$									
199 199 199 199 199 199 199 199 199 199	Dewatering Bag	•	+							+				$\parallel$	$\parallel$									
100 March 100 Ma	Remove Temporary Sheeting													+	+			+				Н		
1939678n	Yemove Temporary Riprap Access into River													+	$\perp$			+						
F79 CECTOR 1	ANDING																							
rea Prescion	Place Turbidity Curtain in Niver	•													$\parallel$						H			Ш
Red Total Auto SITE D Early Gold ID ZATION           Remote all Femporary Protection Devices         Image: Control of the Contr	Excavate and install Boulder Landing	•						-							-						T	$\parallel$		
Nemone all Temporary Protection Devices Nemone and Relative Access Road and Stagling Area Final Cite Relativity, and Edection of Temporary Treat Cite Relativity, and Edection of Temporary Treat Cite Relativity, and Edection of Temporary Treat Cite Relativity and Edection of Temporary Treat Cite Relativity and Edection of Temporary Treat Cite Relativity and Edection of Temporary Treat Cite Relativity Treat Cite Rela	RUCTION AND SITE DEMOBILIZATION													1000							8			
Yemone and Nector Access had been processed and dispiper Area  Final Site References. Furthing, and develope  Final Site References. Furthing, and develope  Final Solate Edulation Force and Multibody Tree Frunction	Remove all Temporary Protection Devices						+								+			-			T	+		
First Dis Networkins in Authority and Geoding	Remove and Restore Access Road and Staging Area														H					-		+		
Tribial Goods Edicible From an Multiplacy Tree Protection	Final Site Restoration, Planting, and Seeding	ľ					H			Ħ					$\parallel$									
	install Goose Exclusion Fence and Herbivery Tree Protection	ľ	$\parallel$			H	$\parallel$	$\parallel$		$\parallel$	$\parallel$			$\parallel$	$\parallel$			$\parallel$			Ħ	$\parallel$	H	Ш
-1		H. P. II. H. P.	Responsible Entity of 7, 2023	Responsible Entity add.	Responsible   M	Responsible   M	7. 2022   Nesponsible M T W T V C C C C C C C C C C C C C C C C C C	Responsible   M T WEEK CHOUNG - 2005   2004   2005   2004   200	77, 2022  Responsible M T W T P 0202  77, 2022  Ad Tree  Gard  Gar	Responsible M T WEEK NONS - 2006  T Too	### WEEK 5 2005    Responsible   M	Responsible   M	Responsible   M   T   WIER'S   State   Region   Particle   Responsible   National Properties   Nation	7, 2023  Februaria Fig. 10	Proposed   Proposed	Participant   Participant	Proposed   Proposed	New part   New part	Particular   Par	Particular   Par	Response   March   M	Company   Comp		

ST. MARYS RIVER STREAMBANK RESTORATION, PH II - BID SCHEDULE

1	COOL STATE STATE OF THE PARTY O				1	0 / 0 / 0			1			VARIETY	ç	١				14/1	WEEK 11	١	l	ALL ACTIVITIES LISTED ARE NAKATHER
SIANGER	SIANGER TOOLER TSO - 2212			3	EEK END	NO = ON	03/05		_		WEEK	WEEK ENDING = 03/12	= 03/12				W	EK EN	NG = 0	03/19		DEPENDENT" AND SUBJECT TO CHANGE
ACTIMITY ID	ACTIVITY DESCRIPTION	Responsible	M 02/27	+ 02/20	W TH 03/02	TH 0	F 03/03 03	5 03/04	S N	M T 03/00	W 70	HT 03/09	P 03/10	\$ 03/11	3 03/12	M 03/13	T 03/14	W 03/15	W TH 03/15 03/16 03	F 03/17 03	S 03/18 00	S COMMENTS
<b>ADMINISTRA</b>	ADMINISTRATIVE AND PROJECT CLOSEOUT											100										
	Pro-construction Moeting				Ħ	$\parallel$	H	$\parallel$	H	H	H	Ц	Ц				Ħ	H	H	H	H	****
		ľ			Ħ	H	H	H	H	$\parallel$	$\parallel$	$\parallel$		Ц			П	Ħ	$\parallel$	H	H	
	Progress Payments			DATE:		$\dagger$	+			+	+	$\perp$					T	T	H			
	Final Paymont								A SOLD													
	Notice to Fort Wayne Parks Department (48 hours)	ľ								$\mathbb{H}$										H		
TONOT JOO	MOTENZI HEAL STIP CHA MOTENIE						8											1				
PRE-CONS	Contractor Mobilization						-	-		-		-						ŀ	ŀ	ŀ	ł	
	Collination modification								H									H	H	H		
	Survey Layout				T	t	+			+	-	1	1				T	Ť	$\dagger$	t	+	
	Place Temporary Construction Entrance, Mulch Access Road, Hardwood Matting, and Staning Area	ľ			Ħ	Ħ				$\parallel$	H	$\parallel$					Ħ	Ħ	$\parallel$	H		
	Install Temporary Erosion Control BMPs, Orange Fence, and Tree										H	H					Ħ	Ħ	$\parallel$	H		
BOULDER	TOE PROTECTION (STATION 0+00 - 0+90)	The same of the sa																				
	Excavate Bank and Install Temporary Construction Access Bench and Place Aggregate Pad for Dowatering Bags				Ħ	H	H	H	H	$\mathbb{H}$	H	H	Ц				Ħ	H	H	H	H	******
	Install Temporary Sheet Piling				T													Ì	$\dagger$	H		
	Install Dewatering System and Dewater Construction Zone				Ħ	H				H		H					Ħ	Ħ	$\parallel$	H		
	Install Bouldor Toe Protection	ľ			$\parallel$	$\parallel$	+	-		H	$\parallel$	$\parallel$	$\parallel$				Ħ	Ħ	$\dagger$	H	H	
	Piace Topsoil and Install Coir Mat and Live Branch Layering	ľ				$\dagger$	-			H	$\parallel$	$\coprod$					Ħ	Ħ	H	H	H	
	Remove Dewatering System				Ħ					H	H	H						Ħ	$\parallel$	H		
	Remove Excess Riprap Construction Access Bench and Aggregate Dowatering Pad	·								H							T	T	+			
	Remove Temporary Sheet Piling				I	$\parallel$	+			H	+	H					$\dagger$	$\dagger$	+	t		
	Remove Temporary Kiprap Access Into Kiver				$\dagger$	$\parallel$	-		$\parallel$	H	H	$\parallel$					Ħ	Ħ	$\parallel$	H	$\parallel$	
BOULDER	BOULDER TOE PROTECTION (STATION 3+58 - 4+79)	St. S. Albuman		100			100	1								10.00		1				The second secon
	and Place Aggregate Pad for Dowatoring Bags	•			T	+	+			+	+	-	1				Ť	t	$\dagger$	t	+	
	Install Temporary Sheet Piling				Ħ	$\parallel$				$\parallel$	H	$\parallel$					Ħ	lt	$\parallel$	H		
	Place Topsoil and Install Coir Mat and Live Branch Layering				T					H							T		$\parallel$	H		
	Dowatoring Bag				T					H	-	H					T		$\parallel$	H		
	Remove Temporary Sheeting				T																	
	Romovo Temporary Riprap Access Into River				Ħ	#	-			H	-						Ħ	$\parallel$	$\parallel$	$\parallel$		
BOULDER	BOULDER LANDING																		ı	Ī		
	Place Turbidity Curtain in River				T	$\dagger$	+			$\parallel$	H						$\dagger$	T	+	T		
	Excavate and Install Boulder Landing	·									H						T	I	$\parallel$	H		
POST-CONS	POST-CONSTRUCTION AND SITE DEMOBILIZATION															Constitution of the last				Ĭ		日本 日本 となべるを天下の
	Remove all Temporary Protection Devices		Ţ		Ť	$\dagger$	+	+	+				1				Ť	Ť	$\dagger$	t	t	
	Remove and Restore Access Road and Staging Area	·			T	t											T	T		H		
	Final Site Restoration, Planting, and Seeding				İ	t											T	Ħ		İ		
	Install Goose Exclusion Fence and Herblvory Tree Protection				Ħ	$\parallel$				H	H						Ħ			H		

### **COUNCIL DIGEST SHEET**

Enclosed with this introduction form is a tab sheet and related material from the vendor(s) who submitted bid(s). Purchasing Department is providing this information to Council as an overview of this award.

### RFPs & BIDS

Quest Bid #	
Awarded To	The Stanger Group, Inc.
Amount	\$799,160.00
Conflict of interest on file?	
Number of Registrants	
Number of Proposals	
Required Attachments	Project Bid Tabulation

### **EXTENSIONS**

Date Last Bid Out
# Extensions Granted
# Extensions Granted

### SPECIAL PROCUREMENT

Contract #/ID (State, Federal, PiggybackAuthority)	n/a
Sole Source/ Compatibility Justification	

### BID CRITERIA (Take Buy Indiana requirements into consideration.)

Most Responsible, Responsive Lowest	X Yes	No	If no, explain below	
If not lowest, explain				

### COUNCIL DIGEST SHEET

COST COMPARISON	
Increase/decrease amount from prior years For annual purchase (if available).	n/a
DESCRIPTION OF PRO	OJECT / NEED
Identify need for project & describe project; attach supporting documents as necessary.	Request for approval on behalf of the Board of Park Commissioners for a contract with The Stanger Group, Inc. for the restoration and stabilization of two sections of streambank on the St. Marys River in downtown Fort Wayne and the enhancement of an existing canoe launch.
necessary.	
REQUEST FOR PRIOF	
Provide justification if	n/a
prior approval is being requested.	
requestea.	
FUNDING SOURCE	
■ こうによることには、ことには、これには、ことには、ことは、ことできた。ことできたとは、ことでは、これには、ことには、ことには、ことには、ことには、ことには、ことには、ことには、こと	Local Income Tax (Riverfront LIT) funds; these funds are from the unobligated fund balance.
-	
II	

### MEMORANDUM

To:

City Council Members, City of Fort Wayne

From:

Chad Shaw

CC:

File

Subject:

Council Approval of St. Marys River Streambank Restoration: Phase II

Date:

June 22, 2022

The City of Fort Wayne Parks and Recreation Department (FWPRD), on behalf of the Board of Park Commissioners has requested a proposal with fees from contractors qualified to complete construction for the restoration and stabilization of two sections streambank on the St. Marys River in downtown Fort Wayne and the enhancement of an existing canoe launch adjacent to the Historic Old Fort. Proposals from one (1) contractor was received on March 25, 2022.

The project will complete restoration and stabilization of streambank originally identified as necessary in the 2014 Riparian Management Plan. Phase I of the project was completed in 2019.

We are requesting approval for a contract with The Stanger Group, Inc. at a total cost of \$799,160.00. The project will be paid for using Riverfront LIT funds; these funds are from the unobligated fund balance.

I will be available at the Council meetings to answer any questions you may have and I may also be reached at 427-6027.

We respectfully request your approval of this contract so that we may proceed with the work. If you have any questions, please feel free to contact me at 427-6027 or the Executive Director, Steve McDaniel at 427-6407.

Thank you in advance.

Chad Shaw

Superintendent of Parks Planning, Landscape and Horticulture – Fort Wayne Parks and Recreation