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BILL NO. $-24-06-14 _
SPECIAL ORDINANCE NO. S-

AN ORDINANCE approving PURCHASE OF POWER AND
CONTROL PANEL EQUIPMENT ($149,570.00) between
SHAMBAUGH & SON, L.P. and the City of Fort Wayne,
Indiana, in connection with the Board of Public Works.

NOW, THEREFORE, BE IT ORDAINED BY THE COMNMON COUNCIL OF
THE CITY OF FORT WAYNE, INDIANA:
SECTION 1. That the PURCHASE OF POWER AND CONTROL PANEL
EQUIPMENT between SHAMBAUGH & SON, L.P. and the City of Fort Wayne, Indiana, in
connection with the Board of Public Works, is hereby ratified, affrmed and approved in all
respects, respectfully for:
THE PURCHASE OF POWER AND CONTROL PANEL EQUIPMENT
EQUIPMENT TO MAINTAIN CONSISTENCY THROUGHOUT OUR
STORM AND SEWER COLLECTION SYSTEM AND DATA
COLLECTION SYSTEM;

involving a total cost of ONE HUNDRED FORTY-NINE THOUSAND FIVE HUNDRED

SEVENTY AND 00/100 DOLLARS - ($149,570.00). A copy of said Contract is on file with

the Office of the City Clerk and made available for public inspection, according to law.
SECTION 2. That this Ordinance shall be in full force and effect from and

after its passage and any and all necessary approval by the Mayor.

Council Member

APPROVED AS TO FORM AND LEGALITY

Malak Heiny, City Attorney



City of Fort Wayne

Sharon Tucker, Mayor

Purchasing Department
200 East Berry Street, Ste. 490
Fort Wayne, Indiana 46802-1804
Telephone (260) 427-1103 Fax (260) 427-1393

VENDOR SUBMISSION FORM
REP siswmvmmamssmevmaiionss #9121990
Description vsssassssasss 3RPORT Drop Shaft Power & Control Panels
RFP Due Date......ccooerunuen Thursday, May 30, 2024, at 11:00 a.m.

Proposals will be received electronically through QuestCDN vBid Online Bidding ONLY.

This RFP is issued to establish a contract to supply the City of Fort Wayne with products in
accordance with the accompanying specifications. The execution hereof by the proposer is
acceptance of all terms and conditions herein and in that regard the proposer agrees to be bound
by same and be bound to the amount of the proposal throughout the designated term.

By mutual agreement between the City of Fort Wayne and the supplier, the contract period may
be extended for an additional like or lesser period.

Company: Shambaugh & Son, L.P.
Address: | 7614 Opportunity Drive
City/State/Zip: Fort Wayne, IN 46825
Printed Name: : Dan Ritzert

Email: dritzert@shambaugh.com




CITY of FORT WAYNE

WATER POLLUTION CONTROL PLANT
3RPORT DROP SHAFT CONTROL AND POWER PANELS

Scope of Work:

PANEL REQUIREMENTS
WORK ORDER No. 77301

1. Drop Shaft Control Panel
a) General PL.C Control Panel Requirements — refer to each control panel
drawing set for specific instructions as there are seven individual panel
drawings.

1.

(%)

10.
. OITs are only required in DS#01 and DS#05. All other drop shaft
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12,

13,

Provide and furnish the PLC control panel per prints and bill of
materials. Review all sheets of the drawings as the BOM may not
include every ancillary item required to provide a complete
functional panel.
Minimum wire size/gauge shall be #16.
Enclosures/panels shall be UL listed.
Laminated drawings (8 ¥2” x 11”) of ladder logic shall be installed
on the door.

a. Number of sheets to be determined by owner.
Full complete drawing set (117 x 17”) to be placed in pocket in
panel.
Provide owner any additional parts, manuals, etc... from
components.
All penetrations must be sealed with silicon (must be
watertight/resistant/proof).
Top of panel penetrations are not permitted (requires owner written
consent if allowed).
Freestanding panels shall not have any mounting
holes/penetrations on back of panel.
Wall/riser mounted panels shall have welded mounting tabs.

sites will be evaluated in the future.

In general, the owner will be providing the following equipment,
Radio, ADS, Expac, Vega, Switches. Refer to each panel BOM
Device legend to confirm if supplied by panel shop, supplied by
owner, or a field device.

A revised panel drawing set for each site will be provided with the
correct label which will include the station structure ID. The
structure ID is a six digit (letter followed by five numbers).
Example: K03 092-PLCO1

2. Drop Shaft Power Panel
a) General Power Panel Requirements — refer to each Drop Shaft Site for the
power panel drawing set with specific instructions for that particular
location. There are five individual panel drawings.



Lo

Provide and furnish the power panel for each Drop Shaft Site per
the prints and bill of materials. Review all sheets of the drawings
as the BOM may not include every ancillary item required to
provide a complete functional panel.

Minimum wire size/gauge shall be #14.

Enclosures/panels shall be UL listed.

Provide the owner with any additional parts, manuals, etc. from
components.

Verbal Description of work to accompany drawings.

a.

The incoming utility power wiring shall be terminated at
the distribution lugs and shall be provided with voltage
surge protection device to protect all equipment mounted
within the enclosure from switching surges and lightning
induced surges.
Locate surge protection device in such a manner as to
facilitate inspection and future replacement of damaged
units. Comply with UL 1449 and ANSI C62.41 Standards.
Power within the panel shall be distributed further through
thermal magnetic circuit breakers and motor circuit
protectors, which shall be accessible from the front of the
swing-out panel without opening the swing-out panel.
Provide the following:
.. A motor circuit protector for each gate.
ii.  Circuit breakers shall have minimum interrupting
rating of 22,000 Amperes.
Separate incoming terminals for control circuit panel
control power and telemetry transceiver,
Distribute 120 Volt AC power through single pole, circuit
breakers as shown on the single line diagram, which shall
have minimum interrupting rating of 10,000 Amperes.
Provide a circuit breaker for each of the following items:
i.  Motor control circuit.
ii.  Panel light and thermostatically controlled
enclosure heater described above.
iii.  Convenience GFI receptacle.
e Additional items as specified on single line
diagram,
iv.  Provide terminal blocks, which shall be grouped
together, for remote control and monitoring wiring.
v.  Provide all electro mechanical relays as necessary
to achieve the intended operation as described.
Relays shall be plug-in ice-cube style, 3PDT or
4PDT, with manual operator and indicator light.
Contacts shall be rated a minimum of 10 amps at
240 VAC.



vi.  Manufacturers shall be as listed in BOM drawing
set. Products of other manufacturers assembled to
provide all specified functions, including reliability
equal to or exceeding that of the manufacturers
listed above, may be submitted for approval.

3. Checkout (FAT of all panels)

4. Schedule

5. Delivery

a)
b)

b)

¢)
d)

Supplier shall be present during checkout.
Factory Acceptance Testing (IFAT) - Checkout of panel at vendor shop.,
I. Upon completion of panels

a. Provide FAT acceptance support of simulation of [0
through PLC for checkout.

b. Pictures - Detail views of panels should be submitted
electronically (via email) to Owner for review prior to
schedule of delivery.

¢. The Owner or Owner’s representative reserves the right to
visit panel shop to inspect panels. Intent of FAT is to
verify panels are built to print and that all components are
wired properly.

2. Both the Control Panel and Power Panel will need to function as a
complete system.

August 2024 — Preconstruction meeting for project with Prime contractor.
1. Overall Project Milestones
a. Substantial Completion — 10/30/24
b. Final Completion - 12/13/24
*7/15/24 - Factory Acceptance Test.
*7/29/24 — Panel ready for delivery.
TBD — Checkout and Startup at Site (coordination with Owner and Prime
Contractor). The intent would be to provide 2 weeks notification when
this is to take place, so all parties have time to appropriately schedule,
*Note: Depending on panel builder, these dates have the possibility to be
moved up. During preconstruction meeting with Prime Contractor there
will be discussion if earlier delivery is desired by panel builder and if
Prime contractor is willing fo accept.
We realize this is a quick timeline. While assembling your bid, please
identify any items that will have long lead times. Additionally, propose
any substitutions of fong lead items for owner’s consideration with hopes
of maintaining schedule. If panel builder finds the timeline too tight, they
should bring to the owner’s attention along with reason.
1. All the above items (questions/concerns) should be included within
the question period so they can be addressed via addendum.

Include delivery of panels. The location will be job site (each drop shaft
location...sec table below.).



b} Coordination of exact delivery date/time will be with Prime contractor
depends on status of construction.

¢) Due to the number of panels, this may include multiple delivery trips...as
it will be dependent on panel builders truck size and the Prime contractor’s
ability to provide access to cach location for delivery.

Drop Shaft Physical Location

DS# Location Address Township | Zip

DS01 Foster Park 3902 Old Mill Road | Wayne | 46807
DS02 Waldron Circle 1519 Waldron Circle | Wayne | 46807
D865 Thieme & Berry Thieme Drive Wayne | 46802
DSO7 CS0 023, 024, 025 719 Michaels Ave, Wayne | 46802
DS09 | Third Street Pump Station 100 Third St. Wayne | 46802
DSO9 Harrison St. 126 Clair Avenue Wayne | 46802
DS12 Coombs St. 602 Coombs St. Wayne | 46803

6. Warranty

a) Provide cost for a warranty period of 15 months from date of delivery.
Warranty shall include all labor, material, and miscellaneous charges.
Warranty shall be included within the line item associated with the panel
{(control/power).

7. Payment
a) Purchase Order
1. The selected panel shop will be notified, and a purchase order (PO)
will be issued, Panel shop shali notify Owner via email that they
have received PO. Since this RFP has been sent out by the
Purchasing department, all forms and requirements shall be met as
outlined in the RFP and by Purchasing via Quest CDN.
2. The invoice will be submitted upon completing all the panel
builds, FAT, and delivery of all panels.
i.  Anemail as verification will need to be sent to
Owner from Prime Contractor (or their designated
subcontractor) to ensure that panels have been
received. Upon receiving that email notification,
panel shop shall email invoice to Owner,

b) Owner’s Approved Allowance

1. A $10,000 Owner’s approved allowance has been included in this
RFP. This is for unforeseen work that may be requested by Owner
which is not included in the scope of work.

2. Each quote must include the $10,000 Owner’s approved
allowance.

3. [Ifthere is any question regarding the use of the allowance, panel
shop must get approval in writing via email from Owner.

a. Example of Owner’s approved allowance.



4,

1.

Panel Builder notiftes Owner of request to use
allowance. Via email it should include the reason to
use allowance, brief description (include part
number, etc...as applicable), and quote to perform
work. All quotes shall be itemized, Distinguish
between parts and labor. No [ndiana sales tax shall
be included in quote as City Of Fort Wayne is
Indiana sales tax exempt.

The Owner may request work from panel builder to
which a description of work/services will be
provided. Panel builder follows up with request
quote.

If there are no allowance items, the panel builder will not invoice
for any of the $10,000. Only approved allowances will be allowed
to be invoiced and should be properly noted on invoices.



Bid Sheet
CITY of FORT WAYNE
WATER POLLUTION CONTROL PLANT
3RPORT DROP SHAFT CONTROL AND POWER PANELS
WORK ORDER No. 77301
-All Substitutions to be Approved by Owner-

Control & Power Panels Evaluation Bid Sheet
WATER POLUTION CONTROL PLANT
3RPORT DROP SHAFT CONTROL AND POWER PANELS
WORK ORDER No. 77031
-All Substitutions to he Approved by Owner-

Contro! & Power Panels

Evaluation Criteria (ltems #1 - #8})
em#l | ltem#2 | Item#3 | Item#4 ";;“ ltem #6 | Item#7 | item#8
uL Location Years of Power
ITEM ary | unit DESCRIPTION Listed {(Mailing Experience Delivery | SRF Contro.! panel Deh-uery Total
# Shop Address... (Number) Date Forms | Panel Price Price Price
{Y/N} | city/state)

1 General Information
2 1 Each Drop Shaft #01 Panel $17,350.00 § $7,200.00 | $160.00 | $24,710.00
3 1 Each Drop Shaft #02 Panel $16,320.00 $160.00 | $23,670.00
4 1 Each Drop Shaft #05 Panel $14,170.00 | $80.00 | $14,250.00
5 1 Each Drop Shaft #07 Panel $16,320.00 | $7,200.00 $160.00 | $23,680.00

Drop Shaft #09 — South
& 1 Each Side Panel $16,360.00 $7,090.00 $80.00 | $23,530.00

Drop Shaft #09 - Third
7 1 Each Street Panel $7,120.00 $80.00 $7,200.00
8 1 Each Drop Shaft #12 Panel $22,530.00
9 1 | Each | OwnersApproved $10,000.00

Allowance

Total Base Bid $149,570.00

*Note: Vendor may provide an accompanying sheet(s) as needed to adequately provide answers

to Item #1 UL List Shop, #2 Location, #3, Years of Experience, #4 delivery date.

Funding Source — SRE":

s Since this is an SFR funded project, the following forms will need to be completed and
included to be a responsive bidder.

@]

o0 0 C 00

00 45 52 Vendor Disclosure Form 8.22.17
00 54 53 E-Verify Affidavit 3.5.18
005472 0QEE 1

00 54 73 OEE 2

M - BABA Contract Provision

N - BABA certification from contractor
Non-Collusion Affidavit



General Information:

City Utilities reserves the right to accept and reject any portion of the bids. Additionally, City
Utilities reserves the right to select multiple vendors for any portion of the bids.

Quantities on items stated are estimates only. Actual amounts purchased may be more or less.
The Utility shall not pay sales tax. The amount on the bid tab shall include all costs.

BID SELECTION PROCESS
The basis of the award will be to the respondent receiving the most points based on the
[00-point scoring system as outlined below.

It;m Evaluation Criteria | Maximum # of Points
1 UL List Shop 5
2 Location 5
3 Years of Experience 10
4 Delivery Date 15
5 SRF Forms 10
6 Control Panel Price 20
7 Power Panel Price 20
8 Delivery Price 15

Criteria for Evaluation of 3RPORT Drop Shaft Control & Power Panels

i. UL Listed Shop: Compliance that the panel shop can provide UL listed panels as
required for this project.

2. Location: All panels require the owner and/or their representative to be in attendance for
the FAT (Factory Acceptance Testing), The distance (travel time) associated will being
a factor. Local is considered within Allen County Indiana whereas outside of Indiana
will have either in-state or out-of-state designation and wiil be rated accordingly.
Additionally, where a panel shop is considered a “brick & mortar” business having a
storefront/space designated for panel shop rather than working out of a residential unit.

3. Years of experience: the panel shops number of years in business, how long the business
has been established and working on panel builds. Also take into consideration the
number of employees and their years of experience working on panel builds.

4. Delivery Date: included in the scope of work is a tentative schedule that is to be used as
a guideline. Looking for a panel shop to provide their ability to conform to tentative
schedule or provide an alternative schedule. If an alternate schedule is proposed by
panel shop, it is required they submit reasoning for the proposed schedule...example
{(panel shop workload, ability to procure equipment to manufacture the panels, etc...).
Please advise if there are any issues with lead times...as that should not prohibit a panel
shop from submitting on this RFP.

5. SRF Forms: Submission of the seven SRF forms completed (signed and filled out).



6. *Control Panel Price: Price will be taken from summing item #2 through item #8 to
receive a total cost for control panel price. The scoring formula shall be:

Total base bid lowest price

(swin bid itemns #2 thru #8)
(your price bid of items #2 thru
#8)

Score =

7. *Power Panel Price: Price will be taken from summing item #2 through item #8 to receive
a total cost for control panel price. The scoring formula shall be:

Total base bid lowest price

(sum bid items #2 thru #8)
{your price bid of items #2 thru
#8)

Score =

8. Delivery Price: This is the cost associated with delivery of each of the panels from the
vendor’s panel shop to the designated site location (coordination of delivery will take place
between Prime contractor and panel shop. .. with the assistance of owner). The scoring
formula shall be:

Total base bid lowest price

(sum bid items #2 thru #8)
(your price bid of items #2 thru
#8)

Score = 15

*Note: Pricing — the total base bid price will be used to determine the vendor that is the lowest.
After first identifying the lowest price vendor, item #6, item #7, and item #8 (as outlined above)
will be determined to identify scoring for each vendor.



A committee of individuals to be selected by the City of Fort Wayne will perform evaluation of
the proposals. The proposals will be scored and ranked based on the selection committee’s
evaluation. In the event of close scoring, a shortlist interview may be performed. The firm with
the highest cumulative score will be invited to enter into contract negotiations, Ifan agreement
cannot be reached, the second highest proposer may be contacted for negotiations.

In submitting a proposal, each firm acknowledges that the City shall not be liable
to any person for any costs incurred therewith or in connection with costs incurred by

any proposer in anticipation of City approving or proposed agreement without
limitation. Nothing in the Request for Proposal or in subsequent negotiations creates
any vested rights in any person.

The City reserves the right to award the contract to the highest ranked vendor without
further discussions. The City reserves the right to reject all proposals received.

Vendor Signature Date  5/30/2024
~J

Dan Ritzert



Since 1926
('
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CONTRAC[ORS * ENGINEERS * SERVICE
10011 Company

May 30, 2024

City of Fort Wayne
Water Pollution Control Plant 3RPORT Drop Shaft Control and Power Panels, Work Order # 77301

Re: Proposal 2024-01814
Dear Mr. Christos Kyrou,

Thank you for the opportunity to provide this proposal for the Water Pollution Control Plant 3BRPORT Drop
Shaft Control and Power Panels for Work Order #77301. Below are additional details requested in the RFP.

S&S has received and read both Addendum #1 and #2.

1.UL Listed Panel Shop

Shambaugh & Son, L.P. Panel Shop:
¢ UL 508A Panel Shop
e Certified in UL since 1990
o UL Site #630704.

All panels for this project will be UL508A listed.

2.Location

S&S Panel Shop

7252 Disalle Boulevard
Fort Wayne, IN 46825

Brian Waikel, bwaikel@shambaugh.com , 260-487-7925.

Shambaugh & Son, L.P. Panel Shop is located next to our engineering offices. This convenient location is
aides in quick answers and assistance in technical questions when needed.

Panel Shop hours are 7 a.m. to 3:30 p.m. daily. City personnel are welcome to visit the panel shop to check
on panel progress.

3. Key Personnel

Jason Paxson — Automation Engineering Manager
Jason Paxson oversees the panel shop and provides supervisory and advisory roles. He will not be involved in
the day-to-day details of the project.

Brian Waikel — Panel Shop Foreman — Journeyman Electrician

Brian is the Panel Shop Foreman, Journeyman Electrician, Qualified Manufacturer Technical Representative,
with 34 years of experience assembling and testing panels.

ShambaughFamilyOfExcellence 1SO 9001:2015-CERTIFIED
7614 OPPORTUNITY DRIVE | FORT WAYNE IN 46825 | 260.487.7777 | SHAMBAUGH.coMm




Currently, we have 5 panel shop panel builders with a combined 100 years of experience!l
Brian Waikel and Nathan Culp have been trained and certified under the UL training program to provide

UL5S08A Listed panels, paperwork required, and comply with all applicable UL508A rules. Brian and Nathan
hold the certificate “Qualified Manufacturer Technical Representative” dated 7-29-2021.

4. Delivery Dates

S&S will be ready to begin FAT testing on Monday, July 15. The Panel Shop will set up the panels for the on-
site FAT testing. Panels completed and ready for FAT before July 15, can be tested and shipped ahead of
time. We will be in contact with Christos Kyrou for panels completed ahead of schedule.

We understand the priority will be DS-01, DS-05, and DS-09-Harrison (per Addendum). These panels will be
assembled, tested, prepared for the FAT test, and delivered first with the others to follow.

If the schedule is not moved up, all panels will be tested between July 15-July 26. After the panels are finished
with the FAT test, the Panel Shop will prepare all panels for delivery. All panels will be strapped to skids and
ready for the Prime Contractor fo off load panels with a fork lift or other such device. S&S trucks have lift
gates. S&S has the ability to deliver all panels in one day.

If the schedule is not moved up, all panels will be ready for shipping on Monday, July 29. S&S will coordinate
the exact date and time with the Prime Contractor. We understand there are multiple delivery locations per
map provided.

We will gladly modify the schedule as needed. All panels will be kept inside the S&S panel shop until
delivered.

In the event there are any component delays, we will be in contact with Christos Kyrou for delivery dates,
possible substitutions, or other ways to keep panels on-schedule.

Panels Delivery Date Priority
DS-01 Control & Power 7129/2024 #1
DS-05 Control 712912024 #1
DS-09 Control & Power 7129/2024 #1
DS-09 Control 7129/2024 #1

DS-02 Control & Power 7129 or 7/30/2024 | #2

DS-07 Control & Power 7129 or 7/30/2024 | #2

DS-12 Control & Power 7129 or 7/30/2024 | #2

5. Office Location

Founded in 1926, Shambaugh & Son, L.P. is one of the largest and most successful specialty contractors in
the U.S., performing over $902 million of construction per year with nearly 2,100 field/shop staff strengthened
by over 300 Engineers/Designers and 400 support staff throughout the 50 states. Headquartered in Fort
Wayne, IN, Shambaugh has 30 offices strategically placed in 23 cities across Alabama, Arizona, California,
Florida, Georgia, lllinois, Indiana, Kentucky, Michigan, Nevada, Ohio, and Texas.

The Automation Engineering Group was established in 1987 and currently has 18 staff members dedicated to
performing controls projects. With a full-service panel fabrication shop, we provide fully assembled and tested
panels designed to unique specifications — UL listed, if required.

SHAMBAUGH.com



Shambaugh is a subsidiary of EMCOR Group, Inc. (NYSE: EME), a Fortune® 500 company with 2020
revenues of $8.8B.

5. Warranty

The panels for this project will be covered for a warranty period of 15 months from the date of delivery. The
warranty shall include all labor, material, and miscellaneous items. Warranty shall be included within the line
items associated with the panels. Warranty will not include misuse of panels, misapplied power, over voltage
or over current applied to the panels.

6.BOM Changes and Notes
1. The (3) COF6-42EL3612SSLPPL-MI panels (DS-02 PLC, DS-07 PLC, DS-09PLC) and (1) COF6-
42EL3612SSLPPL-MI (DS-01 PLC) come with the welded on stainless mounting ears per Saginaw via
email.
2. All other Control and Power Panels are missing mounting tabs in the BOMs and not welded.
a. Welding tabs is required for City of Fort Wayne panels per RFP 1.10.
b. S&S included (6) sets of SCE-ELMFK4SS6-0S.
c. S&S included welding (6) sets of mounting tabs to (6) panels.
d. DS-12 PLC Harrison, DS-01 Power, DS-02 Power, DS-07 Power, DS-09 Power, DS-12 Power
3. DS-01 and DS-09 Power Panel
a. Missing Receptacle from BOM.
b. S&S included the receptacle in these 2 panels.
4. DS-01 BOM lists the owner providing the Ethernet switch.
a. All other panels has the Panel Builder providing the Ethernet switches.
b. Our bid is based on the BOM provided.
5. Power Panels DS-01, DS-02, DS-07, DS-09 all missing the ground bars listed on DS-12
a. S&S included the ground bars in all power panels.
6. All Power Panels are missing transformer mounting hubs, etc. from BOM but listed on drawing.
a. S&S added mounting hardware required for the transformers for all power panels.
DS-01 Control Panel BOM Item #21 obsolete, replaced with 1274119.
DS-07 Control Panel BOM ltem #51 has been supplied by Owner on all other drawings.
a. S&S assumed provided by Owner for this drawing too and excluded by S&S.
9. DS-09 SOUTH SIDE Control Panel BOM Item #14 Hammond SPB2 dead front kit
a. S&S excluded this item.
b. Dead front comes with Saginaw panels.
10. All Control Panels are missing 5069 Screw connector for FPD Module.
a. S&S excluded this item.
11. Per Addendum #1 :
a. S&S added LEDA1S35 to all Control Panels.

oo

7.Lead Time Information Provided from Suppliers

1. Panel COF6-60EL3612SSLPPL-MI
a. 8 week lead time per Saginaw.
b. This panel is used for DS-01 PLC.
c. Substitute: (1) SCE-60EL3612SSLPPL, SCE-ELMFK4SS6-0S, and weld mounting tabs.
d. ADD $240.00 for this panel substitution

2. Panel COF6-42EL3612SSLPPL-MI
a. 8 week lead time per Saginaw.
b. This panel is used for DS-02 PLC, DS-07 PLC, and DS-09 PLC.
c. Substitute: (1) SCE-42EL3612SSLPPL, SCE-ELMFK4SS6-0S, and weld mounting tabs.
d. ADD $140.00 per panel for substitution (three panels total) = ADD $420.00 to total project.

SHAMBAUGH.com



3. AGC-1-32-R
a. The price from Kendall is nearly 10x the substitute provided below and sold in multiples
of (5) only.
These fuses are being discontinued by some vendors.
We have included (50) AGC-1-32-R in our bid.
Substitute; GSB1/32 (same substitution as provided for Adams Center Gate Control Panel)
e. DEDUCT $1,640.00 from total project.
4. EFH400-120 Heater '
a. Factory made to order, non-cancellable, non-returnable
b. 6-8 week lead time ARO
c. Substitute: (11) Thermal Edge Heater 03115.9-00
i. (5)in stock
ii. (6) Within 1 week
d. DEDUCT $1,750.00 from total project.
5. HSP5F3AS Hevi Duty Transformer
a. 13 week lead time from the factory
b. Substitute: (4) Hammond QO03LEKF7 3KVA Transformers
i. In stock in USA.
c. ADD $1,350.00 to toal project

Q0T

8. Clarifications

Sales tax is excluded.

All labor is based on weekdays and hours from 7:30am-5pm. Overtime is not included in this price.
This price assumes there is sufficient room for new control panel installation.

This price does not include any additional hardware, software, or panels.

This price does not include any Payment & Performance Bonds.

This quotation is good for 30 days. After 30 days, Shambaugh & Son L.P. reserves the right to adjust
the price due to the possible increase in material or labor costs.

@ Otk =

Thank you for this opportunity to provide this RFP. We look forward to working with you on this and future
projects. Please call me with any questions you may have.

Best Regards,
k_ L -
mygwwwﬁj
Barb Jamicich

Automation Estimator
P 260-487-7742, Email bjamicich@shambaugh.com

CC: Jason Paxson
Automation Engineering Manager
P 260-497-1684, Email jpaxson@shambaugh.com

SHAMBAUGH.com



CITY OF FORT WAYNE, INDIANA

Shambaugh & Son, L.P.
{(Vendor Name)

VENDOR DISCLOSURE STATEMENT RELATING TO:

1. FINANCIAL INTERESTS; ]

2. POTENTIAL CONFLICTS OF INTEREST;

3. CURRENT AND PENDING CONTRACTS OR
PROCUREMENTS

Vendors desiring to enter into certain contracts with the City of Fort Wayne, Indiana (the “City”) shall disciose
their financial interests, potential conflicts of interest and current and pending contract or procurement
information as set forth below.

The following disclosures by Vendors are required for all contracts with annual payments by the City in the
amount of $50,000 or more. Vendors shall disclose their financial interests, potential confliets of interest and
other contract and procurement information identifled in Sections 1, 2 and 3 below as a prerequisite for
consideration for a contract awarded by the City. This Disclosure Statement must be completed and
submitted togelher with the Vendor's contract, bid, proposal or offer.

A publicly traded entily may submit its current 10K disclosure filing in salisfaction of the disclosure
requirements set forth in Sections 1 and 2 below.

Section 1: Disclosure of Financial interast in Vendor

a. If any individuals have either of the fellowing financial interests in Vendor (or ils parent), please check all
that apply and provide their names and addresses (attach additional pages as necessary):

{i) Equily ownership exceeding 5% ()

(if) Distributable income share exceeding 5% (S

{iii) Not Applicable {If N/A, go to Section 2) (X))

Name: Namae:
Address: Address:

b. For each individual listed in Section 1a. show hisfher type of equity ownership:

sole proprietorship () stock ( )
partnership interest ( ) units (LLC) ( )
other (explain)

¢. For each individual listed In Section 1a. show the percentage of ownership interest in Vendor {or its parent):
ownership interest;

Name: %

Name: %

8/22{2017 Page 1



Section 2: Disclosure of Potential Conflilcts of Interest (not applicable for vendors who file a 10K)

For each individual listed in Section 1a. check "Yes" or "No" to indicate which, if any, of the foliowing potential
conflict of interest relationships apply. If "Yes", please describe using space under applicable subsection
{attach addltional pages as necessary);

a. City employment, currenily or in the previous 3 years, including contractual employment for services:
Yes No X

b.  City employment of "Member of Immediate Family" (defined herein as: Spouse, Child, Step Child, Parent or
Step Parent, Father-In-law or Mother-in-faw, Brother or Sister, Step Brother or Step Sister, Half Brother or
Half Sister, Brother-in-law or Sister-in-law, Son-in-law or Daughter-in-law, Grandparent or Step Grandparent,
Grandparent ot Step Grandparent of Spouse, Grandchifd)
tncluding contractual employment for services in the previous 3 years:

Yes No _X

c. Relationship to Member of Immediate Family holding elective City office currently or in the previous 3
years. Yes No _X

Section 3: DISCLOSURE OF OTHER CONTRACT AND PROCUREMENT RELATED INFORMATION

a. Does Vendor have cutrent contracts {including leases) with the City? Yes X No

If “Yes", identify each current contract with descriptive information including purchase order or contract
reference number, contract date and City contact below (attach additional pages as necessary),

See attached.

b. Does Vendor have pending contracts {including leases), bids, proposals, or other pending procurement
relationship with the Gity? Yas No X

If "Yes", identify each pending matter with descriptive information inciuding bid or project number,
contract date and Gity contact using space below (altach additional pages as necessary).
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c. Does vendor have any existing employees that are also employed by the City of Fort Wayne?

Yes

No X

lf "Yes", provide the employee's name, current position held at vendor, and employment payment
terms {(hourly, salaried, commissioned, etc.).

Name / Position / Payment Terms:

Name / Position / Payment Terms;

Name / Position / Payment Tenms:

d. Does vendor's representative, agent, hroker, dealer or disiributor (if applicable) have any exisling employees
that are also employed by the City of Fort Wayne? For each instance, please provide the name of the
representative, agenl, broker, dealer or distributor; the name of the City employee, and the payment terms
{houtly, salaried, commissioned, efc.).

Company / Name / Payment Terms:

Company / Name / Payment Terms:

Section 4:

CERTIFICATION OF DISCLOSURES

in connection with the disclosures contained n Sections 1, 2 and 3 Vendor hereby certifies that, except
as described in attached Schedule A:

a.

Vendor {ar its parent) has not, within the five (5) year pericd preceding the date of this
Disclosure Statement, been debarred, suspended, proposed for debarment declared
ineligible or voluntarily excluded from any transactions by any federal, state or local unit of
government;

No officer or director of Vendor (or its parent) or individual listed in Section 1a. is presently indicted for
or olherwise criminally or civily charged by a governmental enlity (federal, state or local) with
commission of any offense;

Vendor {(or its parenf) has not, within the five (5) year period preceding the date of this Disclosure
Statement, had one or more public transactions {federal, state or local} terminated for cause or defaull;

No officer or director of Vendor (or its parent) or individual listed in Section 1a. has, within the five
(5) vear pericd preceding the dale of this Disclosure Statement, been convicted, adiudged guily, or
found liabie In any ¢riminal or civil action instituted by the City, the federal or state govemment or any other
unit of local government; and

Neither Vendor, nor its parent, nor any affiiated entily of Vendor, or any of their respective
officers, direstors, or individuals fisted in Section 1a. is barred from confracting with any unit of
any federal, state or local government as a result of engaging in or being convicted of: (i) bid-
rigging; (i) bid-rotating; or (i} any similar federal or state offense that contains the same
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elements as the offense of bid-rigging or bid-rotating

f. Pursuant to IC 5-22-16.5, Vendor hereby certifies they do NOT provide $20 milfion dollars or
more in goods of services to the energy sector of Iran. Vendor also cerlifies it Is not a financial
institution that extends $20 millicn dallars or more in credit that will provide goods or services to
the energy sector of lran or extends $20 million dollars or more in credit to a person idenlified on
the lisf as a person engaging in investmenl aclivities in fran,

The disclosures contained Sections 1, 2 and 3 and the foregoing Certifications are submitied by

Sharabaugh & Son, LP. 7614 Opporiunity Drive, Fort Wayne, IN 46825
{Name of Vendor} Address
(260)487-7777
Telephone
drilzent@shambaugh.com

E-Mail Address

The individual authorized to sign on behalf of Vendor represents that hefshe: (a) is fully informed regarding the
matters perlaining to Vendor and its business; (b} has adequate knowledge to make the above representations
and disclosures concernlhg Vendor, and (¢) certifies that the foregoing representations and disclosures are
trite and accurate to the best of histher knowledge and belief,

Title Sr. Vice President, Divislon Manager Mechanical Precess Group

Name {Printed) {Dan;

Signature Date May 28, 2024

NOTE: FAILURE TO COMPLETE AND RETURN THIS FORM WITH YOUR DOCUMENTATION MAY

RESULT IN YOUR CONTRACT, OFFER, BID OR PROPOSAL BEING DISQUALIFIED FROM
CONSIDERATION.
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Current Contracts with the City of Fort Wayne as of May 28, 2024

2022 FLP PLC Replacemsnts RFP 67126 Christos Kyrou
Pond 3 Bleedback Improvements Phase || RFP 77031 Christos Kyrou
Foster Park Pump Station RFP 77084 Christos Kyrou
Carbon Dioxide System improvements RFP 67189 Christos Kyrou
2024 Toe Drain Control Improvements RFP 83883 Christos Kyrou
SCADA Migration - Work Package No. 7 RFP 76472-05 Zachary Katter

Adams Center Gate Control Panals RFP 9050554 Christos Kyrou



E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7, Contractor agrees and shall enroll in and verify the work
cligibility status of all newly hired employees of the contractor through the E-Verify program. E-
Verify means the clectronic verification of work authorization program of the Illegal Immigration
Reform and Immigration Responsibility Act of 1996 (P.L. 104-208). Division C, Title IV,
$.403(a), as amended, operated by the United States Department of Homeland Sccurity or a
successor work authorization program designated by the United States Department of Homeland
Security or other federal agency authorized to verify the work authorization status of newly hired
employees under the Immigration Reform and Control Act of 1986 (P.L. 99-603). Contractor is
not required to verify the work eligibility status of all newly hired employces of Contractor
through the E-verify program if the E-Verify program no longer exists.

The undersigned, on behalf of the Contractor, under penalty of perjury, deposes and states that
the Contractor docs not knowingly employ an unauthorized alien, The undersigned further
affirms that, prior to entering into its contract with the City, the undersigned Contractor will
enroll in and agrees to verify the work eligibility status of all its newly hired employees through
the E-Verify program.

Shambaugh & Son, L.P.

N

By:
Tiﬁe S@em. Division Manager Mechanical Process Groug
ACKNOWLEDGMENT
STATE OF ) Indiana
) SS
COUNTY OF ) Allen

Before me, a Notary Public, in and for said State and County, personally appeared the within
named Company by Name, Title, who under penalty of perjury, deposes and states that he/she is
a duly authorized agent of the Contractor, and as such duly authorized to execute the foregoing
Declaration, and acknowledged the same as his/her voluntary act and deed.

WITNESS my hand and seal this_28th  day of _ May ,20 24

My Commission Expires: May 11, 2029 ,

ighature ¢f Notary Public

Resident of _Allen County Kelly Lorine Alt
Printed Name

KELLY LORINE ALT
Notary Public - Seal

Allen County - State of Indlana
Commission Number NPO644338
My Commission Expires May 11, 2029

E-Verify Affidavit
00 54 53-1



U.S, ENVIRONMENTAL PROTECTION AGENCY
CERTIFICATION OF NONSEGREGATED FACILITIES

(Applicable to federally assisted construction contracts and related subcontracis exceeding
$10,000 which are not exempt from the Equal Opportunity clause.)

The federally assisted construction contractor certifies that he does not maintain or
provide for his employees any segregated facilitics at any of his establishments, and that he does
not permit his employees to perforn their services at any localion, under his control, where
segregated facilities are maintained. The federally assisted construction contractor certifies
further that he will not maintain or provide for his employces any segregated facilities at any of
his establishments, and that he will not permit his employees to perform their services at any
location, under his control, where segregated facilities are maintained. The federally assisted
construction confractor agrees that a breach of this certification is a violation of the Equal
Opportunity clause in this contract. As used in this certification, the term segregated facilities
means any waiting rooms, work areas, rest rooms and other storage or dressing arcas, parking
fots, drinking fountains, recreation or entertaininent areas, transportation, and housing facilities
provided for employees which are segregated by explicit directive or are in fact segregated on the
basis of race, creed, color, or nation arigin, because of habit, focal custom, or otherwise. The
federally assisted construction contractor agrees that (except where he has obtained identical
certifications from proposed subcontractors for specific time periods) he will obtain identical
certifications from proposed subcontractors prior to the award of subcontracts exceeding $10,000
which are not exempt from the provisions of the Equal Opportunity clause, and that he will retain
such certification in his files.

4 - z%&‘/

Signature ————o’ Datd

Dan Ritzert, Sr. Vice President, Divisicn Manager Mechanical Process Group
Name and Title of Signer {Please type)

Shambaugh & Son, L.P.
Firm Name

NOTE: The penalty for making false statements in offers is prescribed in [8 U.S.C. 1001,

OEE-1 (11/79)

OEE-1
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NOTICE TO LABOR UNIONS OR OTHER ORGANIZATIONS OF WORKERS

NONDISCRIMINATION IN EMPLOYMENT

T(: Local Unien 305, |.B.EW., AFE-CIO
(Name of union or organization of workers)

The undeysigned currently holds contract(s) with Shambaugh & Son, L.P.

(Name of Applicant)
involving funds or credit of the U.S. Government or {(a) subcontract(s) with a prime contractor
holding such contract(s).

You are advised that under the provisions of the above contract(s) or subcontract(s) and in
accordance with Executive Order 11246, as amended, dated September 24, 1965, as amended, the
undersigned is obliged not to discriminate against any employee or applicant for employment
becavse of race, color, creed, or national origin. This obligation not to discriminate in employment
includes, but is not limited to, the following:

HIRING, PLACEMENT, UPGRADING, TRANSFER, OR DEMOTION,
RECRUITMENT, ADVERTISING, OR SOLICITATION FOR
EMPLOYMENT, TRAINING DURING EMPLOYMENT, RATES OF PAY OR
OTHER FORMS OF COMPENSATION, SELECTION FOR TRAINING
INCLUDING APPRENTICESHIP, LAYOFF OR TERMINATION,

This notice is fumished you pursuant to the provisions of the above contract(s} or subcontract(s)
and Executive Order 11246, as amended.

Copies of this notice will be posed by the undersigned in conspi
employees or applicants for employment.

s places available to

Sr, Vice President, Division Manager Mechanical Process Group
Shambaugh & Son, L.P,

(Contractor or Subcontractor)

May 28, 2024
(Date)

OEE-2 (11/79)

OEE-2
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Attachment M
Required Contract Provisions Related to the Build America, Buy America Act (BABA)

A provision substantially like the below will be included in each procurement contract when such
contract invelves compliance withh BABA requirements. The SRF Applicant shall remain
responsible for compliance with applicable law (including BABA). Such SRF Applicant Ias been
enconraged to consult with its advisors and counsel regarding such matters and, in any event,
understands that the use of the following does not relieve the SRF Applicant from its ebligation fo
comply with applicable law (including BABA) and related provisions of any financial assistance
agreement entered into with the Indiana Finance Authority, nor will the State Revolving Fund
Loan Programs, the Indiana Finance Authority or the State of Indiana be responsible for or
limited by any SRF Applicant’s use of the following provision.

City of Fort
The Contractor hereby acknowledges to and for the benefit of the Wayne

{(“Owner”} and the Indiana Finance Authority (the “Authority”) that it understands the work,
goods and services under this Agreement are being funded with monies made available by
the State Revolving Fund Loan Program and such appropriation containg provisions
commonly known as “Build America, Buy America” that requires all of the iron and steel
products, manufactured products, and construction materials, permanently incorporated in the
project be produced in the United States (“Build America, Buy America Requirements™)
including iron and steel products, manufactured products, and construction materials
provided by the Contactor pursuant to this Agreement. The Contractor hereby represents
and warrauts to and for the benefit of the Owner and the Authority, and agrees that (a) the
Contractor has reviewed and understands the Build America, Buy America Requirements, (b)
all of the iron and steel, manufactured products, and construction materials permanently
incorporated in the project will be and/or have been produced in the United States in a
manner that complies with the Build America, Buy America Requirements, unless a waiver
of the requirements is approved, and (c)the Contractor will provide any further verified
information, certification or assurance of compliance with this paragraph, or information
necessary to support a waiver of the Build America, Buy America Requirements, as may
be requested by the Owner or the Authority. Notwithstanding any other provision of this
Agreement, any failure to comply with this paragraph by the Contractor shall permit the
Owner and the Authority to recover as damages against the Contractor (and the Contractor
shall indemnify and hold the Owner and the Authority harmless against) any loss, expense or
cost (including without limitation attorney’s fees) incurred by the Owner or the Authority
resulting from any such failure (including without limitation any impairment or loss of
funding, whether in whole or in part, from the Authority or any damages owed to the
Authority by the Owner). While the Contractor has no direct contractual privity with the
Authority, asa lender to the Owner for the funding of its project, the Owner and the
Contractor agree that the Authority is a third-party beneficiary and neither this paragraph (nor
any other provision of this Agreement necessary to give this paragraph force or effect) shall
be amended or waived without the prior written consent of the Authority.



Attachment N

Required Certification from Contractor Related to the Build America Buy America Act
(BABA)

A certification substantially like the below will be obtained in advance of entering each
procurement contract when such contract involves compliance with BABA requivements. The
SRE Applicant shall vremain vesponsible for compliance with applicable law (including BABA).
Such SRF Applicant has been encouraged to consult with its udvisors and counsel regarding such
matters and, in any event, understands that the use of the following docs not relieve the SRF
Applicant from ifs obligation to comply with applicable law (including BABA) and reluted
provisions of any financial ussistance ugreement entered into with the Indiana Finance Authority,
nor will the Stute Revelving Fund Loan Prograws, the Indiana Finance Authority or the State of
Indiana be responsible for ov limited by any SRF Applicant’s use of the following certification.

CERTIFICATION
Dan Ritzert
I Sr. VP, Division Manager Mechanical Process Group of Shambaugh & Son, LP.
{Name and Title of Certifying Officer) {Successful Bidder)

hereby certify and agree on behalf of the Successful Bidder as its duly authorized representative (and
under penalties of perjury) that the Successful Bidder understands and agrees a material term and
consideration applicable to the award and entry into a contract with the Successful Bidder by the

City of Fort Wayne, Indiana related to ifs 3RPORT Drop Shaft Power & Gonfeol Panels Projest
(SRF Applicant) (Project Name)

involves the procurement and provision of work, goods and services under a procurement contract to
be entered into with the SRF Applicant is the Successful Bidder’s compliance with the provisions
commonly known as the “Build American, Buy America Act” requiring that all iron and steel
products, manufactured products, and construction materials permanently incorporated in the
Project be produced in the United States (“Build America, Buy America”). The Successful Bidder
hereby represents and warrants to and for the benefit of the SRF Applicant and the Indiana Finance
Authority, as a lender to the SRF Applicant for the funding of its Project, and agrees, that (a) the
Successful Bidder has reviewed and understands the Build America, Buy America Requirements, (b)
all of the iron and steel products, manufactured products, and construction materials used in the
project will be and/or have been produced in the United States in a manner that complies with the
Build America, Buy America Requirements, unless a waiver of the requirements is approved, and
{¢) the procurement confract will include a provision substantially like Attachment M.

I SWEAR OR_AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE ABOQVE

? TRUE TQ THE BEST OF MY KNOWLEDGE.
4 Szl
.7 (Sigmature) (Date)




STATE OF _Indiana )
) SS:
COUNTY OF Allen )

. B me, a Notary Public in and for sajd County and, State, peys¢ nally appeared
m 1, the of, 1o, being first duly sworn,
acknowledged the execution of the above and foregoing instrtnent for and on behalf of said entity.
Dated this 28th day of May
Wy Apue Vet
I v =

My cominission expires: Kelly Lorine Alt , Notary Public
May 11, 2029 (Printed)

County of Residence:

Allen KELLY LORINE ALT

Notary Public - Seal

Allen County - State of Indlana
Commission Number NP0644338
My Commission Explres May 11, 2029




Non-Collusion Affidavit

The undersigned bidder or agent, being duly sworn on oath, says that he/she has not, nor has any other
member, representative, or agent of the firm, company, corporation or partnership represented by him,
entered into any combination, collusion or agreement with any person relative to the price to be bid by
anyone at such letting nor to prevent any person from bidding nor to include anyone to refrain from
bidding, and that this bid is made without reference to any other bid and without any agreement,
understanding or combination with any other person in reference to such bidding.

He/She further says that no person or persons, {irms, or corporation has, have or will receive
directly or indirectly, any rebate, fee gift, commission or thing of value on account of such sale.

OATH AND AFFIRMATION

1 HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND
INFORMATION CONTAINED IN THE FOREGOING BID ARE TRUE AND CORRECT.

Shambaugh & Son, L.P.

Name of Company
Dan Ritzert 8r. Vice President, Division Manager Machanical Process Group
Printed Name of Person Signing Title

5. 282/
Signature Date '



ity Utilities
ngineering

Interoffice Memo

Date: June 5, 2024

To: Common Counci! Membeors

Fron: Michael Kiester, Manager, City Utilities Engineering

RE: JRPORT Power and Control Systems — Power & Control Panel Purchase
77301

Coungcil District — N/A
This ordinance is for the Purchase of power and contro{ panel equipment fiom Shambaugh, City Utilities has

standardized on power and control panel designs, This 1s (o maintain consistency throughout our storm and
sewei collection system and data collection system. This purchase is for $149,570.00.

Iimplications of not being approved:

City Utilities is in the process of building and commissioning the new 3RPORT Tunnel. The power and control
panels are required to monitor the performance of the tunnel system and provide operators with real-time
information for decision making.

If Prior Approval is being Reguested, Justify: N/A

Council Infroduction Date; 06/11/2024

CCr Matthew Wirtz,
Jill Helfrich
File
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